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County of Albemarle Page 1 of 
1
Invitation for Bids
(Rev. July 2021)

NOTICE OF

INVITATION FOR BIDS

IFB No. 2022-IFB-4022410

Sealed bids are invited for the low-slope roof replacements at the 5th Street Albemarle County Office Building. 
The project is generally described as removal of existing roof systems, and the installation of a fully adhered 
EPDM roof system over tapered insulation. Work includes all flashings and metalwork associated with single ply 
installations. There is also a replacement of glass block skylights with a new storefront system.

Sealed bids will be received at the Albemarle County Purchasing Office, Room 248, Albemarle County Office 
Building, 401 McIntire Road, Charlottesville, Virginia.  The deadline for submitting bids is 1:00 P.M., as 
determined by the Purchasing Agent, on February 24, 2022.  The bids will be opened publicly and read aloud 
immediately following the receipt of bids.  If the County of Albemarle is closed for business at the time scheduled 
for bid opening, for whatever reason, sealed bids will be accepted and opened on the next scheduled business day, 
at the originally scheduled time.

The estimated construction cost range for this project is $1M - $3M. A Bid Bond is required for any bid which 
exceeds $100,000.  The “Time for Completion” will be as detailed in the Bid Form.

Bids to be considered shall be received in a sealed envelope marked as follows:  County of Albemarle, Purchasing 
Office, Room 248, Albemarle County Office Building, 401 McIntire Road, Charlottesville, VA  22902  /  Contract:  
Albemarle County Office Building 5th Street Location Low-Slope Roof Replacement/ IFB No. 2022-IFB-
4022410.

Procedures for submitting a bid, claiming an error, withdrawal of bids, and other pertinent information are 
contained in the Instructions to Bidders, which is part of the Invitation for Bids.  Withdrawal due to error in bid 
shall be permitted in accord with Section 9 of the Instructions to Bidders and §2.2-4330A (i), Code of Virginia.  
The Owner reserves the right to reject any or all bids.

Pre-bid conferences will be held February 15, 2022, at 1:00 pm, at:
Albemarle County Office Building 
1600 5th Street
Charlottesville, Virginia

Attendance will be optional for those submitting a bid.

The contract(s) shall be awarded on a lump sum basis to the lowest responsive, responsible bidder whose Bid 
will  provide the lowest total project cost to the Owner.

Contractor registration in accordance with Title 54.1, Chapter 11, of the Code of Virginia, is required.  See the 
Instructions to Bidders for additional qualification requirements.

The Invitation for Bids for the above project, including the drawings and the specifications prepared by Grimm + 
Parker Architects and containing the information necessary for bidding, may be downloaded online from the 
Albemarle County Purchasing web site at www.albemarle.org/purchasing/currentsolicitations.  Please note that 
Bidders are responsible to check the Purchasing web site and download any Addenda issued for this Bid.  

The County of Albemarle does not discriminate on the basis of race, religion, color, sex, national origin, age or 
disability, or against faith-based organizations as defined under the Virginia Public Procurement Act on the 
basis of such organization’s religious or charitable character.

http://www.albemarle.org/purchasing
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INSTRUCTIONS TO BIDDERS 
 
 
The Invitation For Bids (IFB) consists of the Notice, this Instructions to Bidders, the Bid Form, the Pre-Bid 
Question Form, the Construction Contract General Conditions, the Supplemental General Conditions (if any), the 
Special Conditions (if any), the Forms to be used, and the Scope of Work as described by the Plans and 
Specifications, other documents listed in the Specifications, and any addenda which may be issued, all of which 
request qualified bidders to submit competitive prices or bids for providing the described work on the project. 
 
 1. CONDITIONS AT SITE OR STRUCTURE:  Bidders shall be responsible for ascertaining pertinent 

local conditions such as location, accessibility, general character of the site or building, and the character 
and extent of existing work within or adjacent to the site.  Claims, as a result of failure to have done so, 
will not be considered by the Owner.  See Section 7 of the General Conditions entitled “Conditions at 
Site.” 

 
 2. EXPLANATIONS TO BIDDERS:  Bidders may not rely on any oral explanation in regard to the 

meaning of drawings and specifications or oral instructions given before the award of the contract.  
Discrepancies, omissions or doubts as to the meaning of drawings and specifications shall be 
communicated in writing to the Architect/Engineer for interpretation.  Bidders must use the “Prebid 
Question Form” provided in the bid documents.  Bidders must so act to assure that questions reach the 
Architect/Engineer at least seven (7) days prior to the time set for the receipt of bids to allow a sufficient 
time for an addendum to reach them before the submission of their bids.  If an addendum is required for 
clarification or interpretation of the Bid Documents, the addendum will be issued not later than five (5) 
days prior to the date set for the receipt of bids except an addendum withdrawing the invitation for bid or 
one which includes postponement of the date set for the receipt of bids.  Any interpretation made will be 
in the form of an addendum to the Invitation For Bids, which will be made available to all bidders, and 
its receipt shall be acknowledged, in writing, by the bidder on the Bid Form. 

 
 3. TIME FOR COMPLETION: 
 

(a) “Time for Completion” shall be designated by the Owner on the Invitation for Bids or other pre-
bid documents and shall mean the number of consecutive calendar days following the issuance of 
the Notice to Proceed which the Contractor has to substantially complete all Work required by the 
Contract.  In some instances, the Time for Completion may be stated in the form of a Contract 
Completion Date based on a stipulated date of Notice to Proceed. 

 
Unless otherwise specified, the Contractor shall achieve Final Completion within thirty (30) days 
after the date of Substantial Completion. 

 
(b) When the Notice to Proceed is issued, it will state a Contract Completion Date, which has been set 

by the Owner based on date of the Notice to Proceed and the Time for Completion. 
 

(c) The Contractor, in preparing and submitting his bid, is required to take into consideration normal 
weather conditions.  No additional compensation will be paid to the Contractor because of adverse 
weather conditions; however, an extension of time for abnormal weather will be considered by the 
Owner as indicated in the General Conditions. 
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4. PREPARATION AND SUBMISSION OF BIDS: 
 

(a) Bids shall be submitted on the forms furnished, or copies thereof, and shall be signed in ink.  
Erasures or other changes in a bid must be explained or noted over the signature of the bidder.  Bids 
containing any conditions, omissions, unexplained erasures, alterations or items not called for in 
the proposal, or irregularities of any kind, may be rejected by the Owner as being incomplete or 
nonresponsive. 

 
(b) Each bid must give the complete legal name and full business address of the bidder and be signed 

by the bidder, or the bidder's authorized representative, with his usual signature.  Bids by 
partnerships must be signed in the partnership name by one of the general partners of the partnership 
or an authorized representative, followed by the designation/title of the person signing.  Bids by 
corporations must be signed with the legal name of the corporation followed by the name of the 
state in which it is incorporated and by the signature and title of the person authorized to bind it in 
this matter.  The name of each person signing shall be typed or printed below the signature.  A 
signature on a bid by a person who identifies his title as “President,” “Secretary,” “Agent” or other 
designation without disclosing the principal firm, shall be held to be the bid of the individual 
signing.  When requested by the Owner, satisfactory evidence of the authority of the officer signing 
on behalf of the corporation shall be furnished. Trade or fictitious names may be referenced by 
using “t/a ___” but bids shall be in the legal name of the person or entity submitting the bid. 

 
(c) Bids with the bid guarantee shall be enclosed in a sealed envelope which shall be marked and 

addressed as indicated by the advertisement.  If a contract is for one hundred twenty thousand 
dollars ($120,000) or more, or if the total value of all construction, removal, repair or improvements 
undertaken by the bidder within any twelve-month period is seven hundred fifty thousand dollars 
($750,000) or more, the bidder is required under Title 54.1, Chapter 11, Section 1100, Code of 
Virginia, as amended, to be licensed in Virginia as a "Class A Contractor."  If a contract is for ten 
thousand dollars ($10,000) or more, but less than one hundred twenty thousand dollars ($120,000), 
or if the total value of all construction, removal, repair or improvements undertaken by the bidder 
within any twelve-month period is one hundred fifty thousand dollars ($150,000) or more, but less 
than seven hundred fifty thousand dollars ($750,000), the bidder is required to be licensed in 
Virginia as a "Class B Contractor."  

 
 If the bidder is not properly licensed in Virginia at the time the bid is submitted, or if the bidder 

fails to provide this information on his bid or fails to promptly provide said Contractor license 
number to the Owner in writing when requested to do so after the opening of bids, he shall be 
deemed to be in violation of Section 54.1-1115 of the Code of Virginia, as amended, and his bid 
will not be considered. 

 
(d) The Board for Contractors has interpreted its regulations to mean “a licensed Contractor can bid on 

a contract which contains work outside his license classification(s) as long as he subcontracts those 
items for which he is not qualified to licensed contractors with the appropriate License 
Classification and the work of the second party is incidental to the contract.”  Therefore, the Owner 
may, as a part of determining whether the bidder is “responsible,” require the apparent low bidder 
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to submit a listing of his subcontractors along with the license number and classification or specialty 
of each. 
 

(e) The bidder must also place its Employer Identification Number (SSN or FEIN) in the space 
provided on the Bid Form.  

 
(f) Every bidder organized as a stock or nonstock corporation, limited liability company, business trust, 

or limited partnership or registered as a registered limited liability partnership must be authorized 
to transact business in the Commonwealth as a domestic or foreign business entity if so required by 
Title 13.1 or Title 50 of the Code of Virginia, as amended, or as otherwise required by law. Any 
bidder organized or authorized to transact business in the Commonwealth pursuant to Title 13.1 or 
Title 50 must include in its bid the identification number issued to it by the State Corporation 
Commission. Any bidder that is not required to be authorized to transact business in the 
Commonwealth as a foreign business entity under Title 13.1 or Title 50 or as otherwise required by 
law shall include in its bid or proposal a statement describing why the bidder or offeror is not 
required to be so authorized. A bidder required to be authorized to transact business in Virginia that 
fails to provide the required information shall not receive an award unless a waiver of this 
requirement and of any administrative policies and procedures established to implement Section 
2.2-4311.2 of the Code of Virginia, as amended, is granted by the Owner.  

 
If awarded the Contract, the bidder shall not allow its existence to lapse or its certificate of authority 
or registration to transact business in the Commonwealth, if so required under Title 13.1 or Title 
50, to be revoked or cancelled at any time during the term of the Contract. Doing so shall be deemed 
to be a violation of Section 2.2-4311.2 and the bidder understands and agrees that the Owner may 
void the Contract if the bidder fails to comply with this provision. 
 

 5. BID GUARANTEE: 
 

(a) Any bid (including the Total Base Bid plus all Additive Bid Items) which exceeds one hundred 
thousand dollars ($100,000) shall be accompanied by a Bid Bond payable to the Owner as obligee 
in an amount equal to five percent (5%) of the amount of the bid.  A Bid Bond may be required for 
projects having bids of less than one hundred thousand dollars ($100,000) if such requirement is 
stated in the Notice of Invitation for Bids.  The Bid Bond must be issued by a surety company which 
is legally authorized by the Virginia State Corporation Commission to do fidelity and surety 
business in the Commonwealth of Virginia.  The bid bond shall identify the name and address 
of an attorney-in-fact who is appointed to act on behalf of the surety.  The attorney-in-fact 
shall affix to the bond a certified and current copy of the power of attorney.  Such Bid Bond 
shall guarantee that the bidder will not withdraw his bid during the period of sixty (60) days 
following the opening of bids; that if his bid is accepted, he will enter into a formal contract with 
the Owner in accordance with the Contract Between Owner and Contractor included as a part of 
the IFB Documents; that he will submit a properly executed and authorized Standard Performance 
Bond and Standard Labor and Material Payment Bond on the forms included in the IFB documents; 
and that in the event of the withdrawal of said bid within said period, or failure to enter into said 
contract and give said bonds within ten (10) days after he has received notice of acceptance of his 
bid, or other forfeiture under the Bid Bond, the bidder shall be liable to the Owner for the difference 
between the amount specified in said bid and such larger amount for which the Owner may contract 
with another party to perform the work covered by said bid, up to the amount of the bid guarantee.  
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This amount represents the damage to the Owner on account of the default of the bidder in any 
particular hereof. See §2.2-4336 of the Code of Virginia. 

 
(b) See §2.2-4338 of the Code of Virginia for provisions allowing alternative forms of bid security in 

lieu of a Bid Bond. 
 

(c) The Bid Bonds or other bid security will be returned to all except the three lowest bidders after the 
formal opening of bids.  The remaining Bid Bonds or bid security will be returned to the bidders 
after the Owner and the accepted bidder have executed the Contract and the Performance Bond and 
the Payment Bond have been approved by the Owner. 

 
(d) If the required Contract and bonds have not been executed within sixty (60) days after the date of 

the opening of the bids, then the bond or other bid security of any bidder will be returned upon his 
request, provided he has not been notified of the acceptance of his bid prior to the date of such 
request. 

 
6. WITHDRAWAL OR MODIFICATION OF BIDS:  

 
(a) WITHDRAWAL:  Bids may be withdrawn by written or telefaxed notice received from bidders 

prior to the deadline fixed for bid receipt.  The bidder has sole responsibility to ensure that such 
notice is received by the Owner in the appropriate office designated in the Instructions to Bidders, 
and the Owner shall not be responsible for ensuring accurate or prompt delivery.  A withdrawal 
must be signed by the person signing the sealed bid or by other individual(s) who is authorized to 
act on behalf of the bidder.  Such authorization must be provided in writing at the time of 
withdrawal, and stated on the face of the withdrawal notice.  Withdrawn bids may be resubmitted 
by the bidder up to the deadline fixed for bid receipt. 

 
(b) MODIFICATION:  Bids may be modified only in the following manner.  E-mail or telefaxed 

modifications are not acceptable.  All modifications must be signed by the person signing the sealed 
bid or by an individual(s) who is authorized by him/her on the face of the bid.  Written modifications 
may only be made on the bid form itself.  Written modifications must be signed by the person 
making the modification. The modification must state specifically what is to be modified and by 
what amount or it must state the item to be modified and what the corrected amount should be. (e.g. 
“Deduct $25,000 from Part A and from the Total Base Bid Amount”; or “Add $23,456 to the Total 
Base Bid Amount”; or “Deduct $15,650 from the Additive # 2 amount”.  A modification to “Deduct 
$25,000 from Part A” will only be applied to Part A and not to the Total Base Bid Amount).  Unless 
otherwise specified by the Bidder in the modification, the modification will be applied to the 
TOTAL BASE BID AMOUNT shown on the Bid Form (e.g. a modification stating only “Deduct 
$25,000” which is properly signed will be deducted from the Total Base Bid Amount shown on the 
Bid Form).  

 
7. RECEIPT OF BIDS: 
 

(a) Bids will be received at or before the date and the hour and at the place stipulated in the Invitation 
for Bids as may be modified by subsequent Addenda. 

 
(b) It is the responsibility of the bidder to assure that his bid and any bid modifications are delivered to 

the place designated for receipt of bids by the date and hour (deadline) set for receipt of bids. 
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Therefore, it is the bidder’s responsibility to take into account all factors which may impact on its 
bid deliverer/courier’s ability to deliver the bid and to implement whatever actions are necessary to 
have the bid delivered to the proper bid receipt location prior to the bid receipt deadline.  No bids 
or bid modifications submitted or offered after the date and hour designated for receipt of bids will 
be accepted or considered. 

 
(c) The Purchasing Agent is the Owner's representative designated to receive bids at the time and place 

noted in the IFB and to open the bids received at the appointed time. 
 

(d) The official time used for the receipt of responses is determined by reference to the clock designated 
by the Purchasing Agent.  The Purchasing Agent shall determine when the Bid Receipt Deadline 
has arrived and shall announce that the Deadline has arrived and that no further bids or bid 
modifications will be accepted.  All bids and bid modifications in the possession of the Purchasing 
Agent and his assistants at the time the announcement is completed are deemed to be timely, 
whether or not the bid envelope has been physically date/time stamped or otherwise marked by the 
time the Purchasing Agent makes the deadline announcement. 

 
 8. OPENING OF BIDS: 
 

(a) Bids will be opened at the time and place stated in the Invitation for Bids or as modified by 
subsequent Addenda, and their contents publicly announced.  The Purchasing Agent shall decide 
when the specified time for bid opening has arrived.  No responsibility will be attached to any 
officer or agent for the premature opening of a bid not properly addressed and identified.  

 
(b) The provisions of §2.2-4342 of the Code of Virginia shall be applicable to the inspections of bids 

received. 
 
9. ERRORS IN BIDS:  A bidder may withdraw his bid from consideration if the price bid was substantially 

lower than the other bids due solely to a mistake therein, provided the bid was submitted in good faith, 
and the mistake was a clerical mistake as opposed to a judgment mistake, and was actually due to an 
unintentional arithmetic error or an unintentional omission of a quantity of work, labor or material made 
directly in the compilation of a bid, which unintentional arithmetic error or unintentional omission can be 
clearly shown by objective evidence drawn from inspection of original work papers, documents and 
materials used in the preparation of the bid sought to be withdrawn.  The bidder shall give notice of a 
claim to withdraw a bid, in writing, and submit his original work papers, documents and materials used 
in the preparation of his bid, to the Purchasing Agent within two business days after the conclusion of the 
opening of bids.  §2.2-4330(B)(1) of the Code of Virginia. 

 
Failure of a bidder to give notice and submit his original work papers, documents and materials used in 
the preparation of his bid on or before the time, date and place required shall constitute a waiver by that 
bidder of his right to withdraw his bid due to a mistake. 
 
No bid may be withdrawn under this section when the result would be the awarding of the Contract on 
another bid of the same bidder or of another bidder in which the ownership of the withdrawing bidder is 
more than five percent (5%). 

 
No bidder who is permitted to withdraw a bid shall, for compensation, supply any material or labor to or 
perform any subcontract or other work agreement for the person or firm to whom the Contract is awarded 
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or otherwise benefit, directly or indirectly, from the performance of the project for which the withdrawn 
bid was submitted.  The person or firm to whom the Contract was awarded and the withdrawing bidder 
are jointly liable to the Owner in an amount equal to any compensation paid to or for the benefit of the 
withdrawing bidder without such approval. 

 
If a bid is withdrawn under authority of this section, the lowest remaining bid shall be deemed to be the 
low bidder on the project. 

 
10. REJECTION OF BIDS:  The Owner reserves the right to cancel the Invitation for Bids, to reject any 

and all bids at its sole discretion when such rejection is in the interest of the Owner, or to reject the bid of 
any bidder who is determined to be not responsive or not responsible.  See §2.2-4319, Code of Virginia. 

 
11. DETERMINATION OF RESPONSIBILITY: 
 

Each bidder shall be prepared, if so requested by the Owner, to present evidence of his experience, 
qualifications and financial ability to carry out the terms of the Contract. 

 
Prior to award of the Contract, an evaluation will be made to determine if the low bidder has the capability, 
in all respects, to perform fully the contract requirements and the moral and business integrity and 
reliability which will assure good faith performance, and who has been prequalified, if required.  Factors 
to be evaluated may include, but are not limited to: 

 
(a) sufficient financial ability to perform the contract as evidenced by the bidder's ability to obtain 

payment and performance bonds from an acceptable surety; 
(b) appropriate experience to perform the Work described in the bid documents; 
(c) any judgments entered against the bidder, or any officers, directors, partners or owners for breach 

of a contract for construction; 
(d) any substantial noncompliance with the terms and conditions of prior construction contracts with a 

public body without good cause where the substantial noncompliance is documented; or 
(e) a conviction of the bidder or any officer, director, partner, project manager, procurement manager, 

chief financial officer, or owner in the last five years of a crime relating to governmental or 
nongovernmental construction or contracting; 

(f) any current debarment of the contractor, any officer, director or owner, from bidding or contracting 
by any public body of any state, any state agency, or any agency of the federal government. 

 
The Owner reserves the right to disqualify or refuse to accept the bid of any bidder who has been 
convicted, or entered a plea of guilty or nolo contendere, in any federal or state court to any charge 
involving any unlawful, corrupt or collusive practice involving a public contract whether federal, state, or 
local, or who has been determined in any judicial proceeding to have violated any antitrust, bid-rigging 
or collusive practice statute in connection with any public contract, or against whom such formal criminal 
prosecution or other judicial proceeding has been initiated. 
 
A bidder who, despite being the apparent low bidder, is determined not to be a responsible bidder shall 
be notified in writing in conformance with the procedures in §2.2-4359 of the Code of Virginia. 
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12. AWARD OF CONTRACT: 
 

(a) Basis for Contract Award:  The Contract, if awarded, will be awarded to the lowest responsive 
and responsible bidder, if any, provided his bid is reasonable and it is in the best interest of the 
Owner to accept it and subject to the Owner's right to reject any and all bids and to waive informality 
in the bids and in the bidding.  The Bid Form may contain a multi-part Base Bid and may contain 
Additive Bid Items.  Determination of the lowest responsible bidder, if any, will be based on the 
Total Base Bid amount entered on the Bid Form including any properly submitted bid modifications 
plus as many Additive Bid Items taken in sequence as the Owner in its discretion chooses to Award.  
Where the sum of the values entered in the multiple parts do not agree with the Total Base Bid 
amount, the Total Base Bid amount entered on the Bid Form, including any properly submitted bid 
modifications, shall take precedence.  In the event that the Total Base Bid from the lowest 
responsible bidder exceeds available funds, the Owner may negotiate the Total Base Bid amount 
with the apparent low bidder to obtain a contract price within available funds, pursuant to §2.2-
4318 of the Code of Virginia and Section 12(c) herein. 

 
(b) Informalities:  The Owner reserves the right to waive any informality in the bids when such waiver 

is in the interest of the Owner. 
 

(c) Negotiation With Lowest Responsible Bidder:  If award of a contract to the lowest responsive 
and responsible bidder is precluded because of limitations on available funds, under the provisions 
of §2.2-4318 of the Code of Virginia (the Public Procurement Act), the Owner reserves the right to 
negotiate the Total Base Bid amount with the lowest responsive, responsible bidder to obtain a 
contract price within the available funds.  This may involve changes in either the features or scope 
of the work included in the Base Bid.  Such negotiations with the apparent low bidder may include 
reducing the quantity, quality, or other cost saving mechanisms involving items in the Total Base 
Bid.  The Owner shall notify the lowest responsive and responsible bidder that such a situation 
exists and the Owner and bidder shall then conduct their negotiations in person, by mail, by 
telephone or by any means they find convenient.  If an acceptable contract can be negotiated, the 
changes to the Invitation for Bid documents agreed upon in the negotiations shall be summarized 
in a “Post Bid Modification” and included in the contract.  If an acceptable contract cannot be 
negotiated, the Owner shall terminate negotiations and reject all bids. 

 
(d) Notice of Intent to Award or Notice of Award:  The Notice of Award or the Notice of Intent to 

Award will be posted on the Albemarle County Purchasing Office web site with the Invitation for 
Bid procurement documents (www.albemarle.org/purchasing).  Any bidder or offeror who desires 
to protest the award or decision to award a contract shall submit the protest in writing to the 
Albemarle County Purchasing Agent no later than ten days after the posting of the Notice of Award 
or Notice of Intent to Award, whichever comes first (§ 2.2-4360). 

 
13. CONTRACT SECURITY:  For contracts of more than $100,000, the Standard Performance Bond (Form 

AC-10) and the Standard Labor and Material Payment Bond (Form AC-10.1) shall be required, as 
specified in the Invitation for Bids documents.  See the General Conditions and §2.2-4337 and §2.2-4338 
of the Code of Virginia.  The Owner reserves the right to require such bonds for contracts less than 
$100,000.  If the Owner so elects, the requirement shall be set forth in the Invitation for Bids. The bonds 
shall identify the name and address of an attorney-in-fact who is appointed to act on behalf of the 
surety within the Commonwealth of Virginia.  The attorney-in-fact shall affix to the bond a certified 
and current copy of the power of attorney.   

http://www.albemarle.org/purchasing


  
 

County of Albemarle           Page 8 of 9 
Instructions to Bidders  
(Rev. April 2019) 

 

 
14. CERTIFICATION:  The bidder, by his signature on the Bid Form, certifies that neither his organization 

nor any of its officers, directors, partners or owners is currently barred from bidding on contracts by the 
Commonwealth of Virginia, or any public body or agency of another state, or any agency of the federal 
government.  See the statement “Disqualification of Contractors” in the Bid Form. 

 
15. ETHICS IN PUBLIC CONTRACTING:  The provisions, requirements and prohibitions as contained 

in Chapter 43, Article 6, §2.2-4367 et seq, Code of Virginia, pertaining to bidders, offerers, contractors, 
and subcontractors are applicable to this project. 

 
16. BUILDING PERMITS:  The Virginia Uniform Statewide Building Code shall apply to the Work and 

shall be administered by the local Building Official.  The Building Permit will be obtained by the 
Contractor and paid for by the Owner.  All other permits, local license fees, business fees, taxes, or similar 
assessments shall be obtained and paid for by the Contractor.  See Section 25 of the General Conditions 
for utility connection fees and services. 

 
17. MINORITY UTILIZATION:  The County of Albemarle, Virginia, encourages the participation of 

minority businesses in public procurement activities.  Towards that end, the Owner encourages firms to 
provide for the participation of minority owned businesses through partnerships, joint ventures, 
subcontracts, and other contractual opportunities. 

 
18. BID DOCUMENTS:  Bid Documents are the property of the Owner and are available electronically 

through the Albemarle County Purchasing Office web site at www.albemarle.org/purchasing.   Bidders 
are responsible to check the Purchasing web site and download any Addenda issued for the bid.   A deposit 
is not required for downloading of electronic documents through the web site.   The bidder is responsible 
for the cost of printing any contract documents necessary for bidding.  If awarded a contract, the Owner 
will provide the contractor with two sets of contract documents (i.e. full sized drawings and specifications) 
for use in the field and the contractor will be responsible for the cost of printing any additional contract 
documents that may be needed.   

 
19. GENERAL CONDITIONS:  The County of Albemarle Construction Contract General Conditions are 

incorporated in the bid documents.  If the General Conditions are incorporated by reference, the bidder 
may obtain a copy of the current edition of the Construction Contract General Conditions at no cost by 
request to the County of Albemarle, Facilities & Environmental Services - Project Management Division, 
401 McIntire Road, Charlottesville, Virginia 22902 (434-872-4501). 

 
20. PREBID CONFERENCE:  See the Invitation for Bids for requirements for a prebid conference and 

whether such conference is mandatory or optional. 
 
21. INSPECTION OF BID DOCUMENTS:  Copies of the Invitation for Bids documents including Plans 

and Specifications  will, upon request,  be made available for inspection at the Albemarle County Facilities 
& Environmental Services Department - Project Management Division, or the A/E’s office. 

 
22. DRUG-FREE WORKPLACE REQUIRED:  Bidders are reminded that §2.2-4312 of the Code of 

Virginia requires that during the performance of the contract resulting from this solicitation, the contractor 
agrees to (i) provide a drug-free workplace for the contractor’s employees; (ii) post in conspicuous places, 
available to employees and applicants for employment, a statement notifying employees that the unlawful 
manufacture, sale, distribution, dispensation, possession, or use of a controlled substance or marijuana is 

http://www.albemarle.org/purchasing
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prohibited in the contractor’s workplace and specifying the actions that will be taken against employees 
for violations of such prohibition; (iii) state in all solicitations or advertisements for employees placed by 
or on behalf of the contractor that the contractor maintains a drug-free workplace; and (iv) include the 
provisions of the foregoing clauses in every subcontract or purchase order of over $10,000, so that the 
provisions will be binding upon each subcontractor or vendor.  

 
For the purposes of this section, "drug-free workplace" means a site for the performance of work done in 
connection with a specific contract awarded to a contractor in accordance with this solicitation, the 
employees of whom are prohibited from engaging in the unlawful manufacture, sale, distribution, 
dispensation, possession or use of any controlled substance or marijuana during the performance of the 
contract.  
 

23. CERTIFICATION OF CRIMES AGAINST CHILDREN:  Pursuant to Virginia Code §22.1-296.1(C), 
as a condition of awarding a contract for the provision of services that require the contractor or his 
employees to have direct contact with students on school property during regular school hours or during 
school-sponsored activities, the School Board requires the contractor to provide certification that all 
persons who will provide such services have not been convicted of a felony or any offense involving the 
sexual molestation or physical or sexual abuse or rape of a child.  Any person making a materially false 
statement regarding any such offense shall be guilty of a Class 1 misdemeanor and, upon conviction, the 
fact of such conviction shall be grounds for the revocation of the contract to provide such services and, 
when relevant, the revocation of any license required to provide such services.  This requirement does not 
apply to a contractor or his employees providing services to the School Board in an emergency or 
exceptional situation, such as when student health or safety is endangered or when repairs are needed on 
an urgent basis to ensure that school facilities are safe and habitable, when it is reasonably anticipated that 
the contractor or his employees will have no direct contact with students. 

 



County of Albemarle

Prebid Question Form (July 2021)

PREBID QUESTION FORM
(Use separate form for each question submitted.)

DATE:  _____________________________

PROJECT:  ALBEMARLE COUNTY OFFICE BUILDING 5TH STREET LOCATION 

LOW-SLOPE ROOF REPLACEMENT

IFB No. 2022-IFB-4022410

The following question concerns Drawing Sheet (number)_________________:

____________________________________________________________________________________ 

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

The following question concerns Specifications Section (number)_________________, page _________, 

paragraph ________________:

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

All responses to questions will be made by Addendum. Deadline for Questions: February 17, 2022, 1pm.

Questions submitted by:  

Name Organization

Email Form To: County of Albemarle Purchasing – Lisa Thomas – lthomas3@albemarle.org

County of Albemarle Project Manager – Steve Hoffmann – shoffmann@albemarle.org

Grimm + Parker Architects – Mike Thomas – mthomas@gparch.com

Or

Mail Form to: County of Albemarle 

Office of Procurement

401 McIntire Road 

Charlottesville, Virginia 22902-4596

And

Grimm + Parker Architects

123 East Main Street, Second Floor

Charlottesville, VA 22902

434-296-5353

434-818-0917 (fax)
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BID FORM

DATE:  _____________________________

PROJECT TITLE:  ALBEMARLE COUNTY OFFICE BUILDING 5TH STREET LOCATION 

LOW-SLOPE ROOF REPLACEMENT

IFB No. 2022-IFB-4022410

TO: County of Albemarle, Virginia
Purchasing Office – Room 248
Albemarle County Office Building
401 McIntire Road
Charlottesville, VA   22902

In compliance with and subject to your Invitation for Bids and the documents therein specified, all 
of which are incorporated herein by reference, the undersigned bidder proposes to furnish all labor, 
equipment, and materials and perform all work necessary for construction of this project, in 
accordance with the Plans and Specifications dated February 4, 2022, and the Addenda noted 
below, as prepared by Grimm + Parker Architects for the consideration of the following amount:

BASE BID :

Lump sum price for the performance of all work as detailed in drawings and specifications for 
Albemarle County Office Building 5th Street Location Low-Slope Roof Replacement, including 
but not limited to providing all mobilization, general conditions items, and project supervision, 
complete and in accordance with the Plans and Specifications, complete removal of the existing 
roofing system down to clean roof deck as specified and installation of new EPDM and insulation 
system as specified:

BASE BID =                                                            _____           Dollars ($                                   )
(Amount shall be shown in both words and figures. In case of discrepancy, the amount shown in words shall govern.)

 

The undersigned understands that time is of the essence and agrees that the time for Substantial 
Completion of the entire project shall be 120 consecutive calendar days from the date of 
commencement of the Work as specified in the Notice to Proceed, and Final Completion shall be 
achieved within 30 consecutive calendar days after the date of Substantial Completion as 
determined by the A/E.

Acknowledgment is made of receipt of the following Addenda:   
_______________________________________________
_______________________________________________  

If notice of acceptance of this bid is given to the undersigned within 60 days after the date of 
opening of bids, or any time thereafter before this bid is withdrawn, the undersigned will execute 
and deliver a contract in the prescribed form (County of Albemarle Contract Between Owner and 
Contractor, Form AC-9) within 10 days after the contract has been presented to him for signature.  
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The required payment and performance bonds, on the forms prescribed, shall be delivered to the 
owner along with the signed Contract.

Immigration Reform and Control Act of 1986:  The undersigned certifies that it does not and will 
not during the performance of the Contract for this project violate the provisions of the Federal 
Immigration Reform and Control Act of 1986, which prohibits employment of illegal aliens.

DISQUALIFICATION OF CONTRACTORS:  By signing this bid or proposal, the undersigned 
certifies that this Bidder or any officer, director, partner or owner is not currently barred from 
bidding on contracts by any Agency of the Commonwealth of Virginia, or any public body or 
agency of another state, or any agency of the federal government, nor is this Bidder a subsidiary or 
affiliate of any firm/corporation that is currently barred from bidding on contracts by any of the 
same.  We have attached an explanation of any previous disbarment(s) and copies of notice(s) of 
reinstatement(s).

CERTIFICATION OF NO COLLUSION:  The undersigned does hereby certify in connection with 
the procurement and bid to which this Certification of No Collusion is incorporated that:

This bid is not the result of, or affected by, any act of collusion with another person 
engaged in the same line of business or commerce; nor is this bid the result of, or 
affected by, any act of fraud punishable under Article 1.1 of Chapter 12 of Title 18.2 
of the Code of Virginia, 1950, as amended (18.2-498.1 et seq.).
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The undersigned declares that they are fully authorized to sign the proposal on behalf of the firm 
listed and to all conditions and provisions thereof.  The firm name given below is the true and 
complete name of the bidder and the bidder is legally qualified and licensed by the Commonwealth 
of Virginia, Department of Commerce, State Board for Contractors, to perform all Work included in 
the scope of the Contract.

Virginia License No.                                    Bidder          
(Name of Firm)

Contractor Class                                          By                                                        
(Signature)

Valid Until                                                                                                             
        (Typed Name)

FEIN/SSN:                                                  Title 

If Partnership (List Partner’s Names) If Corporation, affix Corporate Seal & list
                                                                  State of Incorporation
                                                                  State:                                                    

     (Affix Seal)

Business Address:
                                                         
                                                         
                                                         
                                                           
Telephone No.: ________________
Fax No.:  __________________                      
Email: ________________________
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STATE CORPORATION COMMISSION & REGISTERED AGENT FORM

Virginia State Corporation Commission (SCC) registration information. 

Code of Virginia § 13.1-757. A foreign corporation may not transact business in the 

Commonwealth until it obtains a certificate of authority from the Commission.

  The bidder:

฀
is a corporation or other business entity with the following Virginia SCC identification number: 
_____________________ -OR-

฀
is not a corporation, limited liability company, limited partnership, registered limited liability partnership, or 
business trust -OR-

฀
is not required to obtain a certificate of authority from the Virginia SCC, pursuant to Virginia Code § 13.1-757(B) 
because its sole contact(s) with the Commonwealth consist(s) of:

1. ฀ Maintaining, defending, or settling any proceeding;
2. ฀ Holding meetings of the board of directors or shareholders or carrying on other activities 
concerning     internal corporate affairs;
3. ฀ Maintaining bank accounts;
4. ฀ Maintaining offices or agencies for the transfer, exchange, and registration of the corporation's own 
securities or maintaining trustees or depositories with respect to those securities;
5. ฀ Selling through independent contractors;
6. ฀ Soliciting or obtaining orders, whether by mail or through employees or agents or otherwise, if the 
orders require acceptance outside this Commonwealth before they become contracts;
7. ฀ Creating or acquiring indebtedness, deeds of trust, and security interests in real or personal 
property;
8. ฀ Securing or collecting debts or enforcing deeds of trust and security interests in property securing 
the debts;
9. ฀ Owning, without more, real or personal property;
10. ฀ Conducting an isolated transaction that is completed within 30 days and that is not one in the 
course of repeated transactions of a like nature;
11. ฀ For a period of less than 90 consecutive days, producing, directing, filming, crewing or acting in 
motion picture feature films, television series or commercials, or promotional films which are sent 
outside of the Commonwealth for processing, editing, marketing and distribution. The term "transacting 
business" as used in this subsection shall have no effect on personal jurisdiction under § 8.01-328.1; or
12. ฀ Serving, without more, as a general partner of, or as a partner in a partnership which is a general 
partner of, a domestic or foreign limited partnership that does not otherwise transact business in the 
Commonwealth.
13. ฀Transacting business in interstate commerce.

฀ is an out-of-state business entity that is including with this bid an opinion of legal counsel which
accurately and completely discloses the undersigned bidder’s current contacts with Virginia and describes why 
those contacts do not constitute the transaction of business in Virginia within the meaning of § 13.1-757 or other 
similar provisions in Titles 13.1 or 50 of the Code of Virginia. Attach opinion of legal counsel to this form.

http://law.lis.virginia.gov/vacode/8.01-328.1/
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Registered Agent Information

Please specify the Registered Agent who will accept service of process on your behalf.

Agent Name:  ___________________________________________________________

Physical Address (no Post Office Boxes):  

_______________________________________________________________

_______________________________________________________________

I certify the accuracy of this information.

Signed:_______________________________Title:___________________________Date:______________
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OFFEROR DATA SHEET

Note:  The following information is required as part of your response to this solicitation.  Failure to complete and provide 
this sheet may result in finding your bid nonresponsive.  

1. Qualification: The vendor must have the capability and capacity in all respects to satisfy fully all of the 
contractual requirements.

2. Vendor’s Primary Contact:

Name: ________________________________________________ Phone: _____________________

3. Years in Business:  Indicate the length of time you have been in business providing this type of good or service:

__________ Years ________ Months

4. Vendor Information:

FIN or FEI Number: __________________________________ If Company, Corporation, or Partnership

5. Indicate below a listing of at least four (4) recent projects, either educational or governmental, that your company 
has successfully completed with similar scope, cost and complexity, include the date of services and the name, 
address, and email address, and telephone number of the point of contact.

A. Company: Contact:

Phone: Email:

Dates of 
Service:

$ Value:

B. Company: Contact:

Phone: Email:

Dates of 
Service:

$ Value:

C. Company: Contact:

Phone: Email:

Dates of 
Service:

$ Value:

D. Company: Contact:

Phone: Email:

Dates of 
Service:

$ Value:

I certify the accuracy of this information.

Signed:____________________________________Title:____________________________   Date: _______________
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 1. DEFINITIONS 
 

Whenever used in these Construction Contract General Conditions (“General Conditions”) or in the 
Contract Documents, the following terms have the meanings indicated, which are applicable to both the 
singular and plural and the male and female gender thereof: 

 
Architect, Engineer, Architect/Engineer or A/E:  The term used to designate the Architect and/or the 
Engineer that contracts with the Owner to provide the Architectural and Engineering services for the 
Project.  The A/E is a separate contractor and not an agent of the Owner.  The term includes any associates 
or consultants employed by the A/E to assist in providing the A/E services. 

 
Beneficial Occupancy:  The condition after Substantial Completion but prior to Final Completion of the 
Project at which time the Project, or portion thereof, is sufficiently complete and systems operational such 
that the Owner could, after obtaining necessary approvals and certificates, occupy and utilize the space 
for its intended use.  Guarantees and warranties applicable to that portion of the Work begin on the date 
the Owner accepts the Project, or a portion thereof, for such Beneficial Occupancy, unless otherwise 
specified in the Supplemental General Conditions or by separate agreement. 

 
Building Permit:  See “Permit” below.  

 
Change Order:  A document (Form AC-11) issued on or after the effective date of the Contract Between 
Owner and Contractor (Form AC-9) which is agreed to by the Contractor and approved by the Owner, 
and which authorizes an addition, deletion or revision in the Work, including any adjustment in the 
Contract Price and/or the Contract Completion Date.  A Change Order once signed by all parties, with the 
exception of a Unilateral Change Order that is only signed by the Owner, is incorporated into and becomes 
a part of the Contract. 

 
Claim:  A demand or assertion by one of the parties seeking, as a matter of right, adjustment or 
interpretation of Contract terms, payment of money, extension of time or other relief with respect to the 
terms of the Contract.   The term “claim” also includes other disputes and matters in question between the 
Owner and Contractor arising out of or relating to the Contract.  Claims must be made by written notice.  
The responsibility to substantiate claims shall rest with the party making the claim. 

 
Code of Virginia:  1950 Code of Virginia as amended.  Sections of the Code referred to herein are noted 
by §xx-xx. 

 
Construction:  The term used to include new construction, reconstruction, renovation, restoration, major 
repair, demolition and all similar work upon buildings and ancillary facilities, including any draining, 
dredging, excavation, grading or similar work upon real property. 

 
Contract:  The Contract Between Owner and Contractor, Form AC-9, hereinafter referred to as the 
Contract. 

 
Contract Completion Date:  The date by which the Work must be substantially complete.  The Contract 
Completion Date is customarily established in the Notice To Proceed, based on the Time for Completion. 
In some instances, however, the Contract contains a mandatory Contract Completion Date, which shall 
be stated in the Invitation for Bid or Request for Proposal, as applicable. 
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Contract Documents:  The Contract Between Owner and Contractor (Form AC-9) signed by the Owner 
and the Contractor and any documents expressly incorporated therein.  Such incorporated documents 
customarily include the bid submitted by the Contractor, these General Conditions, any Supplemental 
General Conditions, any Special Conditions, the plans and the specifications, and all modifications, 
including addenda and subsequent Change Orders. 

 
Contract Price:  The total compensation payable to the Contractor for performing the Work, subject to 
modification by Change Order. 

 
Contractor:  The person with whom the Owner has entered into a contractual agreement to do the Work. 
 
Date of Commencement: The date as indicated in the written Notice to Proceed or a date mutually agreed 
to between the Owner and Contractor in writing. 

 
Day(s):  Calendar day(s) unless otherwise noted. 

 
Defective:  An adjective which, when modifying the word Work, refers to Work that is unsatisfactory, 
faulty, deficient, does not conform to the Contract Documents or does not meet the requirements of 
inspections, standards, tests or approvals required by the Contract Documents, or Work that has been 
damaged prior to the A/E’s recommendation of final payment (unless responsibility for the protection 
thereof has been assumed by Owner at Substantial Completion or Beneficial Occupancy). 

 
Drawing:  A page or sheet of the Plans which presents a graphic representation, usually drawn to scale, 
showing the technical information, design, location, and dimensions of various elements of the Work. The 
graphic representations include, but are not limited to, plan views, elevations, transverse and longitudinal 
sections, large and small scale sections and details, isometrics, diagrams, schedules, tables and/or pictures. 

 
Emergency:  Any unforeseen situation, combination of circumstances, or a resulting state that poses 
imminent danger to health, life or property. 

 
Field Order:  A written order issued by the A/E or Owner which clarifies or explains the plans or 
specifications, or any portion or detail thereof, without changing the design, the Contract Price, the Time 
for Completion or the Contract Completion Date. 

 
Final Completion Date:  The date of the Owner’s acceptance of the Work from the Contractor upon 
confirmation from the Architect/Engineer and the Contractor that the Work is totally complete in 
accordance with Section 43(b). 
 
Final Payment:  The final payment that the Contractor receives pursuant to the applicable provisions of 
Section 36, except in the event no final payment is made due to termination of the Contract under either 
Sections 40 or 41.  In the event of a termination for cause under Section 40, the Final Payment shall be 
when the termination became effective.  In the event of a termination for convenience under Section 41, 
the Final Payment shall be either the payment of compensation for termination that the Contractor receives 
according to the provisions of Subsection 41, or the Owner’s determination that no compensation for 
termination is due the Contractor under Subsection 41, as the case may be. 
 
Float:  The excess time included in a construction schedule to accommodate such items as inclement 
weather and associated delays, equipment failures, and other such unscheduled events. It is the 
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contingency time associated with a path or chain of activities and represents the amount of time by which 
the early finish date of an activity may be delayed without impacting the critical path and delaying the 
overall completion of the Project.  Any difference in time between the Contractor’s approved early 
completion date and the Contract Completion Date shall be considered a part of the Project float. 
 
Float, Free:  The time (in days) by which an activity may be delayed or lengthened without impacting 
upon the start day of any activity following in the chain. 

 
Float, Total:  The difference (in days) between the maximum time available within which to perform an 
activity and the duration of an activity.  It represents the time by which an activity may be delayed or 
lengthened without impacting the Time for Completion or the Contract Completion Date. 

 
Notice:  All written notices, including demands, instructions, claims, approvals and disapprovals, required 
or authorized under the Contract Documents.  Any written notice by either party to the Contract shall be 
sufficiently given by any one or combination of the following, whichever shall first occur:  (1) delivered 
by hand to the last known business address of the person to whom the notice is due; (2) delivered by hand 
to the person’s authorized agent, representative or officer wherever they may be found; or (3) enclosed in 
a postage prepaid envelope addressed to such last known business address and delivered to a United States 
Postal Service official or mailbox.  Notice is effective upon such delivery.  All notices to the Owner should 
be directed to the Project Manager. 

 
Notices transmitted by Facsimile (Fax) or Email are acceptable for the Project.  If faxed, Notices shall be 
transmitted to the Fax number listed in the Contract and shall have a designated space for the Fax Notice 
recipient to acknowledge his receipt by authorized signature and date.  The Fax Notice with authorized 
signature acknowledging receipt shall be Faxed back to the sender.  If emailed, Notices shall be 
transmitted to the email address listed in the Contract.  The Email Notice recipient shall acknowledge 
receipt by emailing back to the sender and responding to the Emailed Notice.  Notice shall be effective 
upon the date of acknowledgment of the Faxed or Emailed Notice or the date of delivery, whichever 
occurs first. 

 
Notice to Proceed:  A written notice given by the Owner to the Contractor (with a copy to A/E) fixing 
the date on which the Contract time will commence for the Contractor to begin the prosecution of the 
Work in accordance with the requirements of the Contract Documents.  The Notice to Proceed will 
customarily identify a Contract Completion Date. 

 
Owner:  County of Albemarle, Virginia and/or The County School Board of Albemarle County, Virginia. 

 
Permit:  The term “permit” as used herein shall mean any and all permits required to comply with local,  
state, and federal codes or laws (including but not limited to building permit, erosion and sediment control 
permit, and any other permit required by state, federal, and local jurisdictions). 
 
Person:  This term includes any individual, corporation, partnership, association, company, business, 
trust, joint venture, or other legal entity. 

 
Plans:  The term used to describe the group or set of project-specific drawings and/or Architect/Engineer 
sketches which are included in the Contract Documents. 
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Project:  The term used instead of the specific or proper assigned title of the entire undertaking which 
includes, but is not limited to, the “Work” described by the Contract Documents. 

 
Project Inspector:  One or more persons and/or firms employed by the Owner to inspect the Work for 
the Owner and/or to document and maintain records of activities at the Site to the extent required by the 
Owner. The scope of the Project Inspector’s authority with respect to the Contractor is limited to that 
indicated in Section 16(e) and (f). 
 
Project Manager:  The Project Manager as used herein shall be the Owner’s designated representative 
on the Project.  The Project Manager shall be the person through whom the Owner generally conveys 
written decisions and notices.  All notices due the Owner and all information  required to be conveyed to 
the Owner shall be conveyed to the Project Manager.  The Owner may change the Project Manager from 
time to time and may, in the event that the Project Manager is absent, disabled or otherwise temporarily 
unable to fulfill his duties, appoint an interim Project Manager. 
 
Provide:  Shall mean furnish and install ready for its intended use. 
 
Schedule of Values: The schedule prepared by the Contractor and acceptable to the Owner which 
indicates the value of that portion of the Contract Price to be paid for each trade or major component of 
the Work. 
 
Site:  Shall mean the location at which the Work is performed or is to be performed. 

  
Special Conditions:  Provisions of a contract that are specific to the project under consideration and do 
not fall under General Conditions or Supplemental General Conditions. 

 
Specifications:  That part of the Contract Documents containing the written administrative requirements 
and the technical descriptions of materials, equipment, construction systems, standards, and workmanship 
which describe the proposed Work in sufficient detail and provide sufficient information for the Code 
Official to determine code compliance and for the Contractor to perform the Work.  (The General 
Conditions, any Supplemental General Conditions, Special Conditions, various bidding information and 
instructions, and blank copies of various forms to be used during the execution of the Work are usually 
bound with the Specifications.) 

 
Subcontractor:  A person having a direct contract with Contractor or with any other Subcontractor for 
the performance of the Work.  Subcontractor includes any person who provides on-site labor but does not 
include any person who only furnishes or supplies materials for the Project. 

 
Submittals:  All shop, fabrication, setting and installation drawings, diagrams, illustrations, schedules, 
samples, and other data required by the Contract Documents which are specifically prepared by or for the 
Contractor to illustrate some portion of the Work and all illustrations, brochures, standard schedules, 
performance charts, instructions, diagrams and other information prepared by a Supplier and submitted 
by the Contractor to illustrate material or equipment conformance of some portion of the Work with the 
requirements of the Contract Documents. 

 
Substantial Completion:  The condition when the Owner agrees that the Work, or a specific portion 
thereof, is sufficiently complete, in accordance with the Contract Documents, so that it can be utilized by 
the Owner for the purposes for which it was intended.  The Owner at its sole discretion may, after 
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obtaining the necessary approvals and certificates, take Beneficial Occupancy at this time or choose to 
wait to occupy until after Final Completion is achieved. 

 
Supplemental General Conditions:  That part of the Contract Documents which amends or supplements 
the General Conditions. 

 
Supplier:  A manufacturer, fabricator, distributor, materialman or vendor who provides material for the 
Project but does not provide on-site labor. 

 
Time for Completion:  The number of consecutive calendar days following the issuance of the Notice to 
Proceed which the Contractor has to substantially complete all Work required by the Contract.  When the 
Notice to Proceed is issued, it states a Contract Completion Date, which has been set by the Owner based 
on the Time for Completion. 

 
Underground Facilities:  All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels 
or other such facilities or attachments, and any encasements containing such facilities which are or have 
been installed underground to furnish any of the following services or materials:  electricity, gases, steam, 
liquid petroleum products, telephone or other communications, cable television, sewage and drainage 
removal, traffic or other control systems or water. 

 
Unilateral Change Order:  A Change Order from the Owner directing the Contractor to proceed with 
work within the scope of the contract which may be undefined or for which there is no agreement on the 
cost or time associated with the work. 
 
Work:  The services performed under this Contract including, but not limited to, furnishing labor, and 
furnishing and incorporating materials and equipment into the construction.  The Work also includes the 
entire completed construction, or the various separately identifiable parts thereof, required to be  provided 
under the Contract Documents or which may reasonably be expected to be provided as part of a complete, 
code compliant and functioning system for those systems depicted in the plans and specifications. 

 

 2. CONTRACT DOCUMENTS 
 

(a) The Contract Between Owner and Contractor (AC-9), the Standard Performance Bond (AC-10), the 
Standard Labor and Material Payment Bond (AC-10.1), the Schedule of Values and Certificate for 
Payment (AC-12), the Affidavit of Payments of Claims (AC-13), the Contractor’s Certificate of 
Substantial Completion (AC-13.2a), and the Contractor’s Certificate of Completion (AC-13.2) 
issued by the County of Albemarle are forms incorporated in these General Conditions by reference 
and are made a part hereof to the same extent as though fully set forth herein.  They must be used by 
the Contractor for their respective purposes. 

 
(b) All time limits stated in the Contract Documents, including but not limited to the Time for 

Completion of the Work, are of the essence of the Contract. 
 
(c) The Contract Between Owner and Contractor shall be signed by the Owner and the Contractor in as 

many original counterparts as may be mutually agreed upon, each of which shall be considered an 
original. 
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(d) Anything called for by one of the Contract Documents and not called for by the others shall be of 
like effect as if required or called for by all, except that a provision clearly designed to negate or alter 
a provision contained in one or more of the other Contract Documents shall have the intended effect.  
In the event of conflicts among the Contract Documents, the Contract Documents shall take 
precedence in the following order:  the Contract Between Owner and Contractor; the Special 
Conditions; the Supplemental General Conditions; the General Conditions; the specifications with 
attachments; and the plans. 

 
(e) If any provision of this Contract shall be held invalid by any court of competent jurisdiction, such 

holding shall not invalidate any other provision. 
 
(f) All correspondence, invoices, memoranda, submittals and other documents related to this Project 

whether generated by the Owner, the A/E, the Contractor or others should be identified at the 
beginning of the document with the Project Title shown in the Contract.  Additional identification 
such as a job number, purchase order number or such may also be shown at the Owner’s option. 

 

 3. LAWS, REGULATIONS AND PERMITS 
 

(a) The Contractor shall comply with all laws, ordinances, rules, regulations and lawful orders of any 
public authority bearing on the performance of the Work and shall give all notices required thereby. 
The Contractor shall assure that all Subcontractors and tradesmen who perform Work on the project 
are properly licensed by the Department of Professional and Occupational Regulation as required by 
Title 54.1, Chapter 11, Articles 1 and 3, Code of Virginia, and by applicable regulations. 

 
(b) This Contract and all other contracts and subcontracts are subject to the provisions of Articles 3 and 

5, Chapter 4, Title 40.1, Code of Virginia, relating to labor unions and the “right to work.”  The 
Contractor and its Subcontractors, whether residents or nonresidents of the Commonwealth, who 
perform any Work related to the Project shall comply with all of the said provisions. 

 
(c) IMMIGRATION REFORM AND CONTROL ACT OF 1986:  By signing this Contract, the 

Contractor certifies that it does not and will not during the performance of this Contract violate the 
provisions of the Federal Immigration Reform and Control Act of 1986, which prohibits employment 
of illegal aliens. 

 
(d) The provisions of all rules and regulations governing safety as adopted by the Safety Codes 

Commission of the Commonwealth of Virginia and as issued by the Department of Labor and 
Industry under Title 40.1 of the Code of Virginia shall apply to all Work under this Contract.  
Inspectors from the Department of Labor and Industry shall be granted access to the Work for 
inspection without first obtaining a search or administrative warrant. 

 
(e) Building Permit:  The Virginia Uniform Statewide Building Code applies to the Work and is 

administered by the local Building Official.  The Building Permit will be obtained by the Contractor 
and paid for by the Owner.  All other permits, local license fees, business fees, taxes, or similar 
assessments shall be obtained and paid for by the Contractor.  See Section 25 for utility connection 
fees and services. 
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(f) The Contractor shall include in each of its subcontracts a provision requiring each Subcontractor to 
include or otherwise be subject to the same payment and interest requirements in Subsections (a), 
(b), and (c) of Section 37 of these General Conditions with respect to each lower-tier Subcontractor 
and Supplier. 

 
(g) The Contractor, if not licensed as an asbestos abatement contractor in accordance with §54.1-514, 

Code of Virginia, shall have all asbestos-related Work performed by subcontractors who are duly 
licensed as asbestos contractors for the Work required. 

 
(h) Lead-Based Paint Activities:  If the Contract Documents indicate that lead-based paint is present on 

existing materials, components, or surfaces, the Contractor shall conform to the following: 
 

(1) The requirements set forth in 59 Federal Register 45,872 (September 2, 1994) Proposed Rule 
- Lead; Requirements for Lead-based Paint Activities (Proposed Rules) in selecting and 
performing the means, methods and procedures for performing the Work.  This includes, but 
is not limited to, training of personnel, lead abatement, encapsulation of lead containing 
materials, removal and handling of lead containing materials, and methods of disposal.  When 
the Final Rule, to be codified at 40 CFR 745, supersedes the Proposed Rule, the Contractor 
shall be responsible for conforming to the Final Rule, as of the effective date set forth therein. 

 
(2) The requirements for employee protection contained in 29 CFR Part 1926, Subpart D, and the 

requirements for record-keeping contained in 29 CFR Part 1910. 
 

(3) The Virginia Department of Labor and Industry’s (DLI) Emergency Regulation published in 
the May 27, 1996 Virginia Register, requiring, among other things, that a permit be issued to 
the lead abatement contractor, or any subsequent regulation issued by DLI. 

 
(i) If the Contractor violates laws or regulations that govern the Project, the Contractor shall take prompt 

action to correct or abate such violation and shall indemnify and hold the Owner harmless against 
any fines and/or penalties that result from such violation.  To the extent that such violation is the 
result of negligence or other actionable conduct of the Contractor, the Contractor shall indemnify 
and hold the Owner harmless against any third party claims, suits, awards, actions, causes of action 
or judgments, including but not limited to attorney’s fees and costs incurred thereunder, that result 
from such violation.  

 
(j) Land Disturbance Activities: If the Work includes any land disturbing activities, the Contractor shall 

be responsible for obtaining an Albemarle County Land Disturbance Permit. The Contractor shall 
have an individual certified by the Department of Conservation and Recreation (DCR) as a 
Responsible Land Disturber (RLD) on the project site at all times during the construction project 
where land is being disturbed in accordance with §10.1-563, Code of Virginia.  

 
All construction activities involving land disturbances equal to or exceeding ten thousand (10,000) 
square feet must be covered by a Virginia Stormwater Management Program (VSMP) permit 
approved and issued by the County in accordance with the County of Albemarle’s Water Protection 
Ordinance.  The Owner is responsible for securing permit coverage for all applicable land disturbing 
activities performed, including within any easements that directly relate to the construction site 
activity.  The Contractor shall sign a certification statement to comply with all conditions of the 
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permit, shall accept assignment as the responsible party prior to issuance of the Land Disturbance 
Permit, and shall sign all Responsible Land Disturber (RLD) forms. 

 
The Contractor shall be responsible for securing permit coverage for support facilities that are not 
located within the project limits of disturbance. The Contractor shall be responsible for all costs to 
obtain permit coverage for all support facilities (both on-site and off-site) not included in the 
construction plans or contract documents for the project. The Owner will not be responsible for any 
inconvenience, delay, or loss experienced by the Contractor as a result of his failure to gain access 
to any support facility areas at the time contemplated. 
 

(k) Environmental Permitting: The Contractor shall sign a certification to comply with all conditions of 
any environmental permits required for the project (e.g. wetland or stream mitigation permit, 
floodplain development permit, etc.). The Contractor shall adhere to any time-of-year restriction 
conditions as required by state and federal permitting agencies. No in-stream work shall be permitted 
during in-stream time-of-year restrictions. 
 

(l) Virginia Department of Transportation (VDOT) Land Use Permit: The Contractor shall be 
responsible to obtain a VDOT Land Use Permit for projects requiring such permit. The Contractor 
shall be responsible for all costs associated with obtaining such permit. 
 

(m) The Contractor is responsible for ensuring that all permits required to perform the work are obtained 
and that all conditions of those permits are met throughout the duration of the project. 

 

 4. NONDISCRIMINATION 
 

(a) §2.2-4311 of the Code of Virginia shall be applicable.  It provides as follows: 
 

“1. During the performance of this Contract the Contractor agrees as follows: 
 

(a) The Contractor will not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, national origin, age, disability, or 
other basis prohibited by state law relating to discrimination in employment, except 
where there is a bona fide occupational qualification reasonably necessary to the 
normal operation of the Contractor.  The Contractor agrees to post in conspicuous 
places, available to employees and applicants for employment, notices setting forth 
the provisions of this nondiscrimination clause. 

 
(b) The Contractor, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, will state that such Contractor is an equal opportunity 
employer. 

 
(c) Notices, advertisements and solicitations placed in accordance with federal law, rule 

or regulation shall be deemed sufficient for the purpose of meeting the requirements 
of this section. 
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2. The Contractor will include the provisions of the foregoing paragraphs (a), (b) and c) in 
every subcontract or purchase order of over ten thousand dollars ($10,000), so that the 
provisions will be binding upon each Subcontractor or vendor.” 

 
(b) Where applicable, the Virginians with Disabilities Act and the Federal Americans with Disabilities 

Act shall apply to the Contractor and all Subcontractors. 
 

 5. PROHIBITION OF ALCOHOL AND OTHER DRUGS 
 

(a) §2.2-4312 of the Code of Virginia shall be applicable.  It provides as follows: 
 

“During the performance of this contract, the contractor agrees to (i) provide a drug-free workplace 
for the contractor’s employees; (ii) post in conspicuous places, available to employees and 
applicants for employment, a statement notifying employees that the unlawful manufacture, sale, 
distribution, dispensation, possession, or use of a controlled substance or marijuana is prohibited in 
the contractor’s workplace and specifying the actions that will be taken against employees for 
violations of such prohibition; (iii) state in all solicitations or advertisements for employees placed 
by or on behalf of the contractor that the contractor maintains a drug-free workplace; and (iv) 
include the provisions of the foregoing clauses in every subcontract or purchase order of over 
$10,000, so that the provisions will be binding upon each subcontractor or vendor.  For the 
purposes of this section, “drug-free workplace” means a site for the performance of work done in 
connection with a specific contract awarded to a contractor in accordance with this chapter, the 
employees of whom are prohibited from engaging in the unlawful manufacture, sale, distribution, 
dispensation, possession or use of any controlled substance or marijuana during the performance of 
the contract.” 

 
(b) The Contractor shall also establish, maintain and enforce policies which prohibit the following acts 

by all Contractor, Subcontractor and Supplier personnel at the Site: 
 

1. the manufacture, distribution, dispensation, possession, or use of alcohol, marijuana or other 
drugs, except possession and medically prescribed use of prescription drugs; and 

 
2. the impairment of judgment or physical abilities due to the use of alcohol, marijuana or other 

drugs, including impairment from prescription drugs. 
 

 6. TIME FOR COMPLETION 
 

(a) The Time for Completion shall be designated by the Owner on the Invitation for Bids, Request for 
Proposals or other prebid/proposal documents.  In some instances, the Time for Completion may be 
stated on the Invitation for Bids, Request for Proposals or other prebid/pre-proposal document in the 
form of a Contract Completion Date.  The Work must be substantially completed by the Time for 
Completion or the Contract Completion Date.  Unless otherwise specified, the Contractor shall 
achieve Final Completion within thirty (30) days after the date of Substantial Completion.  

 
(b) The Time for Completion shall be stated in the Contract Between Owner and Contractor and shall     

become a binding part of the Contract upon which the Owner may rely in planning the use of the 
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facilities to be constructed and for all other purposes.  If the Contractor fails to substantially complete 
the Work within the Time for Completion or Contract Completion Date, as set forth in the Contract, 
he shall be subject to payment of actual damages incurred by the Owner or liquidated damages, if 
provided for in the Contract. 

 
(c) The Contractor, in submitting his bid, acknowledges that he has taken into consideration normal 

weather conditions.  The listing below defines the monthly anticipated days of adverse weather for 
each month and is based upon NOAA climatological data for Charlottesville, Virginia.  Adverse 
weather days shall be days of actual precipitation of 0.10 inch or greater. 

 
Jan*   Feb*   Mar*   Apr   May   June   July   Aug   Sep   Oct   Nov   Dec* 

     6       6          7          6        8        6        8        8       6        5       5       6 
 

* In addition to the anticipated days of adverse weather noted above, the Contractor must include 
one day of adverse weather impact (snow, ice, mud) for each day of actual adverse weather during 
the months of January, February, March, and December. 
 
The anticipated days provided above will constitute the baseline for adverse weather time 
evaluations.   
 
For projects  not involving buildings, throughout the portion of the contract from the date of Notice 
to Proceed until the project is substantially complete, actual adverse weather days are to be recorded 
by the Contractor and verified by the A/E each month.   
 
For projects involving buildings, throughout the portion of the contract from the date of Notice to 
Proceed until the building is “dried in”, actual adverse weather days are to be recorded by the 
Contractor and verified by the Architect each month.  The building shall be considered “dried in” 
when the exterior block walls or stud and sheathing walls are in place, and a temporary (or 
permanent) roof is in place.  Upon determination by the Owner and Architect that the building is in 
fact dried in, requests for additional time due to weather delays will not be accepted for any work 
within the building footprint. 
 
The total anticipated adverse weather days for the project shall be the sum of all the monthly days 
for each month from the date of Notice to Proceed until the project is substantially complete, or until 
the date the building is to be “dried in”, according to the Contractor’s schedule. 
 
If the total number of actual adverse weather days plus adverse weather impact days exceeds the 
anticipated adverse weather days determined above, the excess days may be used as a basis to 
determine whether a Contractor is entitled to a time extension.  The adverse weather must have 
prevented work for fifty percent (50%) or more of the Contractor’s work day and delayed work 
critical to the timely completion of the project. 
 
The Contractor’s schedule must indicate the critical (path) work and must reflect the above 
anticipated adverse weather days for all weather dependent activities. 

 
(1) The extension requested must be supported by a delay in completion of the entire Project 

shown on the critical path of the accepted CPM Schedule or the approved bar graph schedule 
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required for the Project.  Extensions will be granted only for delays in completion of the 
Project, not for that portion of any delay which consumes only “float” time. 

    
(2) A request for extension of time based on abnormal weather must be made in writing within 

ten (10) calendar days of the completion of the calendar month during which abnormal weather 
is claimed at the Site. 

 
(3) All of the evidence and data supporting the request (including both historical data and the 

recordings at the Site during the time of delay) must be furnished to the Owner before any 
consideration will be given to the request.  That supporting data shall be submitted by the end 
of the calendar month following the month for which the request is made. Time extensions for 
adverse weather related days granted by the Owner will extend the Contract Completion Date 
but will not include additional compensation to the Contractor.  Weather-related time 
extension(s) shall not be compensable.  

 
(d) The Contractor represents and agrees that he has taken into account in his bid the requirements of 

the bid documents, local conditions, availability of materials, equipment, and labor, and any other 
factors which may affect the performance of the Work.  The Contractor agrees and warrants that he 
will achieve Substantial Completion of the Work to allow the Owner to have Beneficial Occupancy 
not later than the Time for Completion or Contract Completion Date.  The Contractor agrees and 
warrants that he will achieve Final Completion of the Work (the entire completion of all Work, 
including “punch list” items), not later than the number of days as specified in the Contract 
Documents  after achieving Substantial Completion. 

 

 7. CONDITIONS AT SITE 
 

(a) The Contractor and its Subcontractors shall have visited the Site prior to bidding or submitting a bid 
or proposal and are totally responsible for having ascertained pertinent local conditions such as 
location, accessibility and general character of the Site, and the character and extent of existing 
conditions, improvements and work within or adjacent to the Site.  It is understood that the Contractor 
accepts conditions at the site as of the date of its bid or proposal and no allowances will be made 
after award for any future error or negligence by Contractor or Subcontractors.  Claims, which result 
from the Contractor’s failure to do so, will be deemed waived. 

 
(b) If, in the performance of the Contract, hidden physical conditions of a building being modified are 

exposed revealing unusual or materially different conditions from those ordinarily encountered or 
inherent in work of this nature, or if subsurface or latent conditions at the Site are found which are 
materially different from those frequently present in the locality or from those indicated in the 
Contract Documents, the Contractor must report such conditions to the Owner and to the 
Architect/Engineer before the conditions are disturbed.  Upon such notice, or upon his own 
observation of such conditions, the Architect/Engineer shall promptly propose such changes in the 
Contract Documents as he finds necessary to conform to the different conditions.  Any change in the 
cost of the Work or additional time needed for completion must be requested pursuant to Sections 
38 and/or 42 of these General Conditions. 
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(c) If the Contractor, during the course of the Work, observes the existence of any material which he 
knows, should know, or has reason to believe is hazardous to human health, the Contractor shall 
promptly notify the Owner.  The Owner will provide the Contractor with instructions regarding the 
disposition of the material.  The Contractor shall not perform any Work involving the material or 
any Work causing the material to be less accessible prior to receipt of special instructions from the 
Owner. 

 

8. CONTRACT SECURITY 
 
(a) For Contracts with a value exceeding one hundred thousand dollars ($100,000), the Contractor shall 

deliver to the Owner or its designated representative, a Standard Performance Bond (Form AC-10) 
and a Standard Labor and Material Payment Bond (Form AC-10.1), each fully executed by the 
Contractor and one or more surety companies legally licensed to do business in Virginia and each in 
an amount equal to one hundred percent (100%) of the accepted bid.  The bonds shall identify the 
name and address of an attorney-in-fact who is appointed to act on behalf of the surety within the 
Commonwealth of Virginia.  The attorney-in-fact shall affix to the bond a certified and current copy 
of the power of attorney.  If more than one Surety executes a bond, each shall be jointly and severally 
liable to the Owner for the entire amount of the bond.  Sureties shall be selected by the Contractor, 
subject to approval by the Owner.  No payment on the Contract shall be due and payable to the 
Contractor until the bonds have been approved by the Owner.  The Standard Performance Bond and 
Standard Labor and Material Payment Bond will be held for one year after final acceptance of the 
Work or as described in the bond forms.  

 
(b) For the purposes of all Standard Labor and Material Payment Bonds entered into, the term 

“subcontractors” as used in §2.2-4337(A.2) of the Code of Virginia is interpreted to mean any 
contractors who participated in the prosecution of the Work undertaken by the Contractor (referred 
to in §2.2-4337(A.2) of the Code of Virginia as the “prime contractor”), whether such contractor had 
a direct contract with the Contractor (prime contractor) or whether there were one or more other 
intervening Subcontractors contractually positioned between it and the Contractor (prime 
contractor). 

 
(c) See §2.2-4338 of the Code of Virginia, for alternative forms of security for payment and/or 

performance bonds. 
 
(d) For contracts with a value of less than one hundred thousand dollars ($100,000), the Contractor will 

not be required to provide a Standard Performance Bond and a Standard Labor and Material Payment 
Bond as described above unless the Invitation for Bid or Request for Proposal states that such bonds 
will be required. 

 

 9. SUBCONTRACTS 
 

(a) The Contractor shall, as soon as practicable after the signing of the Contract and prior to 
commencement of Work, notify the Owner and Architect/Engineer in writing of the names of all 
Subcontractors proposed for the  Work and of such others as the Architect/Engineer may direct.  
Subcontractors whose names do not appear on the list must be approved by the Owner. Where the 
specifications establish qualifications or criteria for Subcontractors, manufacturers, or individuals 
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performing Work on the Project, the Contractor shall be responsible for ascertaining that those 
proposed meet the criteria or qualifications.  The Contractor shall not employ any Subcontractor that 
the Owner may, within a reasonable time, object to as unsuitable. Neither the Owner nor the 
Architect/Engineer shall direct the Contractor to contract with any particular Subcontractor unless 
provided in the specifications or Invitation for Bids or Request for Proposal. 

 
(b) The Owner may select a particular Subcontractor for a certain part of the Work and designate on the 

Invitation for Bids or Request for Proposal that the Subcontractor shall be used for the part of the 
Work indicated and that the Subcontractor has agreed to perform the Work for the subcontract 
amount stipulated on the bid or proposal form.  The Contractor shall include in his bid the amount 
stipulated by the Owner in the bid form.  In such case, the Contractor shall be responsible for that 
Subcontractor and its work and all scheduling and coordination associated with the work.  The 
Subcontractor shall be responsible to the Contractor for its work just as if the Contractor had selected 
the Subcontractor. 

 
(c) The Owner shall, on request, furnish to any Subcontractor, if practicable, the amounts of payments 

made to the Contractor, the Schedule of Values and Requests for Payment submitted by the 
Contractor and any other documentation submitted by the Contractor which would tend to show what 
amounts are due and payable by the Contractor to the Subcontractor. 

 
(d) The Contractor shall be fully responsible to the Owner for all acts and omissions of his agents and 

employees and all succeeding tiers of Subcontractors and Suppliers performing or furnishing any of 
the Work.  Nothing in the Contract Documents shall create any contractual relationship between 
Owner or Architect/Engineer and any such Subcontractor, Supplier or other person or organization, 
nor shall it create any obligation on the part of Owner or Architect/Engineer to pay for or to see to 
the payment of any moneys due any such Subcontractor, Supplier or other person or organization, 
except as may otherwise be required by law. 

 
(e) The Contractor shall be fully responsible for his invitees at the Site and for those of his 

Subcontractors, Suppliers, and their employees, including any acts or omissions of such invitee. 
 
(f) The Contractor agrees that he alone is responsible for all dealings with his Subcontractors and 

Suppliers, and their subcontractors, employees and invitee, including, but not limited to, the 
Subcontractors’ or Suppliers’ claims, demands, actions, disputes and similar matters unless 
specifically provided otherwise by the Contract or by statute. 

 

10. SEPARATE CONTRACTS 
 

(a) The Owner reserves the right to let other contracts in connection with the Project, the Work under 
which may proceed simultaneously with the execution of this Contract.  The Contractor shall afford 
other separate contractors reasonable opportunity for the introduction and storage of their materials 
and the execution of their work.  The Contractor shall cooperate with them and shall take all 
reasonable action to coordinate his Work with theirs.  If the Owner has listed other separate contracts 
in the Invitation for Bids or Request for Proposal which it expects to proceed simultaneously with 
the Work of the Contractor, and has included the estimated timing of such other Contracts in the 
Invitation for Bids or Request for Proposal, the Contractor shall integrate the schedule of those 
separate contracts into his scheduling.  The Contractor shall make every reasonable effort to assist 
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the Owner in maintaining the schedule for all separate contracts.  If the work performed by the 
separate contractor is defective or performed so as to prevent or threaten to prevent the Contractor 
from carrying out his Work according to the Contract, the Contractor shall immediately notify the 
Owner and the Architect/Engineer upon discovering such conditions. 

 
(b) If a dispute arises between the Contractor and any separate contractor(s) as to their responsibility for 

cleaning up as required by Sections 31(c) and 31(d) of these General Conditions, the Owner may 
clean up and charge the cost thereof to the respective contractors in proportion to their responsibility.  
If a Contractor disputes the Owner’s apportionment of clean-up costs, it shall be that contractor’s 
burden to demonstrate and prove the correct apportionment. 

 

11. CONTRACTOR’S AND SUBCONTRACTOR’S INSURANCE 
 

A. General Requirements: 
(a) Certificate of Insurance-General Contractor: Prior to execution of the Contract by the Owner, the 
Contractor shall provide written evidence (certificates of insurance) that he has obtained all the insurance 
required hereunder from an insurer authorized to do business in Virginia and such insurance has been 
approved by the Owner.  Insurance providers must have an agent licensed to do business in Virginia. The 
Owner must be identified on the certificate(s) of insurance as an additional insured for all types of 
insurance coverage, except for workers’ compensation and professional liability, and  there shall be a 
statement provided on the certificate(s) confirming the Owner is named as an additional insured and so 
endorsed to the policy(ies).  In the event of cancellation of this insurance, not less than thirty (30) days 
prior written notice must be sent to the Owner. 
 
(b) Certificate of Insurance-Subcontractor: The Contractor shall not allow any Subcontractor to 
commence Work on his subcontract until the same types of insurance in an appropriate amount have been 
obtained by the Subcontractor and approved by the Contractor.  The Owner shall have no responsibility 
to verify compliance by the Contractor, or its subcontractors or suppliers. Approval of insurance by the 
Owner shall not relieve or decrease the liability of the Contractor hereunder.  In the event of cancellation 
of this insurance, not less than thirty (30) days prior written notice must be sent to the Owner. 

 
B. Insurance Requirements:  By signing and submitting a proposal under this solicitation, the offeror 

certifies that if awarded the contract, it will purchase and maintain, at its sole expense, and from a 
company or companies authorized to do business within the Commonwealth of Virginia, insurance 
policies containing the following types of coverages and minimum limits, protecting from claims 
which may arise out of or result from the Offerors’s performance or non-performance of services 
under this Contract, or the performance or non-performance of services under this Contract by 
anyone directly or indirectly employed by the Offeror or for whose acts it may be liable. The 
Supplemental General Conditions detail the minimum amounts required for this solicitation. 

 
(a) Workers’ Compensation to include Employer’s Liability of an amount not less that 

$100,000/$500,000/$100,000.  Coverage is compulsory for employers of three or 
more employees, to include the employer. Businesses who hire subcontractors who 
will perform the same trade or are hired to fulfill contract requirements must include 
the subcontractor’s employees when determining the total number of employees for 
workers compensation. A waiver of subrogation in favor of the County of Albemarle 
and its officers, employees, agents, and volunteers must be endorsed on the workers 
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compensation policy. Contractors who fail to notify the County of increases in the 
number of employees that change their workers’ compensation requirements under 
the Code of Virginia during the course of the contract shall be in noncompliance with 
the contract.  This policy shall specifically list Virginia as a covered state. 

 
(b) General Liability – of an amount not less than $1,000,000 per occurrence/$2,000,000 

aggregate limit, and a per project aggregate limit of $2,000,000. CGL form CG 2010 
11/85 edition or its equivalent is required to be endorsed to the commercial general 
liability policy.  Commercial General Liability is to include bodily injury and 
property damage, personal injury, advertising injury, arising out of premises, 
operations, and products and completed operations.  The County of Albemarle and its 
officers, employees, agents and volunteers must be named as additional insureds on a 
primary and non-contributory basis and be so endorsed on the policy. A waiver of 
subrogation in favor of Albemarle County Government is required on the commercial 
general liability policy. 

 
(c) Automobile Liability – of an amount not less than $1,000,000 per accident. Coverage 

is to include hired, owned, non-owned, temporary, and leased vehicles. The County of 
Albemarle and its officers, employees, agents and volunteers must be named as 
additional insureds on a primary and non-contributory basis and be so endorsed on the 
auto policy. A waiver of subrogation naming the County of Albemarle and its 
officers, employees, agents and volunteers is also required on the commercial auto 
policy.  

 
(d) Umbrella or Excess Liability Coverage- of an amount not less than $1,000,000. Must 

be follow form and go over the underlying general liability, commercial auto and 
employers liability policies. The County of Albemarle and its officers, employees, 
agents and volunteers must be named as additional insureds on a primary and non-
contributory basis and be so endorsed on the Umbrella or Excess Liability policy. A 
waiver of subrogation naming the County of Albemarle and its officers, employees, 
agents and volunteers is also required on the commercial Umbrella or Excess 
Liability policy.  
 

(e) Environmental/pollution - of an amount not less than $1,000,000. County of 
Albemarle and its officers, employees, agents and volunteers must be named as 
additional insureds on a primary and non-contributory basis and be so endorsed on the 
Environmental/pollution Liability policy. A waiver of subrogation naming the County 
of Albemarle and its officers, employees, agents and volunteers is also required on the 
commercial Environmental/pollution Liability policy.  

 
(f) Professional (E&O) Liability Insurance - of an amount not less than $1,000,000 

 
(g) Cyber Liability - of an amount not less than $1,000,000 

 
 
 
 
All insurance coverage: 
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1. shall be issued by an insurance carrier authorized to do business within the Commonwealth of 

Virginia and rated A – VIII or better, by A. M. Best Company or equivalent rating from an 
alternate recognized ratings agency, and otherwise acceptable to the County; 

2. shall be kept in force throughout performance of services; 
3. shall be an occurrence based policy;  professional liability may be claims made basis; 
4. shall include completed operations coverage; 
5. shall contain a cross liability or severability of interest clause or endorsement.  Insurance 

covering the specified additional insured shall be primary and non-contributory, and all other 
insurance carried by the additional insureds shall be excess insurance; 

6. where additional insured required, such policy shall not have a restriction on the limits of 
coverage provided to the County as an additional insured.  The County shall be entitled to 
protection up to the full limits of the offerors’s policy regardless of the minimum requirements 
specified in the Contract. 

 
Proof Of Insurance: Prior to performance of any services or delivery of goods, the Offeror shall (i) 
have all required insurance coverage in effect; (ii) the Offeror shall deliver to the County certificates of 
insurance for all lines of coverage.  The Offeror shall be responsible that such coverage evidenced 
thereby shall not be substantially modified or canceled without 30 days prior written notice to the 
County; and (iii) the Offeror shall deliver to the County endorsements to the policies which require the 
County and its officials, officers, employees, agents and volunteers be named as “additional insured”.  
Policies which require this endorsement include:  Commercial General Liability, Automobile Liability 
and, umbrella or excess liability coverage as detailed below.   Such endorsements must be approved by 
the County, and (iv) upon the request of the County, provide any other documentation satisfactory to the 
County in its sole discretion, evidencing the required insurance coverage, including but not limited to a 
copy of the insurance policy and evidence of payment of policy premiums. The Offeror shall require 
each of its subcontractors and suppliers to have coverage per the requirements herein in effect, prior to 
the performance of any services by such subcontractors and suppliers.  Further, the Offeror shall ensure 
that all Required Insurance coverages of its subcontractors and suppliers is and remains in effect during 
performance of their services on the Project and certifies by commencement of the Work that this 
insurance and that of subcontractors is in effect and meets the requirements set forth herein. The County 
shall have no responsibility to verify compliance by the Offeror or its subcontractors and suppliers. 
 
Effect Of Insurance: Compliance with insurance requirements shall not relieve the Offeror of any 
responsibility to indemnify the County for any liability to the County, as specified in any other 
provision of this contract, and the County shall be entitled to pursue any remedy in law or equity if the 
Offeror fails to comply with the contractual provisions of this contract.  Indemnity obligations specified 
elsewhere in this Contract shall not be negated or reduced by virtue of any insurance carrier's denial of 
insurance coverage for the occurrence or event which is the subject matter of the claim, or by any 
insurance carrier’s refusal to defend any named insured. 
 
Waiver Of Subrogation:  The Offeror agrees to release and discharge the County of Albemarle and its 
officers, employees, agents and volunteers of and from all liability to the Offeror, and to anyone 
claiming by, through or under the Offeror, by subrogation or otherwise, on account of any loss or 
damage to tools, machinery, equipment or other property, however caused. 
 
 
Sovereign Immunity:  Nothing contained herein shall affect, or shall be deemed to affect, a waiver of 
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the County’s sovereign immunity under law. 
 
Right to Revise or Reject: The County reserves the right, but not the obligation, to revise any insurance 
requirement not limited to limits, coverages and endorsements, or reject any insurance policies which 
fail to meet the criteria stated herein.  Additionally, the County reserves the right, but not the obligation, 
to review and reject any insurer providing coverage due to its poor financial condition or failure to 
operate legally. 
 
Umbrella or Excess Liability Coverage  which includes premises/operations, product/completed 
operations, and has per-occurrence limits as detailed in the Supplemental General Conditions. This 
insurance shall name the County and its officials, officers, and employees and agents as “additional 
insureds” by endorsement to the Umbrella or Excess Liability policy.  Such policy shall not have a 
restriction on the limits of coverage provided to the County of Albemarle as an additional insured. The 
County of Albemarle shall be entitled to protection up to the full limits of the Offeror’s policy 
regardless of the minimum requirements specified in this contract. 
 
Professional Liability Insurance:  At its sole expense, and prior to commencing any activities under 
this Agreement, Offeror shall secure professional liability insurance, covering any damages caused by 
the negligent or wrongful acts or omissions of the Offeror, its employees and agents in the performance 
of this Agreement, with coverage in an amount as detailed in the Supplemental General Conditions 
(“Required Insurance”).  Offeror shall maintain the Required Insurance in effect throughout the Term of 
this Agreement and for a period of three (3) years following final acceptance of the Project by the 
County.  Upon execution of this Agreement, Offeror shall provide the County with a certificate of 
insurance, or other written documentation satisfactory to the County in its sole discretion, issued by 
Offeror’s insurance company(ies), confirming the Required Insurance and the beginning and ending 
date(s) of Contractor’s policy(ies). Upon receipt of any notice, verbal or written, that the Required 
Insurance is subject to cancellation, Offeror shall immediately (within one business day) notify the 
County.  Offeror’s failure to comply with any of the requirements of this Section shall constitute a 
material breach of this Agreement entitling the County to terminate this Agreement without notice to 
Offeror and without penalty to the County.  
 
C. Installation Floater: if applicable,the Contractor is required to purchase an Installation Floater to 

to cover their own property to be installed into a building. Coverage is provided for equipment 
and/or machinery being installed, renovated or repaired during the course of construction. 

 

12. BUILDER’S RISK INSURANCE 
 

(a) The Contractor, at his cost, shall obtain and maintain in the names of the Owner and the Contractor 
builder’s risk insurance on a special causes of loss form, including the costs of excavations, backfills, 
foundations, underground utilities and site work (or fire, extended coverage, vandalism and 
malicious mischief insurance, if approved by the Owner) upon the entire structure or structures on 
which the Work of this Contract is to be done, and upon all material in or adjacent thereto which is 
intended for use thereon, to one hundred percent (100%) of the insurable value thereof.  Such 
insurance may include a deductible provision if the Owner so provides in the Supplemental General 
Conditions, in which case the Contractor will be liable for such deductions, whenever a claim arises.  
The loss, if any, is to be made adjustable with and payable to the Owner, in accordance with its 
interests, as they may appear. The Owner, its officers, employees and its agents, shall be named as 
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loss payee in any policy of insurance issued.  Written evidence of the insurance shall be filed with 
the Owner prior to execution of the Contract by the Owner.  Insurance providers must be authorized 
to do business in Virginia and have an agent licensed to do business  in Virginia.  In the event of 
cancellation of this insurance, not less than thirty (30) days prior written notice must be sent to the 
Owner.  A copy of the policy of insurance shall be given to the Owner upon demand. 

 
(b) Certain projects, such as renovations and interior modifications of existing buildings, may be covered 

by the Owner’s insurance and may be excluded from the Builder’s risk policy purchased by the 
contractor insurance required by this section.  In those instances, the Supplemental General 
Conditions for the project shall expressly exclude the project from the requirements of Subsection 
12(a). 

 
(c) Any insurance provided through the County of Albemarle, Virginia, for construction, additions or 

renovations will not extend to Contractor’s nor Subcontractors’ buildings, equipment, materials, 
tools or supplies unless these items are to become property of the Owner upon completion of the 
Project and the Owner has assumed responsibility for such items at the time of the loss. 

 

13. TAXES, FEES AND ASSESSMENTS 
 

The Contractor shall, without additional expense to the Owner, pay all applicable federal, state, and local 
taxes, fees, and assessments except the taxes, fees and assessments on the real property comprising the 
Site of the project.  The Owner shall pay inspection fees to the local building official except for 
reinspection fees resulting from incomplete or defective work. 

 

14. PATENTS 
 

The Contractor shall obtain all licenses necessary to use any invention, article, appliance, process or 
technique of whatever kind and shall pay all royalties and license fees.  The Contractor shall hold the 
Owner, its officers, agents and employees, harmless against any loss or liability for or on account of the 
infringement of any patent rights in connection with any invention, process, technique, article or appliance 
manufactured or used in the performance of the Contract, including its use by the Owner, unless such 
invention, process, technique, article or appliance is specifically named in the specifications or plans as 
acceptable for use in carrying out the Work.  If, before using any invention, process, technique, article or 
appliance specifically named in the specifications or plans as acceptable for use in carrying out the Work, 
the Contractor has or acquires information that the same is covered by letters of patent making it necessary 
to secure the permission of the patentee, or other, for the use of the same, he shall promptly advise the 
Owner and the Architect/Engineer.  The Owner may direct that some other invention, process, technique, 
article or appliance be used.  Should the Contractor have reason to believe that the invention, process, 
technique, article or appliance so specified is an infringement of a patent, and fail to inform the Owner 
and the Architect/Engineer, he shall be responsible for any loss or liability due to the infringement. 

 
 
 

15. ARCHITECT/ENGINEER’S STATUS 
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(a) The Architect/Engineer shall have authority to endeavor to secure the faithful performance by Owner 
and Contractor of the Work under the Contract.  He shall review the Contractor’s Submittals for 
conformance to the requirements of the Contract Documents and return copies to the Contractor with 
appropriate notations.  He shall interpret the requirements of the plans and specifications and issue 
Field Orders to the Contractor as may be required.  He shall recommend to the Owner suspension of 
the Work (in whole or in part) whenever such suspension may be necessary to ensure the proper 
execution of the Contract.  He shall have authority to reject, in writing, Work, including material, 
installation or workmanship, which does not conform to the requirements of the plans and 
specifications.  He shall determine the progress and quality of the Work, subject to the right of the 
Owner to make an overriding decision to the contrary.  Upon request by the Contractor, the 
Architect/Engineer shall confirm, in writing within ten (10) days, any oral order or determination 
made by him. 

 
(b) The Architect/Engineer shall have no authority to approve or order changes in the Work which alter 

the design concept or which call for an extension of time or a change in the Contract Price. 
 
(c) The Owner shall have the right, but not the duty, to countermand any decision of the 

Architect/Engineer and to follow or reject the advice of the Architect/Engineer, including but not 
limited to acceptance of the Work.  

 
(d) All orders from the Owner to the Contractor shall either be transmitted through the 

Architect/Engineer or communicated directly to the Contractor and the Architect/Engineer by the 
Owner. 

 
(e) Should the Owner choose to employ another or different Architect/Engineer, the status of the 

Architect/Engineer so employed shall be the same as that of the former Architect/Engineer. 
 
(f) The Architect/Engineer will provide to the Owner and the Contractor after each visit to the Site, a 

written report indicating the date, time of day, weather conditions and the names of the persons 
representing the Architect/Engineer who participated in the visit.  The report will advise the Owner 
of any problems that were noted and shall compare the Architect/Engineer’s observations of the 
actual progress of the Work with that reported by the Contractor.  On the basis of his on-site 
observations as Architect/Engineer, he will make every reasonable effort to guard the Owner against 
defects and deficiencies in the Work of the Contractor.  He shall have the authority to inspect the 
Work, to note and report Defective Work and deviations from the Contract Documents to the Owner, 
to reject same, and to recommend to the Owner the suspension of the Work when necessary to prevent 
Defective Work from proceeding or being covered. 

 
(g) The Architect/Engineer shall not be responsible for construction means, methods, techniques, 

sequences or procedures (other than those expressly specified in Contract Documents), or for safety 
precautions and programs in connection with the Work, and he shall not be responsible for the 
Contractor’s failure to carry out the Contractor’s own responsibilities. 

 
(h) The provisions of this section are included as information only to describe the relationship between 

the Owner, A/E, and Contractor.  No failure of the A/E to act in accordance with this section shall 
relieve the Contractor from his obligations under the Contract or create any rights in favor of the 
Contractor. 
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16. INSPECTION 
 

(a) All material and workmanship shall be subject to inspection, examination and testing by the Owner, 
the Architect/Engineer, the Project Inspector, authorized inspectors and authorized independent 
testing entities at any and all times during manufacture and/or construction.  The Architect/Engineer 
and the Owner shall have authority to reject defective material and workmanship and require its 
correction.  Rejected workmanship shall be satisfactorily corrected and rejected material shall be 
satisfactorily replaced with proper material without charge therefor, and the Contractor shall 
promptly segregate and remove the rejected material from the Site.  If the Contractor fails to proceed 
at once with replacement of rejected material and/or the correction of defective workmanship, the 
Owner may, by contract or otherwise, replace such material and/or correct such workmanship and 
charge the cost to the Contractor, or may terminate the right of the Contractor to proceed as provided 
in Section 40 of these General Conditions, the Contractor and surety being liable for any damage to 
the same extent as provided in Section 40 for termination thereunder. 

 
(b) Site inspections, tests conducted on Site or tests of materials gathered on Site, which the Contract 

requires to be performed by independent testing entities, shall be contracted and paid for by the 
Owner.  The Contractor shall schedule all required tests, approvals and inspections of the Work or 
other work related to the Project. If items/areas to be inspected and/or tested are not ready for 
inspection when the testing agency/inspector arrives on-site at the pre-arranged time, the Contractor 
is responsible for all costs associated with inspection delays, including but not limited to reinspection 
fees.  The Contractor shall give proper notice to all required parties of such tests, if feasible, so that 
the Owner and others may observe the tests at the normal place of testing.  Unless otherwise required 
by the Contract Documents, required certificates of testing, approval or inspection shall be secured 
by the Contractor and promptly delivered to the Owner.  Examples of such tests are the testing of 
cast-in-place concrete, foundation materials, soil compaction, pile installations, caisson bearings and 
steel framing connections.  The Contractor shall promptly furnish, without additional charge, all 
reasonable facilities, labor and materials necessary and convenient for making such tests.  Except as 
provided in (d) below, whenever such examination and testing finds defective materials, equipment 
or workmanship, the Contractor shall reimburse the Owner for the cost of reexamination and 
retesting.  Although conducted by independent testing entities, the Owner will not contract and pay 
for tests or certifications of materials, manufactured products or assemblies which the Contract, 
codes, standards, etc., require to be tested and/or certified for compliance with industry standards 
such as Underwriters Laboratories, Factory Mutual or ASTM.  If fees are charged for such tests and 
certifications, they shall be paid by the Contractor.  The Contractor shall also pay for all inspections, 
tests, and certifications which the Contract specifically requires him to perform or to pay, together 
with any inspections and tests which he chooses to perform for his own purposes, but are not required 
by the Contract. 

 
(c) Where Work is related to or dependent on the Defective Work, the Contractor shall stop such related 

or dependent Work until the Defective Work or deficiency is corrected or an alternative solution is 
presented that is satisfactory to the Owner.  Where Work is rejected because of defective material or 
workmanship, the Contractor shall stop like Work in other areas or locations on the Project until the 
matter is resolved and the Owner has approved corrective measures. 

 
(d) Should it be considered necessary or advisable by the Owner at any time before final acceptance of 

the entire Work to make an examination of any part of the Work already completed, by removing or 
tearing out portions of the Work, the Contractor shall on request promptly furnish all necessary 
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facilities, labor and material to expose the Work to be tested to the extent required.  If such Work is 
found to be defective in any respect, due to the fault of the Contractor or his Subcontractors, the 
Contractor shall defray all the expenses of uncovering the Work, of examination and testing, and of 
satisfactory reconstruction.  If, however, such Work is found to meet the requirements of the 
Contract, the actual cost of the Contractor’s labor and material necessarily involved in uncovering 
the Work, the cost of examination and testing, and Contractor’s cost of material and labor necessary 
for replacement including a markup of ten percent (10%) for overhead and profit shall be paid to the 
Contractor and he shall, in addition, if completion of the Work has been delayed thereby, be granted 
a suitable extension of time.  Notwithstanding the foregoing, the Contractor shall be responsible for 
all costs and expenses in removing and replacing the Work if the Contractor had covered the Work 
prior to any inspection or test contrary to the instructions of the A/E, Owner or Project Inspector. 

 
(e) The Project Inspector has the right and the authority to: 
 

(1) Inspect all construction materials, equipment, and supplies for quality and for compliance with 
the Contract Documents and/or approved shop drawings and submittals; 

 
(2) Inspect workmanship for compliance with the standards described in the Contract Documents; 
 
(3) Observe and report on all tests and inspections performed by the Contractor; 
 
(4) Recommend rejection of Work which does not conform to requirements of the Contract 

Documents; 
 
(5) Keep a record of construction activities, tests, inspections, and reports; 
 
(6) Attend all joint Site construction meetings and inspections held by the Owner and/or the A/E 

with the Contractor; 
 
(7) Check materials and equipment, together with documentation related thereto, delivered for 

conformance with approved Submittals and the Contract; 
 
(8) Check installations for proper workmanship and conformance with shop drawing and 

installation instructions; 
 
(9) Assist in the review and verification of the Schedule of Values & Certificate for Payment, 

submitted by the Contractor each month; 
 
(10) Do all things for or on behalf of the Owner as the Owner may subsequently direct in writing. 

 
(f) The Project Inspector has no authority to: 
 

(1) Authorize deviations from the Contract Documents; 
 
(2) Enter into the area of responsibility of the Contractor’s superintendent; 
 
(3) Issue directions relative to any aspect of construction means, methods, techniques, sequences 

or procedures, or in regard to safety precautions and programs in connection with the Work; 
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(4) Authorize or suggest that the Owner occupy the Project, in whole or in part; or 
 
(5) Issue a certificate for payment. 

 
(g) The duties of the Project Inspector are for the benefit of the Owner only and not for the Contractor. 

The Contractor may not rely upon any act, statement, or failure to act on the part of the Project 
Inspector, nor shall the failure of the Project Inspector to properly perform his duties in any way 
excuse Defective Work or otherwise improper performance of the Contract by the Contractor. 

 

17. PROJECT MANAGEMENT AND SUPERVISION  BY CONTRACTOR 
 

(a) The Contractor shall have a competent project manager or superintendent, satisfactory to the 
Architect/Engineer and the Owner, on the Site at all times during the progress of the Work.  The 
Contractor shall submit for approval by the Owner and Architect/Engineer the resumes for the 
proposed project manager and superintendent within ten (10) days from Notice of Intent to Award 
Contract.  The project manager and superintendent  shall be familiar with and be able to read and 
understand the plans and specifications, and be capable of communicating orally and in writing with 
the Owner’s project manager and/or inspectors and the Contractor’s workers.  The Contractor shall 
be responsible for all construction means, methods, techniques, sequences and procedures, for 
coordinating all portions of the Work under the Contract except where otherwise specified in the 
Contract Documents, and for all safety and worker health programs and practices.  The Contractor 
shall notify the Owner, in writing, and obtain approval, of any proposed change in project manager 
or superintendent, including the reason therefor, prior to making such change. 

 
(b) The Contractor shall, at all times, enforce strict discipline and good order among the workers on the 

Project, and shall not employ on the Work, or contract with, any unfit person, anyone not skilled in 
the Work assigned to him, or anyone who will not work in harmony with those employed by the 
Contractor, the Subcontractors, the Owner or the Owner’s separate contractors and their 
subcontractors. 

 
(c) The Owner may, in writing, require the Contractor to remove from the Site any employee or 

Subcontractor’s employee the Owner deems to be incompetent, careless, not working in harmony 
with others on the Site, or otherwise objectionable, but the Owner shall have no obligation to do so. 

 

18.       CONSTRUCTION SUPERVISION, METHODS AND PROCEDURES 
 

(a) The Contractor shall be solely responsible for supervising and directing the Work competently and 
efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary 
to perform the Work in accordance with the Contract.  The Contractor shall be solely responsible for 
the means, methods, techniques, sequences and procedures of construction and for coordinating all 
portions of the Work under the Contract, except where otherwise specified in the Contract 
Documents. However, the Contractor shall not be responsible for the negligence of others in the 
design or selection of a specific means, method, technique, sequence or procedure of construction 
which is indicated in and required by the Contract.  The Contractor is solely responsible to the Owner 
that the finished Work complies with the Contract Documents. 
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The Contractor shall be solely responsible for health and safety precautions and programs for workers 
and others in connection with the Work.  No inspection by, knowledge on the part of, or acquiescence 
by the Architect or Engineer, the Project Inspector, the Owner, the Owner’s employees and agents, 
or any other entity whatever shall relieve the Contractor from its sole responsibility for compliance 
with the requirements of the Contract or its sole responsibility for health and safety programs and 
precautions. 

 
(b) If a specific means, method, technique, sequence or procedure of construction is indicated in or 

required by the Contract Documents, the Contractor may furnish or utilize a substitute means, 
method, sequence, technique or procedure of construction acceptable to Architect/Engineer, subject 
to the Owner’s right to disapprove.  The Contractor must submit its written request for the 
substitution to the Architect/Engineer with sufficient information to allow the Architect/Engineer to 
determine that the substitute proposed is equivalent to that indicated or required by the Contract. 

 
(c) The divisions and sections of the Specifications and the identification of any drawings shall not 

control the Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

 

19. SCHEDULE OF THE WORK 
 

(a) General:  The Contractor is responsible for the scheduling and sequencing of the Work, for 
coordinating the Work, for monitoring the progress of the Work, and for taking appropriate action to 
keep the Work on schedule.  The Contractor may attempt to achieve Substantial Completion on or 
before the Time for Completion or the Contract Completion Date established by the Contract and 
receive payment in accordance with Section 36 for the Work completed each period.  However, the 
date established by the Contract Documents as the deadline for achieving Substantial Completion 
must be used in all schedules as the date on which Substantial Completion will be achieved.  The 
time (in days) between the Contractor’s planned early completion and the contracted Time for 
Completion is part of the Project “Total Float” time and will be used as such.  Extensions of time 
pursuant to Sections 38 and 42, damages for delay, and all other matters between the Owner and the 
Contractor will be determined using the contractually required Substantial Completion date, not an 
early Substantial Completion date planned by the Contractor. 

 
Within two (2) weeks after the Contractor signs the Contract Between Owner and Contractor, unless 
otherwise extended by the Owner at the time of the signing, the Contractor shall prepare and submit 
to the Owner, with a copy to the Architect/Engineer, a preliminary bar graph milestone schedule for 
accomplishing the Work based upon the Time for Completion stated in the Contract.  The preliminary 
bar graph schedule shall be in sufficient detail to show the sequencing of the various trades for each 
floor level, wing or work area.  The Owner will notify the Contractor of its acceptance of or objections 
to the preliminary schedule within seven (7) days of receipt by the Owner.  A fully complete  Project 
schedule for accomplishing the Work must be submitted and approved by the Owner prior to making 
application for the first payment.  

 
The Owner’s failure to reject or its acceptance of any schedule, graph, chart, recovery schedule, 
updated schedule, plan of action, etc. shall not constitute a representation or warranty by the Owner, 
including but not limited to a representation or warranty that the schedule is feasible or practical nor 
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shall any such acceptance or failure to reject relieve the Contractor from sole responsibility for 
completing the Work within the time allowed. 

 
No progress payments will be payable to the Contractor until after it has submitted a preliminary 
schedule which is acceptable to the Owner.  Neither the second progress payment nor any subsequent 
payment shall be payable to the Contractor until it has submitted a fully complete Project schedule 
accepted by the Owner.  Nor shall subsequent progress payments be payable to the Contractor unless 
and until he maintains the monthly bar graphs or status reports required by Section 19(e) herein or 
unless and until he provides any recovery schedule pursuant to Section 19(f) herein. 

 
Failure to provide a satisfactory preliminary or fully complete Project schedule within the time limits 
stated above shall be a breach of contract for which the Owner may terminate the Contract in the 
manner provided in Section 40 of these General Conditions. 

 
The fully complete Project schedule for accomplishing the Work shall be of the type set forth in 
subparagraph (1) or (2) below, as appropriate: 

 
(1) For Contracts with a price of $500,000 or less, a bar graph schedule will satisfy the above 

requirement.  The schedule shall indicate the estimated starting and completion dates for each 
major element of the work.  See (b) below. 

 
(2) For Contracts with a price over $500,000, a Critical Path Method (CPM) schedule shall be 

utilized to control the planning and scheduling of the Work.  The CPM schedule shall be the 
responsibility of the Contractor and shall be paid for by the Contractor.  See (c) below. 

 
(b) Bar Graph Schedule:  Where a bar graph schedule is required, it shall be time-scaled in weekly 

increments, shall indicate the estimated starting and completion dates for each major element of the 
Work by trade and by area, level, or zone, and shall schedule dates for all salient features, including 
but not limited to the placing of orders for materials, submission of shop drawings and other 
Submittals for approval, approval of shop drawings by Architect/Engineer, the manufacture and 
delivery of material, the testing and the installation of materials, supplies and equipment, and all 
Work activities to be performed by the Contractor. 

 
The Contractor shall allow sufficient time in his schedule for adverse weather anticipated in Section 
6 and for the A/E to conduct whatever associated reviews or inspections as may be required under 
the A/E’s contract with the Owner.  If the A/E and the Contractor are unable to agree as to what 
constitutes sufficient time, the Owner shall determine the appropriate duration for such 
Architect/Engineer activities.  Each Work activity will be assigned a time estimate by the Contractor.  
One day shall be the smallest time unit used. 

 
It is the Contractor’s responsibility to submit a schedule that shows Substantial Completion of the 
Work by the Contract Time for Completion or the Contract Completion Date and any interim 
deadlines established by the Contract. 

 
(c) CPM Schedule:  Where a CPM schedule is required, it shall be in the time-scaled precedence format 

using the Contractor’s logic and time estimates.  The CPM schedule shall be drawn or plotted with 
activities grouped or zoned by Work area or subcontract as opposed to a random (or scattered) format. 
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The CPM schedule shall be time-scaled on a weekly basis and shall be drawn or plotted at a level of 
detail and logic which will schedule all salient features of the Work, including not only the actual 
construction Work for each trade, but also the submission of shop drawings and other Submittals for 
approval, approval of shop drawings by Architect/Engineer, placing of orders for materials, the 
manufacture and delivery of materials, the testing and installation of materials and equipment, and 
all Work activities to be performed by the Contractor.  Failure to include any element of Work 
required for the performance of this Contract shall not excuse the Contractor from completing all 
Work required within the Time for Completion, Contract Completion Date and any interim deadlines 
established by the Contract. 

 
The Contractor shall allow sufficient time in his schedule for adverse weather anticipated in Section 
6 and for the A/E to conduct whatever associated reviews or inspections as may be required under 
the A/E’s contract with the Owner.  If the A/E and the Contractor are unable to agree as to what 
constitutes sufficient time, the Owner shall determine the appropriate duration for such 
Architect/Engineer activities.  Each Work activity will be assigned a time estimate by the Contractor.  
One day shall be the smallest time unit used. 

 
It is the Contractor’s responsibility to submit a schedule that shows Substantial Completion of the 
Work by the Contract Time for Completion or the Contract Completion Date and any interim 
deadlines established by the Contract. 

 
When completed, the CPM schedule shall be submitted to the Architect/Engineer and the Owner for 
review.  The CPM schedule will identify and describe each activity, state the duration of each 
activity, the calendar dates for the early and late start and the early and late finish of each activity, 
and clearly highlight all activities on the critical path.  “Total float” and “free float” shall be indicated 
for all activities.  Float time, whether “free float” or “total float” as defined in Section 1, shall not be 
considered for the exclusive use or benefit of either the Owner or the Contractor, but must be 
allocated in the best interest of completing the Work within the Time for Completion or the Contract 
Completion Date.  Extensions to the Time for Completion or the Contract Completion Date, when 
granted by Change Order, will be granted only when equitable time adjustment exceeds the Total 
Float in the activity or path of activities affected by the change. The CPM schedule shall also show 
what part of the Contract Price (expressed in U.S. dollars) is attributable to each activity on the 
schedule, the sum of which for all activities shall equal the total Contract Price.  The CPM schedule 
shall also show the planned workforce (crew size and number of crews) and the major pieces of 
equipment required for each activity on the schedule. When acceptable to the Owner and 
Architect/Engineer as to compliance with the requirements of this Section, but not as to logic, the 
schedule shall become the CPM schedule for the Project. Acceptance of the schedule by the Owner 
does not indicate agreement with nor responsibility for the proposed or actual duration of any activity 
shown on the accepted schedule. 

 
(d) Progress of Work:  The Contractor shall commence and complete the work in accordance with the 

approved schedule.  Contractor acknowledges that it may be required to perform Work out of the 
sequence originally planned to maintain progress on the project.  Contractor acknowledges that it has 
anticipated certain reasonable delays and disruptions as part of the contract price.  No additional 
reimbursement will be forthcoming for out of sequence work.  Time is of the essence.  If the 
Contractor fails to employ sufficient competent personnel as may be required to perform the Work 
or otherwise causes delays which result in the Contractor’s failure to complete the Work in the given 
time, the Contractor will indemnify and hold the Owner harmless for any additional expenses or 
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damages (including, but not limited to, liquidated damages) arising out of such delay or inability to 
proceed with the Work.  Liquidated Damages, if any, shall be referenced in the Supplemental General 
Conditions. 

 
(e) Monthly Project Reports:  The Contractor shall review progress not less than each month, but as 

often as necessary to properly manage the Project and stay on schedule.  The Contractor shall collect 
and preserve information on Change Orders, including extensions of time.  The Contractor shall 
evaluate this information and update the latest accepted schedule as often as necessary to finish 
within the Contract Time for Completion or before the Contract Completion Date.  The Contractor 
shall submit to the A/E along with his monthly request for payment a copy of the bar graph schedule 
annotated to show the current progress.  For projects requiring a CPM schedule, the Contractor shall 
submit a monthly report of the status of all activities.  The bar graph schedule or monthly status 
report submitted with each periodic request for payment shall show the Work completed to date in 
comparison with the Work scheduled for completion, including but not limited to the dates for the 
beginning and completion of the placing of orders; the manufacture, testing and installation of 
materials, supplies and equipment.  The form shall be approved by the A/E and the Owner; however, 
a bar graph or a CPM schedule marked, colored or annotated to reflect the above will usually satisfy 
this requirement.  If any elements of the Work are behind schedule, regardless of whether they may 
prevent the Work from being completed on time, the Contractor must indicate in writing in the report 
what measures he is taking and plans to take to bring each such element back on schedule and to 
ensure that the Time for Completion or Contract Completion Date is not exceeded. 

 
(f) Progress Delay:  Should any of the following conditions exist, the Owner may require the Contractor 

to prepare, at no extra cost to the Owner, a plan of action and a recovery schedule for completing the 
Work by the Contract Time for Completion or the Contract Completion Date: 

 
(1) The Contractor’ monthly progress report indicates delays that are, in the opinion of the A/E or 

the Owner, of sufficient magnitude that the Contractor’s ability to complete the Work by the 
scheduled Time for Completion or the Contract Completion Date is brought into question; 

 
(2) The CPM schedule sorted by early finish shows the Contractor to be thirty (30) or more days 

behind the critical path schedule at any time during construction up to thirty (30) days prior to 
scheduled Substantial Completion date; 

 
(3) The Contractor desires to make changes in the logic (sequencing of Work) or the planned 

duration of future activities of the CPM schedule which, in the opinion of the 
Architect/Engineer or the Owner, are of a major nature. 

 
The plan of action and recovery schedule, when required, shall explain and display how the 
Contractor intends to regain compliance with the current accepted, fully completed, Project CPM 
schedule, as updated by approved change orders. 
 
The plan of action, when required, shall be submitted to the Owner for review within two (2) business 
days of the Contractor receiving the Owner’s written demand.  The recovery schedule, when 
required, shall be submitted to the Owner within five (5) calendar days of the Contractor’s receiving 
the Owner’s written demand. 
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If, in the opinion of the A/E or Owner, the recovery schedule is deemed insufficient, the Contractor, 
if directed by the Owner, will be required to remedy the schedule delay, without additional 
compensation, by one of the following manners: 
 

(1) Increased manpower by Contractor or its subcontractors; 
(2) Increased number of shifts, including night and weekend work. 

 
(g) Early Completion of Project:  The Contractor may attempt to achieve Substantial Completion on 

or before the Time for Completion or the Contract Completion Date.  However, such planned early 
completion shall be for the Contractor’s convenience only and shall not create any additional rights 
of the Contractor or obligations of the Owner under this Contract, nor shall it change the Time for 
Completion or the Contract Completion Date.  The Contractor shall not be required to pay damages 
to the Owner because of its failure to achieve Substantial Completion by its planned earlier date.  
Likewise, the Owner shall not pay the Contractor any additional compensation for achieving 
Substantial Completion early nor will the Owner owe the Contractor any compensation should the 
Owner, its officers, employees, or agents cause the Contractor not to achieve Substantial Completion 
earlier than the date required by the Contract Documents.   

 
If the Contractor seeks to change the Time for Completion or the Contract Completion Date to reflect 
an earlier completion date, he may request or propose such a change.  The Owner may, but is not 
required to, accept such proposal.  However, a change in the Time for Completion or the Contract 
Completion Date shall be accomplished only by Change Order.  If the Contractor’s proposal to 
change the Time for Completion or the Contract Completion Date is accepted, a Change Order will 
be issued stating that all references in the Contract, including these General Conditions, to the Time 
for Completion or the Contract Completion Date shall thereafter refer to the date as modified, and 
all rights and obligations, including the Contractor’s liability for actual damages, delay damages 
and/or liquidated damages, shall be determined in relation to the date, as modified.  

 

20. SCHEDULE OF VALUES AND CERTIFICATE FOR PAYMENT 
 

(a) Before submittal of the first partial payment request under the Contract, the Contractor shall prepare 
for review and approval of the Architect/Engineer and the Owner, a schedule of the estimated values 
listed by trades or by specification sections of the Work, totaling the Contract Price.  Where the total 
project has multiple parts or phases, the Contractor shall prepare appropriate schedules of values to 
facilitate reviews and justifications for payments.   

 
All requests for payment shall be made on the Schedule of Values and Certificate for Payment (Form 
AC-12) pages 1 and 2. Succeeding pages may be on the Form AC-12 continuation sheets or a 
computerized spreadsheet which is in the same format and which contains the same information.   

 
(b) If the Contractor requests, or intends to request, payment for materials stored in an approved and 

secure manner, the Schedule of Values must indicate the amount for labor and the amount for 
materials, and in a supplement thereto must include an itemized list of materials for that trade or 
Work section.  The material breakdown shall be in sufficient detail to allow verification of the 
quantities required for the Project, the quantities delivered, the Work completed, and the quantities 
stored on or off Site.  Refer to Section 36 of these General Conditions for additional requirements 
associated with stored materials and/or equipment. 
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(c) The “Value of Work Completed” portion of the Form AC-12 shall be completed, the Contractor’s 

certification completed and signed, and the appropriate substantiating material attached to each 
Certificate for Payment (AC-12).  Such substantiating material includes, but is not limited to, 
invoices for materials, delivery tickets, time sheets, payroll records, daily job logs/records, and 
similar materials which, in the opinion of the Owner and the A/E, are necessary or sufficient to justify 
payment of the amount requested. 

 
(d) The labor progress for any task or activity shall be calculated based upon the percentage of Work 

complete up to fifty percent (50%) of the completion of the task or activity.  Thereafter, the evaluation 
of labor progress will be based upon the effort required to complete that task or activity.  The material 
progress shall be calculated as the invoiced dollar cost of materials used in relationship to the amount 
estimated as necessary to complete a particular element of Work. When calculating material progress, 
credit shall be given for installed material as well as that stored on the Site and any material stored 
off Site which has been certified by the Architect/Engineer in accordance with Section 36 of these 
General Conditions. 

 
(e) Should Work included in previous Form AC-12 submittals, and for which payment has been made, 

subsequently be identified, by tests, inspection, or other means, as not acceptable or not conforming 
to Contract requirements, the “Value of Work Completed” portion of the first Form AC-12 submitted 
after such identification shall be modified to reduce the “completed” value of that Work by deleting 
the value of that which has been identified as not acceptable or nonconforming. 

 
(f) The Contractor shall not include Change Order work on the Form AC-12 until such time as the 

Contractor is in receipt of a fully executed Change Order from the Owner. 
 

21. ACCESS TO WORK 
 

The Architect/Engineer, the Owner, the Project Manager, the Owner’s inspectors and other testing 
personnel, inspectors from the Department of Labor and Industry, and others authorized by the Owner, 
shall have access to the Work at all times.  The Contractor shall provide proper facilities for access and 
inspection. 

 

22. SURVEYS AND LAYOUT 
 

(a) The Owner shall furnish the Contractor all necessary documents showing property lines and the 
location of existing buildings and improvements.  The Contractor shall provide competent surveying 
and engineering services to execute the Work in accordance with the Contract and shall be 
responsible for the accuracy of these surveying and engineering services. 

 
(b) Such general reference points and benchmarks on the Site as will enable the Contractor to proceed 

with the Work will be established in the plans and specifications.  If the Contractor finds that any 
previously established reference points have been lost or destroyed, he shall promptly notify the 
Architect/Engineer. 
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(c) The Contractor shall protect and preserve the established benchmarks and monuments and shall make 
no changes in locations without written notice to the Architect/Engineer and the written approval 
from the Owner.  Any of these which may be lost or destroyed or which require shifting because of 
necessary changes in grades or locations shall, subject to prior written approval of the Owner, be 
replaced and accurately located by the Contractor. 

 

23. PLANS AND SPECIFICATIONS 
 

(a) The general character and scope of the Work are illustrated by the plans and the specifications.  If 
the Contractor deems additional detail or information to be needed, he may request the same in 
writing from the Architect/Engineer.  His request shall precisely state the detail or information 
needed and shall explain why it is needed.  The Contractor shall also indicate a date when the 
requested information is required.  The Architect/Engineer shall provide by Field Order such further 
detail and information as is necessary by the date required so long as the date indicated is reasonable.  
Any additional drawings and instructions supplied to the Contractor shall be consistent with the 
Contract Documents, shall be true developments thereof, and shall be so prepared that they can be 
reasonably interpreted as a part thereof.  The Contractor shall carry out the Work in accordance with 
the additional detail drawings and instructions. 

 
(b) If the Contractor finds a contract error, or other discrepancy in the plans or specifications, he shall 

notify the Architect/Engineer in writing as soon as possible, but before proceeding with the affected 
Work.  The Architect/Engineer shall issue a clarification by Field Order to the Contractor stating the 
correct requirements.  If the Contractor deems the Field Order requires additional Work, he shall 
notify the A/E of such prior to proceeding with that Work and he shall submit a request for Change 
Order along with a detailed substantiating cost proposal thru the A/E to the Owner within ten (10) 
calendar days. 

 
(c) In case of differences between small and large scale drawings, the large scale drawings shall govern.  

Where on any of the drawings a portion of the Work is drawn out and the remainder is indicated in 
outline, the parts drawn out shall apply also to all other like portions of the Work. 

 
(d) Where the word “similar” appears on the drawings, it shall be interpreted in its general sense and not 

as meaning identical, and all details shall be worked out in relation to their location and their 
connection with other parts of the Work. 

 
(e) The specifications may be divided into several parts, or sections, for convenience only, since the 

entire specifications must be considered as a whole.  The divisions of the specifications are not 
intended to control the Contractor in dividing the Work among Subcontractors or to limit the Work 
performed by any trade.  The Contractor shall be solely responsible for the coordination of the trades, 
Subcontractors and vendors engaged in the Work. 

 
(f) Measurements or dimensions shown on the drawings for Site features, utilities and structures shall 

be verified at the Site by the Contractor.  The Contractor shall not scale measurements or dimensions 
from the drawings.  If there are discrepancies, the Architect/Engineer shall be consulted.  If new 
Work is to connect to, match with or be provided in existing Work, the Contractor shall verify the 
actual existing conditions and necessary dimensions prior to ordering or fabrication. 
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(g) As-Built Drawings:  The Contractor shall maintain at the Site for the Owner one copy of all drawings, 
specifications, addenda, approved shop or setting drawings, Change Orders and other modifications 
(collectively referred to herein as “As-Built Drawings”) in good order and marked to record all 
changes as they occur during construction.  These shall be available to the Architect/Engineer, the 
Owner, the Project Inspector, the Owner’s other inspectors and to the Owner’s testing personnel.  
The drawings shall be neatly and clearly marked in color during construction to record all variations 
made during construction.  The representation of such variations shall include such supplementary 
notes, symbols, legends, and details as may be necessary to clearly show the as-built construction. 
These As-Built Drawings are to be a separate set of drawings from the set of drawings used by the 
Contractor’s superintendent or supervisor for every day management of the project. 

 
(h) Record Drawings:  Upon completion of the Work and prior to the final inspection, the Contractor 

shall deliver to the Architect/Engineer, for review and preparation of the Record Drawings, one 
complete set of “As-Built Drawings” referred to in the preceding subsection. 

 
(i) Close-out and Operations and Maintenance Documents:  Upon completion of the Work and prior to 

final payment, the Contractor shall deliver to the Architect/Engineer, two complete hard copy sets of 
the Close-out and Operations and Maintenance Documents as specified in the Project Manual 
Specifications.  Additionally, the Contractor will provide two CDs or other acceptably formatted 
electronic copy of the abovementioned documents to accompany the hard copy versions.  The 
electronic version will be organized with folders and appropriate hierarchy as to represent the hard 
copy versions.  The documentation found on the electronic version will be in PDF format, or other 
acceptable format as directed by the Owner. 

 

24. SUBMITTALS 
 

(a) The Contractor shall submit a listing of all Submittals required by the Architect/Engineer or which 
the Contractor identifies as necessary, fixing the dates for the submission of shop or setting drawings, 
samples and product data.  The listing shall be in a format acceptable to the Architect/Engineer.  The 
Contractor shall identify all Submittals with the Owner’s Project Title as required by Section 2(f).  
There will be no payments to the Contractor until a listing of all Submittals is submitted and approved 
by the Architect/Engineer and Owner. 

 
(b) Submittals shall be forwarded to the Architect/Engineer for approval if required by the specifications 

or if requested by the Architect/Engineer or the Owner.  No part of the Work dealt with by a Submittal 
shall be fabricated by the Contractor, save at his own risk, until such approval has been given. 

 
(c) The Contractor shall furnish to the Architect/Engineer for approval the name of the manufacturer, 

the model number, and other identifying data and information respecting the performance, capacity, 
nature and rating of the machinery and mechanical and other equipment which the Contractor 
contemplates incorporating in the Work.  When Submittals are required by this Contract for 
materials, the Contractor shall furnish full information concerning the material or articles which he 
contemplates incorporating in the Work.  When required, samples shall be submitted for approval at 
the Contractor’s expense, with all shipping charges prepaid.  Machinery, equipment, material and 
articles installed or used without required approval shall be at the risk of subsequent rejection. 
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(d) The Owner prefers and encourages the Contractor to submit all shop drawings to the 
Architect/Engineer electronically.  However, shop drawings may be submitted in the form of six (6) 
blue line or black line prints.  Catalog cuts, product data and other non-reproducible literature, except 
certificates, shall be submitted in six (6) copies minimum, of which three (3) will be retained by the 
Architect/Engineer and the remainder will be returned to the Contractor. 

 
(e) The Owner prefers and encourages the Contractor to submit all Submittals to the Architect/Engineer 

electronically.  Submittals shall be accompanied by a letter of transmittal which shall list the Project 
Title, the Submittals included, the specification section number applicable to each, and the date 
shown on each Submittal.  Submittals shall be complete in every respect and bound in sets if not 
submitted electronically.  Each Submittal shall be clearly marked to show each item, component 
and/or optional feature proposed to be incorporated into the Project.  Cross reference to the plans or 
specifications as needed to identify the use for which the item or component is intended. 

 
(f) The Contractor shall check the Submittals for compliance with the requirements of the Contract 

Documents.  The Contractor shall clearly note in writing any and all items which deviate from the 
requirements of the Contract Documents.  Reasons for deviation shall be included with the Submittal.  
The Contractor shall be solely responsible for checking all dimensions and coordinating all materials 
and trades to ensure that the components or products proposed, individually or in combination, will 
fit in the space available and that they will be compatible with other components or products 
provided. 

 
(g) After checking each submittal, the Contractor shall stamp each sheet of the Submittal with the 

Contractor’s review stamp.  Data submitted in a bound volume or on one sheet printed on two sides, 
may be stamped on the front of the first sheet only.  The Contractor’s review stamp shall be worded 
as follows: 

 
The equipment and material shown and marked in this submittal is that proposed to be 
incorporated into this Project, is in compliance with the Contract drawings and 
specifications unless otherwise shown in bold face type or lettering and listed on a page 
or pages headed “DEPARTURES FROM DRAWINGS AND SPECIFICATIONS”, and 
can be installed in the allocated spaces.     
                                                                                                                                                                                        
Reviewed by________________________________   Date_______________  
     

 
The person signing the review stamp shall be the person designated in writing by the Contractor as 
having that authority. (A copy of such designation shall be forwarded to the A/E prior to or with the 
first Submittal.)  The signature on the stamped review statement shall be handwritten in ink, or in the 
case of electronic submittals, electronically signed in accordance with § 59.1-479 et seq. of the Code 
of Virginia.  Stamped signatures are not acceptable. 

 
(h) The Contractor shall forward all Submittals sufficiently in advance of construction requirements to 

allow reasonable time for checking, correcting, resubmitting and rechecking. 
 
(i) If a Submittal indicates a departure from the Contract requirements, the Architect/Engineer may 

reject the Submittal or, if he deems it to have merit, may recommend it to the Owner, who shall 
approve or reject it as the Owner, in its sole discretion, sees fit.  The departure from the Contract 
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requirements shall be further authorized by a Change Order, if a reduction or increase in the Contract 
Price is appropriate. 

 
(j) The Architect/Engineer is responsible to the Owner, but not to the Contractor, to verify that the 

Submittals conform to the design concept and functional requirements of the plans and specifications, 
that the detailed design portrayed in shop drawings and proposed equipment and materials shown in 
Submittals are of the quality specified and will function properly, and that the Submittals comply 
with the Contract Documents. 

 
(k) The Work shall be in accordance with approved Submittals.  Approval of the Contractor’s Submittals 

by the A/E does not relieve the Contractor from responsibility of complying with the Contract and 
all drawings and specifications, except as changed by Change Order. 

 
(l) The plans and/or specifications may indicate that the Architect/Engineer designed or detailed a 

portion of the plans around a particular product (most commonly a piece of equipment).  Should a 
different product be proposed by the Contractor and accepted, all modifications, rerouting, 
relocations and variations required for proper installation and coordination to comply with the design 
concept and requirements of the Contract Documents shall be the responsibility of the Contractor 
and shall be made at no extra cost to the Owner.  If the plans were noted as designed or detailed 
around a particular product and/or if a product is named when a “brand name or equal” specification 
has been used, this is not intended to favor or preclude the use of other products pursuant to Section 
26 of these General Conditions.  Rather such design merely acknowledges the reality that in many 
instances the Architect/Engineer must have a basis to design and detail around for dimensions and 
characteristics of a product or system. 

 
(m) Additional Submittal requirements may be  shown in the specifications. 

 

25. FEES, SERVICES AND FACILITIES 
 

(a) The Contractor shall obtain all permits and pay for all fees and charges necessary for temporary 
access and public right-of-way blockage or use, for temporary connections to utilities and for the use 
of property (other than the Site) for storage of materials and other purposes unless otherwise 
specifically stated in the Contract Documents. 

 
(b) Certain projects such as renovations and interior modifications of existing buildings will usually have 

water and electric service to the building.  In those instances, water and electric power, if required 
for the Work under the Contract, will be furnished by the Owner subject to reasonable use by the 
Contractor, only to the extent and capacity of present services.  The Contractor shall be responsible 
for providing required connections, temporary wiring, piping, etc. to these services in a safe manner 
and in accordance with applicable codes.  All temporary wire, pipe, etc. shall be removed before the 
Substantial Completion inspection.  Acceptance by the Contractor of the use of Owner’s water and 
electricity constitutes a release to the Owner of all claims and of all liability to the Contractor for 
whatever damages which may result from power and water outages or voltage variations. 

 
(c) The Owner shall pay any connection charges for permanent utility connections directly to the utility 

Supplier.  The Contractor shall coordinate such connections with the utility Supplier. 
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(d) It is understood that, except as otherwise specifically stated in the Contract Documents, the 
Contractor, either directly or through his Subcontractors, shall provide and pay for all material, labor, 
tools, equipment, water, light, power, telephone and other services or facilities of every nature 
whatsoever necessary to execute completely and deliver the Work within the Contract Time for 
Completion or before the Contract Completion Date. 

 

26. EQUALS 
 

(a) Brand names:  Unless otherwise stated in the specifications, the name of a certain brand, make or 
manufacturer denotes the characteristics, quality, workmanship, economy of operation and suitability 
for the intended purpose of the article desired, but does not restrict the Contractor to the specific 
brand, make, or manufacturer; it is set forth to convey to the Contractor the general style, type, 
character and quality of the article specified. 

 
(b) Equal materials, equipment or assemblies:  Whenever in these Contract Documents, a particular 

brand, make of material, device or equipment is shown or specified, such brand, make of material, 
device or equipment shall be regarded merely as a standard.  Any other brand, make or manufacturer 
of a product, assembly or equipment which in the opinion of the Architect/Engineer is the equal of 
that specified, considering quality, capabilities, workmanship, configuration, economy of operation, 
useful life, compatibility with design of the Work, and suitability for the intended purpose, will be 
accepted unless rejected by the Owner as not being equal. 

 
(c) Substitute materials, equipment or assemblies:  The Contractor may propose to substitute a 

material, product, equipment, or assembly which deviates from the requirements of the Contract 
Documents but which the Contractor deems will perform the same function and have equal 
capabilities, service life, economy of operations, and suitability for the intended purpose.  The 
proposal must include any cost differentials proposed.  The Owner will have the A/E provide an 
initial evaluation of such proposed substitutes and provide a recommendation on acceptability and 
indicate the A/E’s redesign fee to incorporate the substitution in the design.  If the proposed substitute 
is acceptable to the Owner, a Change Order will be proposed to the Contractor to accept the substitute 
and to deduct the cost of the A/E redesign fee and the proposed cost savings from the Contract Price.  
The Owner shall have the right to limit or reject substitutions at its sole discretion. 

 
(d) The Contractor shall be responsible for making all changes in the Work necessary to adapt and 

accommodate any equal or substitute product which it uses.  The necessary changes shall be made at 
the Contractor’s expense. 

 

27. AVAILABILITY OF MATERIALS 
 

If a brand name, product, or model number included in the Contract Documents is not available on the 
present market, alternate equal products or model numbers may be proposed by the Contractor through 
the Architect/Engineer for approval by the Owner.  A letter from the manufacturer or representative of 
the manufacturer that states the specified brand name product or model number is no longer available is 
required. 
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28. CONTRACTOR’S TITLE TO MATERIALS 
 

No materials or supplies for the Work shall be purchased by the Contractor, or by any Subcontractor or 
Supplier, subject to any security interest, installment or sales contract or any other agreement or lien by 
which an interest is retained by the seller or is given to a secured party.  The Contractor warrants that he 
has clear and good title to all materials and supplies which he uses in the Work or for which he accepts 
payment in whole or in part. 

 

29. STANDARDS FOR MATERIALS INSTALLATION & WORKMANSHIP 
 

(a) Unless otherwise specifically provided in the Contract, all equipment, material, and accessories 
incorporated in the Work are to be new and in first class condition. 

 
(b) Unless specifically approved by the Owner or required by the Contract, the Contractor shall not 

incorporate into the Work any materials known by the industry to be hazardous to the health of 
building construction workers, maintenance workers, or occupants (for example asbestos or lead 
paint).  If the Contractor becomes aware that a material required by the Contract contains asbestos 
or other hazardous materials, he shall notify the Owner and the Architect/Engineer immediately and 
shall take no further steps to acquire or install any such material without first obtaining Owner 
approval. 

 
(c) All workmanship shall be of the highest quality found in the building industry in every respect.  All 

items of Work shall be done by craftsmen or tradesmen skilled in the particular task or activity to 
which they are assigned.  In the acceptance or rejection of Work, no allowance will be made for lack 
of skill on the part of workmen.  Poor or inferior workmanship (as determined by the 
Architect/Engineer, the Owner or other inspecting authorities) shall be removed and replaced at 
Contractor’s expense such that the Work conforms to the highest quality standards of the trades 
concerned, or otherwise corrected to the satisfaction of the Architect/Engineer, the Owner, or other 
inspecting authority, as applicable. 

 
(d) Under the various sections of the plans or specifications, where specified items are supplied with the 

manufacturer’s printed instructions, recommendations, or directions for installation, or where such 
instructions, recommendations, or directions are available, installation of the specified items shall be 
in strict accordance with the manufacturer’s printed instructions unless those instructions contradict 
the plans or specifications, in which case the Architect/Engineer will be notified for an interpretation 
and decision. 

 
(e) Under the various sections of the plans or specifications, where reference is made to specific codes 

or standards governing the installation of specified items, installation shall in all cases be in strict 
accordance with the referenced codes and standards.  Where no reference is made to specific codes 
or standards, installation shall conform to the generally recognized applicable standards for first-
class installation of the specific item to be installed.  Contractors are expected to be proficient and 
skilled in their respective trades and knowledgeable of the Codes and Standards of the National Fire 
Protection Association (NFiPA), National Electric Code (NEC), Occupational Safety and Health Act 
(OSHA) and other codes and standards applicable to installations and associated work by his trade. 
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(f) Where the manufacturer’s printed instructions are not available for installation of specific items, 
where specific codes or standards are not referenced to govern the installation or specific items, or 
where there is uncertainty on the part of the Contractor concerning the installation procedures to be 
followed or the quality of workmanship to be maintained in the installation of specific items, the 
Contractor shall consult the Architect/Engineer for approval of the installation procedures or the 
specific standards governing the quality of workmanship the Contractor proposes to follow or 
maintain during the installation of the items in question. 

 
(g) During and/or at the completion of installation of any items, the tests designated in the plans or 

specifications necessary to assure proper and satisfactory functioning for its intended purpose shall 
be performed by the Contractor or by its Subcontractor responsible for the completed installation.  
All costs for such testing are to be included in the Contract Price.  If required by the Contract 
Documents, the Contractor shall furnish prior to final inspection the manufacturers’ certificates 
evidencing that products meet or exceed applicable performance, warranty and other requirements, 
and certificates that products have been properly installed and tested. 
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30. WARRANTY OF MATERIALS AND WORKMANSHIP 
 

(a) The Contractor warrants that, unless otherwise specified, all materials and equipment incorporated 
in the Work under the Contract shall be new, in first class condition, and in accordance with the 
Contract Documents.  The Contractor further warrants that all workmanship shall be of the highest 
quality and in accordance with the Contract Documents and shall be performed by persons qualified 
at their respective trades. 

 
(b) Work not conforming to these warranties shall be considered defective. 
 
(c) This warranty of materials and workmanship is separate and independent from and in addition to any 

of the Contractor’s other guarantees or obligations in the Contract or under Virginia law. 
 

31. USE OF SITE AND REMOVAL OF DEBRIS 
 

(a) The Contractor shall: 
 

(1) Perform the Work in such a manner as not to interrupt or interfere with the operation of any 
existing activity on, or in proximity to, the Site or with the Work of any other separate 
contractor; 

 
(2) Store his apparatus, materials, supplies and equipment in such orderly fashion at the Site of 

the Work as will not unduly interfere with the progress of his Work or the work of any other 
separate contractor; and 

 
(3) Place upon the Work or any part thereof only such loads as are consistent with the safety of 

that portion of the Work. 
 
(b) The Contractor expressly undertakes, either directly or through his Subcontractor(s), to effect all 

cutting, filling or patching of the Work required to make the same conform to the plans and 
specifications, and, except with the consent of the Architect/Engineer, not to cut or otherwise alter 
the Work of any other separate contractor.  The Contractor shall not damage or endanger any portion 
of the Work or Site, including existing improvements, unless called for by the Contract. 

 
(c) The Contractor expressly undertakes, either directly or through his Subcontractor(s), to clean up 

frequently all refuse, rubbish, scrap materials and debris caused by his operations, to the end that at 
all times the Site shall present a neat, orderly and workmanlike appearance.  No such refuse, rubbish, 
scrap material and debris shall be left within the completed Work nor buried on the building Site, but 
shall be removed from the Site and properly disposed of in a licensed landfill or otherwise as required 
by law. 

 
(d) The Contractor expressly undertakes, either directly or through his Subcontractor(s), before final 

payment or such prior time as the Owner may require, to remove all surplus material, false Work, 
temporary structures, including foundations thereof, plants of any description and debris of every 
nature resulting from his operations and to put the Site in a neat, orderly condition; to thoroughly 
clean and leave reasonably dust free all finished surfaces including all equipment, piping, etc., on the 
interior of all buildings included in the Contract; and to clean thoroughly all glass installed under the 
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Contract, including the removal of all paint and mortar splatters and other defacements. If the 
Contractor fails to clean up at the time required herein, the Owner may do so and charge the costs 
incurred thereby to the Contractor in accordance with Section 10(b) of these General Conditions. 

 
(e) The Contractor shall have, on-site, an employee certified by the Department of Conservation and 

Recreation as a Responsible Land Disturber who shall be responsible for the installation, inspection 
and maintenance of erosion control and stormwater management measures and devices. The 
Contractor shall prevent Site soil erosion, the runoff of silt and/or debris carrying water from the 
Site, and the blowing of debris off the Site in accordance with the applicable requirements and 
standards of the Contract, the County of Albemarle’s Water Protection Ordinance, and any Virginia 
water protection ordinances/codes and/or stormwater regulations.  This would include covering of 
dumpsters during periods of precipitation to prevent any runoff to the stormwater system.  

 

32. TEMPORARY ROADS 
 

Temporary roads, if required, shall be established and maintained until permanent roads are accepted, 
then removed and the area restored to the conditions required by the Contract Documents.  Crushed rock, 
paving and other road materials from temporary roads shall not be left on the Site unless permission is 
received from the Owner to bury the same at a location and depth approved by the Owner or leave in 
place as installed. 

 

33. SIGNS 
 

The Contractor may, at his option and without cost to the Owner, erect signs acceptable to the Owner on 
the Site for the purpose of identifying and giving directions to the job.  No signs shall be erected without 
prior approval of the Owner as to design and location.  The Contractor shall pay all fees required by 
Albemarle County. 

 

34. PROTECTION OF PERSONS AND PROPERTY 
 

(a) The Contractor expressly undertakes, both directly and through his Subcontractors, to take every 
reasonable precaution at all times for the protection of all persons and property which may come on 
the Site or be affected by the Contractor’s Work. 

 
(b) The Contractor shall be solely responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work.  Any violation of these requirements or 
duties or any potential safety hazard that is brought to the attention of the Contractor by the 
Architect/Engineer, the Owner, or any other persons shall be immediately abated.      

 
(c) The provisions of all rules and regulations governing health and safety as adopted by the Safety 

Codes Commission of the Commonwealth of Virginia, issued by the Department of Labor and 
Industry under Title 40.1 of the Code of Virginia, shall apply to all Work under this Contract. 
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(d) The Contractor shall continuously maintain adequate protection of all his Work from damage and 
shall protect the Owner’s property from injury or loss arising in connection with this Contract.  He 
shall make good any such damage, injury or loss, except as may be directly and solely due to errors 
in the Contract Documents or caused by agents or employees of the Owner.  The Contractor shall 
adequately protect adjacent property to prevent any damage to it or loss of use and enjoyment by its 
owners.  The Contractor shall provide and maintain all passageways, guard fences, lights and other 
facilities for protection as required by public authority, local conditions, or the Contract. 

 
(e) In an emergency affecting the health, safety or life of persons or of the Work, or of the adjoining 

property, the Contractor, without special instruction or authorization from the Architect/Engineer or 
the Owner, shall act, at his discretion, to prevent such threatened loss or injury.  Also, should he, to 
prevent threatened loss or injury, be instructed or authorized to act by the Architect/Engineer or the 
Owner, he shall so act immediately, without appeal.  Any additional compensation or extension of 
time claimed by the Contractor on account of any emergency work shall be determined as provided 
by Section 38 of these General Conditions. 

 
(f) When necessary for the proper protection of the Work, temporary heating, cooling, humidification, 

or de-humidification of a type approved by the Architect/Engineer must be provided by the 
Contractor, at the Contractor’s expense, unless otherwise specified. 

 

35.  CLIMATIC CONDITIONS 
 

The Contractor shall suspend activity on and protect any portion of the Work that may be subject to 
damage by climatic conditions, including but not limited to, protection from precipitation, wind (including 
securing material and equipment that could become airborne), and extreme temperatures. 

 

36. PAYMENTS TO CONTRACTOR 
 

(a) Unless otherwise provided in the Contract, the Owner will make partial payments to the Contractor 
on the basis of a duly certified and approved Schedule of Values and Certificate for Payment, Form 
AC-12, showing the estimate of the Work performed during the preceding calendar month or work 
period, as recommended by the Architect/Engineer.  When evaluating the Contractor’s Form AC-12, 
the Architect/Engineer will consider the value of the Work in place, the value of approved and 
properly stored materials, the status of the Work on the critical path with regard to the Time for 
Completion, and the estimated value of the Work necessary to achieve Final Completion.  The 
Architect/Engineer will schedule a monthly pay meeting.  The Contractor will submit his monthly 
estimate of Work completed on Form AC-12 so that it is received by the Architect/Engineer and the 
Owner’s Project Manager at least two work days prior to the date scheduled by the 
Architect/Engineer for the monthly pay meeting.  The Owner will review the estimate with the 
Architect/Engineer and the Contractor at the monthly pay meeting, which shall be considered the 
receipt date, and may approve any or all of the estimate of Work for payment.  In preparing estimates, 
the material delivered to the Site and preparatory Work done shall be taken into consideration, if 
properly documented as required by Section 20 of these General Conditions, or as may be required 
by the Architect/Engineer so that quantities may be verified.  In addition to material delivered to the 
Site, material such as large pieces of equipment and items purchased specifically for the Project, but 
stored off the Site within the Commonwealth of Virginia, may be considered for payment, provided 
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all of the following are accomplished prior to the submission of the monthly payment request in 
which payment for such materials is requested: 

 
(1) The Contractor must notify the Owner in writing, at least ten (10) days prior to the submission 

of the payment request, through the Architect/Engineer, that specific items will be stored off 
Site in a designated, secured place within the Commonwealth of Virginia. The Schedule of 
Values must be detailed to indicate separately both the value of the material and the 
labor/installation for trades requesting payment for stored materials. By giving such 
notification and by requesting payment for material stored off Site, the Contractor warrants 
that the storage location is safe and suitable for the type of material stored and that the 
materials are identified as being the property of the Contractor, and agrees that loss of 
materials stored off the Site shall not relieve the Contractor of the obligation to timely furnish 
these types and quantities of materials for the Project and meet the Time for Completion or 
Contract Completion Date, subject to Section 42(b) of these General Conditions.  If the storage 
location is more than 20 miles from the Site, the Contractor may be required to reimburse the 
Owner for the cost incurred for travel to the storage location to verify the Contractor’s request 
for payment for materials stored off Site. 

 
(2) Such notification, as well as the payment request, shall: 
 

(a) itemize the quantity of such materials and document with invoices showing the cost of 
said materials; 

 
(b) indicate the identification markings used on the materials, which shall clearly reference 

the materials to the particular project; 
 
(c) identify the specific location of the materials, which must be within reasonable proximity 

to the Site and within the Commonwealth of Virginia; 
 
(d) include a letter from the Contractor’s Surety which confirms that the Surety on the 

Performance Bond and the Labor and Material Payment Bond has been notified of the 
request for payment of materials stored off the Site and agrees that the materials are 
covered by the bond; and 

 
(e) include a certificate of all-risk builder’s risk insurance in an amount not less than the fair 

market value of the materials, which shall name the Owner and the Contractor as co-
insured. 

 
(3) The Architect/Engineer shall indicate, in writing, to the Owner that Submittals for such 

materials have been reviewed and meet the requirements of the Contract Documents, that the 
stored materials meet the requirement of the plans and specifications, and that such materials 
conform to the approved Submittals.  Should the A/E deem it necessary to visit the storage 
site to make such review, the Contractor shall bear the costs incurred therewith. 

 
(4) The Owner, through the Architect/Engineer, shall notify the Contractor in writing of its 

agreement to prepayment for materials. 
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(5) The Contractor shall notify the Owner in writing, through the Architect/Engineer, when the 
materials are to be transferred to the Site and when the materials are received at the Site. 

 
(b) Payment will not be made for materials or equipment stored on or off the Site which are not scheduled 

for incorporation into the Work within the six months following submission of the request for 
payment, unless the Contractor has the prior consent of the Owner, which consent may be granted or 
withheld by the Owner in its discretion if, in the opinion of the Owner, it is not necessary to procure 
the materials more than six months in advance of use to assure their availability when needed. 

 
(c) In making such partial payments, five percent (5%) of each payment to the Contractor shall be 

retained until Final Completion and acceptance of all Work covered by the Contract, unless otherwise 
provided by any law, regulation or program of the federal government.  Such retainage shall be held 
to assure faithful performance of the Contract and may also be used as a fund to deduct amounts due 
to or claimed by the Owner, including, but not limited to, payment to the Owner of all monies due 
for deductive change orders, credits, uncorrected Defective Work, interest, damages, and the like. 
(§2.2-4333 of the Code of Virginia) 

 
(d) All material and Work for which partial payments are made shall thereupon become the sole property 

of the Owner, but this provision shall not relieve the Contractor from the sole responsibility for all 
materials and Work, including those for which payment has been made, or for the restoration of any 
damaged materials or Work.  Nor shall this provision serve as a waiver of the right of the Owner to 
require the fulfillment of all of the terms and conditions of the Contract. 

 
(e) The final payment, which shall include the retainage, less any amounts due to or claimed by the 

Owner, shall not become due until the Architect/Engineer and the Owner agree that Final Completion 
has been achieved and until the Contractor shall deliver to the Owner through the Architect/Engineer 
a Certificate of Completion by the Contractor (Form AC-13.2) and an Affidavit of Payment of Claims 
(Form AC-13), stating that all Subcontractors and Suppliers of either labor or materials have been 
paid all sums claimed by them for Work performed or materials furnished in connection with this 
Project less retainage.  Amounts due the Owner which may be withheld from the final payment may 
include, but are not limited to, amounts due pursuant to Section 3(i), Section 16(a)-(d), Section 31(d), 
costs incurred to repair or replace Defective Work, costs incurred as a result of the Contractor’s 
negligent acts or omissions or omissions of those for whom the Contractor is responsible, delay 
damages under Section 42(h), and any liquidated or actual damages. If all Subcontractors and 
Suppliers of labor and materials have not been paid the full amount claimed by them, the Contractor 
shall list each to which an agreed amount of money is due or which has a claim in dispute.  With 
respect to all such Subcontractors and Suppliers, the Contractor shall provide to the Owner, along 
with the Affidavit of Payment of Claims (Form AC-13), an affidavit from each such Subcontractor 
and Supplier stating the amount of their subcontract or supply contract, the percentage of completion, 
the amounts paid to them by the Contractor and the dates of payment, the amount of money still due 
if any, any interest due the Subcontractor or Supplier pursuant to Section 37(b) below, and whether 
satisfactory arrangements have been made for the payment of said amounts.  If no agreement can be 
reached between the Contractor and one or more Subcontractors or Suppliers as to the amounts owed 
to the Subcontractors or Suppliers, the Owner may, in its discretion, pay such portion of the monies 
due to the Contractor which is claimed by the Subcontractor or Supplier into a Virginia Court or 
Federal Court sitting in Virginia, in the manner provided by law. Said payment into court shall be 
deemed a payment to the Contractor.  Nothing in this Section shall be construed as creating any 
obligation or contractor relationship between the Owner and any Subcontractor or Supplier, and the 
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Owner shall not be liable to any Subcontractor or Supplier on account of any failure or delay of the 
Owner in complying with the terms hereof. 

 
(f) Upon successful completion of the final inspection and all Work required by the Contract, including 

but not limited to the delivery of As-Built drawings, equipment manuals, written warranties, 
acceptance of the Work by the Owner and the delivery of the affidavits required in Section 36(e) of 
these General Conditions, the Architect/Engineer shall deliver the written Certificate of Completion 
by the Architect/Engineer (Form AC-13.1) to the Owner, with a copy to the Contractor, stating the 
entire amount of Work performed and compensation earned by the Contractor, including extra work 
and compensation therefor.  The Owner may accept the Work for occupancy or use while asserting 
claims against the Contractor; disputing the amount of compensation due to the Contractor; disputing 
the quality of the Work, its completion, or its compliance with the Contract Documents; or any other 
reason. 

 
(g) Unless there is a dispute about the compensation due to the Contractor, Defective Work, quality of 

the Work, compliance with the Contract Documents, completion itself, claims by the Owner, other 
matters in contention between the parties, or unless monies are withheld pursuant to Albemarle 
County’s Debt Setoff Program, within thirty (30) days after receipt and acceptance of the Schedule 
of Values and Certificate for Payment (Form AC-12) in proper form by the Architect/Engineer at the 
monthly pay meeting, which shall be considered the receipt date, the Owner shall pay to the 
Contractor the amount approved by the Architect/Engineer, less all prior payments and advances 
whatsoever to or for the account of the Contractor.  In the case of final payment, the completed 
Affidavit of Payment of Claims (Form AC-13), the Certificate of Completion by the Contractor 
(Form AC-13.2) and the Certificate of Completion by the Architect/Engineer (Form AC-13.1) shall 
accompany the final Schedule of Values and Certificate for Payment (Form AC-12) which is 
forwarded to the Owner for payment.  The date on which payment is due shall be referred to as the 
Payment Date.  In the event of disputes, payment shall be mailed on or before the Payment Date for 
amounts and Work not in dispute, subject to any set offs claimed by the Owner, provided however, 
in instances where further appropriations are required by the County of Albemarle or where the 
issuance of further bonds is required, in which case, payment shall be made within thirty (30) days 
after the effective date of such appropriation or within thirty (30) days after the receipt of bond 
proceeds by the Owner.  All prior estimates and payments including those relating to extra Work 
may be connected and adjusted in any payment and shall be corrected and adjusted in the final 
payment. In the event that any request for payment by the Contractor contains a defect or impropriety, 
the Owner shall notify the Contractor of any defect or impropriety which would prevent payment by 
the Payment Date, within five (5) days after receipt of the Schedule of Values and Certificate for 
Payment (Form AC-12) by the Owner from the Architect/Engineer. 

 
(h) Interest shall accrue on all amounts owed by the Owner to the Contractor which remain unpaid seven 

(7) days following the Payment Date.  Said interest shall accrue at the discounted ninety-day U.S. 
Treasury bill rate as established by the Weekly Auction and as reported in the publication entitled 
The Wall Street Journal on the weekday following each such Weekly Auction.  During the period of 
time when the amounts due to the Contractor remain unpaid following the seventh (7th) day after the 
Payment Date, the interest accruing shall fluctuate on a weekly basis and shall be that established by 
the immediately prior Weekly Auction.  It shall be the responsibility of the Contractor to gather and 
substantiate the applicable weekly interest rates to the satisfaction of the Owner and to calculate to 
the satisfaction of the Owner the interest due.  In no event shall the rate of interest charge exceed the 
rate of interest charged pursuant to §58.1-1812 of the Code of Virginia.  No interest shall accrue on 
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retainage or when payment is delayed because of disagreement between the Owner and the 
Contractor regarding the quantity, quality or timeliness of the Work, including, but not limited to, 
compliance with Contract Documents or the accuracy of any Request for Payment received.  This 
exception to the accrual of interest stated in the preceding sentence shall apply only to that portion 
of a delayed payment which is actually the subject of such a disagreement and shall apply only for 
the duration of such disagreement.  Nothing contained herein shall be interpreted, however, to 
prevent the withholding of retainage to assure faithful performance of the Contract.  These same 
provisions relating to payment of interest to the Contractor shall apply also to the computation and 
accrual of interest on any amounts due from the Contractor to the Owner for deductive change orders 
and to amounts due on any claims by the Owner.  The date of mailing of any payment by the U.S. 
Mail is deemed to be the date of payment to the addressee. 

 
(i) The acceptance by the Contractor of the final payment shall be and operate as a release to the Owner 

of all claims by the Contractor, its Subcontractors and Suppliers, and of all liability to the Contractor 
whatever, including liability for all things done or furnished in connection with this Work, except for 
things done or furnished which are the subject of unresolved claims for which the Contractor has 
filed a timely written notice of intent, provided a claim is submitted no later than sixty (60) days after 
final payment.  Acceptance of any interest payment by the Contractor shall be a release of the Owner 
from claims by the Contractor for late payment. 

 
(j) No certificate for payment issued by the Architect/Engineer, and no payment, final or otherwise, no 

certificate of completion, nor partial or entire use or occupancy of the Work by the Owner, shall be 
an acceptance of any Work or materials not in accordance with the Contract, nor shall the same 
relieve the Contractor of responsibility for faulty materials or Defective Work or operate to release 
the Contractor or his Surety from any obligation under the Contract, the Standard Performance Bond 
and the Standard Labor and Material Payment Bond. 

 

37. PAYMENTS BY CONTRACTOR (§2.2-4354, Code of Virginia) 
 

Under §2.2-4354, Code of Virginia, the Contractor is obligated to: 
 

(a) Within seven (7) days after receipt of amounts paid to the Contractor by the Owner for Work 
performed by the Subcontractor or Supplier under this Contract, 

 
(1) Pay the Subcontractor or Supplier for the proportionate share of the total payment received 

from the Owner attributable to the Work performed by the Subcontractor or the materials 
furnished by the Supplier under this Contract; or 

 
(2) Notify the Subcontractor or Supplier, in writing, of his intention to withhold all or a part of 

the Subcontractor or Supplier’s payment with the reason for nonpayment; 
 
(b) Pay interest to the Subcontractor or Supplier on all amounts owed by the Contractor that remain 

unpaid after seven (7) days following receipt by the Contractor of payment from the Owner for Work 
performed by the Subcontractor or materials furnished by the Supplier under this contract, except for 
amounts withheld as allowed under subsection (a)(2) of this Section. 

 



 
County of Albemarle          GC 45 of 61 
Construction Contract General Conditions   
(Rev. October 2018) 

(c) Include in each of his subcontracts a provision requiring each Subcontractor to include in each of its 
subcontracts a provision requiring each subcontractor to include or otherwise be subject to the same 
payment and interest requirements with respect to each lower tier subcontractor.  Each Subcontractor 
shall include with its invoice to, or request for payment from, the Contractor, a certification that 
Subcontractor has paid each of its suppliers and lower tier subcontractors their proportionate share 
of previous payments received from the Contractor attributable to the Work performed or the 
materials furnished by it under this Contract.   

 
The Contractor’s obligation to pay interest to the Subcontractor or Supplier pursuant to subsection (b) of 
this Section is not an obligation of the Owner.  A modification to this Contract shall not be made for the 
purpose of providing reimbursement for such interest charge.  A Contractor’s cost reimbursement claim 
shall not include any amount for reimbursement of such interest charge. 

 

38. CHANGES IN THE WORK 
 

(a) The Owner may at any time, by written order utilizing the County of Albemarle Change Order Form 
AC-11, and without notice to the sureties, make changes in the Work which are within the general 
scope of the contract except that no change will be made which will increase the total Contract Price 
to an amount more than twenty-five percent (25%) in excess of the original Contract Price without 
notice to sureties.  The Owner, at its discretion, may require the Contractor to provide evidence of 
current surety coverage based on approved changes in the work that result in a change in the total 
contract amount. At the time of the Preconstruction Meeting described in Section 49(b), the 
Contractor and the Owner shall advise each other of their designees authorized to accept and/or 
approve changes to the Contract Price and of any limits to each designee’s authority.  Should any 
designee or limits of authority change during the time this Contract is in effect, the Contractor or 
Owner shall give written notice to the other within seven (7) calendar days, utilizing the procedures 
set forth in these General Conditions.  The Contractor agrees and understands that the authority of 
the Owner’s designee is limited by Virginia Code §2.2-4309 and any other applicable statute. 

 
If the Contractor claims that any instructions given to him by the Architect/Engineer or by the Owner, 
by drawings or otherwise, involve extra Work which increases the scope of the Contract, then, except 
in emergencies endangering life or property, he shall give the Architect/Engineer and the Owner 
written notice thereof before proceeding to execute the Work.  Said notice shall be given promptly 
enough to avoid delaying the Work and in no instance later than fourteen (14) days after the receipt 
of such instructions.  Should it not be immediately clear to the Contractor that the change involves 
extra Work outside the scope of the Contract, written notice shall be sufficient if given as soon as 
possible after such realization, but in no event later than fourteen (14) days after the start of such 
Work.  If the Owner agrees, a Change Order shall be issued as provided herein, and any additional 
compensation shall be determined by one of the four (4) methods provided herein, as selected by the 
Owner.  Except as otherwise specifically provided, no claims for extra Work shall be allowed unless 
timely notice, as required by this Section, is given by the Contractor and unless such Work is 
performed pursuant to written Change Order. In making any change, the charge or credit for the 
change shall be determined by one of the following methods as selected by the Owner: 

 
(1) Fixed Price:  By a mutually agreed fixed amount change to the Contract Price and/or time 

allowed for completion of the Work.  By using the Estimate for Change Order Forms GC-1, 
SC-1, and SS-1, respectively, the Change Order shall be substantiated by documentation 
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itemizing the estimated quantities and actual costs of all labor, materials and equipment 
required as well as any markup used. The price change shall include the Contractor’s overhead 
and profit. See Subsections (d) and (e) below. 

 
(2) Unit Price:  By using unit prices and calculating the number of net units of Work in each part 

of the Work which is changed, either as the Work progresses or before Work on the change 
commences, and by then multiplying the calculated number of units by the applicable unit 
price set forth in the Contract or multiplying by a mutually agreed unit price if none was 
provided in the Contract. No additional percentage markup for overhead or profit shall be 
added to the unit prices. 

 
(3) Unilateral:  If the Owner and Contractor are unable to agree that an item of Work or service 

constitutes a change, or that Contractor is entitled to additional compensation and/or an 
extension of time for such item of Work or service, the Contractor, upon receipt of a Unilateral 
Change Order, signed by the Owner, will promptly proceed with and expeditiously perform 
and/or supply the item of Work or service.  If the parties are unable to agree on the amount of 
adjustment or schedule, the Owner will provide written notification to the Contractor of the 
adjustment the Owner considers appropriate. Such adjustment will be effective subject to 
Contractor’s right to submit a claim as provided in Section 46.  Any claim for an adjustment 
of compensation or schedule, or in opposition to an adjustment imposed by the Owner, will be 
submitted to the Owner in writing within seven (7) days of commencement of the event giving 
rise to such claim.  The Contractor will submit to the Owner, in writing, the amount of the 
claim with supporting data within thirty (30) days of completion of the services or termination 
of the event for which it claims an adjustment.  
  

(4) Cost Reimbursement (Time and Materials):  In order to allow performance of services to 
proceed in a timely manner, the Owner may issue a written order for the Contractor to proceed 
with a change for additional work or service in anticipation of subsequently negotiating an 
agreeable adjustment of the Contractor’s compensation and/or schedule. Upon completion of 
the Work, the Contractor, by using Estimate for Change Order Forms GC-1, SC-1, and SS-1, 
respectively, will present to the Owner, an accurate, itemized account of the cost of the change 
in the Work, including, but not limited to, the costs of labor, materials, equipment, and 
supplies; and to annotate a copy of the Project schedule to accurately show the status of the 
Work at the time this initial written order is issued, to show the start and finish of the changed 
Work, and the status of the Work when the changed Work is completed.    

 
Except as otherwise may be agreed to in writing by the Owner, such costs shall not exceed 
those prevailing for the trades or crafts, materials, and equipment in the locality of the Project, 
may include only those items listed as allowable in Subsection 38(e), and shall not include any 
of the costs listed as not allowable in Subsection 38(f).  The Owner shall be permitted, on a 
daily basis, to verify such records and may require such additional records as are necessary to 
determine the cost of the change to the Work.   
 
Within fourteen (14) days of the conclusion of such ordered Work, the Contractor and the 
Owner shall arrive at a cost for the Change Order Request, based on the records kept and the 
Contractor’s allowance for overhead and profit as set forth in Subsections (d), (e) and (f) 
below, and such costs shall be incorporated into a Change Order.  If agreement on the cost of 
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the changed Work cannot be reached within the fourteen (14) days allotted, the Contractor 
may file a claim for the disputed amount as provided for in Section 46. 

 
(b) The Contractor shall review any Owner requested or directed change and shall respond in writing 

within fourteen (14) calendar days after receipt of the proposed change (or such other reasonable 
time as the Owner may direct), stating the effect of the proposed change upon his Work, including 
any increase or decrease in the Contract time and Price.  The Contractor shall furnish to the Owner 
an itemized breakdown of the quantities and prices used in computing the proposed change in 
Contract Price.   

 
The Owner shall review the Contractor’s proposal and respond to the Contractor within thirty (30) 
days of receipt.  If a change to the Contract Price and time for performance are agreed upon, both 
parties shall sign the Change Order.  If the price and time are not agreed upon, the Owner may direct 
the Contractor to proceed under Subsection 38(a)(3) or 38(a)(4).  Changes to the Contract time and/or 
Price shall be effective when signed by both parties, with the exception of a Unilateral Change Order 
that is only signed by the Owner.  

 
(c) In figuring changes, any instructions for measurement of quantities set forth in the Contract shall be 

followed. 
 
(d) The percentage for overhead and profit to be used in calculating both additive and deductive changes 

in the Work (other than changes covered by unit prices) shall not exceed the percentages for each 
category listed below.  Said percentages for overhead and profit shall he applied only on the cost of 
the changed Work (i.e. difference in cost between original and revised Work): 

 
(1) If a Subcontractor does all or part of the changed Work, the Subcontractor’s markup for 

overhead and profit on the Work it performs shall be a maximum of ten percent (10%).  The 
Contractor’s markup on the subcontractor’s price shall be a maximum of ten percent (10%). 

 
(2) If the Contractor does all or part of the changed Work, its markup for overhead and profit on 

the changed Work it performs shall be a maximum of ten percent (10%). 
 
(3) If a Sub-subcontractor at any tier does all or part of the changed Work, the Sub-subcontractor’s 

markup on that Work shall be a maximum of ten percent (10%).  The markup of a sub-
subcontractor’s Work by the Contractor and all intervening tiers of Subcontractors shall not 
exceed a total of ten percent (10%). 

 
(4) Where Work is deleted from the Contract prior to commencement of that Work without 

substitution of other similar Work, one hundred percent (100%) of the Contract Price 
attributable to that Work shall be deducted from the Contract Price including applicable 
overhead costs and profit.  However, in the event that material Submittals have been approved 
and orders placed for said materials, a lesser amount, but in no case less than eighty percent 
(80%) of the Contract Price attributable to that Work, shall be deducted from the Contract 
Price. The credit to the Owner for reduced premiums on labor and material bonds and 
performance bonds shall in all cases be one hundred percent (100%). 
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(e) Allowable costs for changes in the Work may include the following: 
 

(1) Labor costs for employees directly employed in the change in the Work, including actual 
salaries and wages plus the cost of payroll charges and fringe benefits and overtime premiums, 
if such premiums are explicitly authorized by the Owner.  “Billable” or “loaded” labor or wage 
rates will not be accepted. 

 
(2) Materials incorporated into the change to the Work, including costs of transportation and 

storage, if applicable.  If applicable, all cash discounts shall accrue to the Contractor, unless 
the Owner deposits funds with the Contractor to make such payments, and all trade discounts, 
rebates, refunds, and returns from the sale of surplus materials shall accrue to the Owner. 

 
(3) Equipment incorporated in the changed Work or equipment used directly in accomplishing the 

Work.  If rented expressly for accomplishing the change in the Work, the cost shall be the 
rental rate according to the terms of the rental agreement, which the Owner shall have the right 
to approve.  If owned by the Contractor, the costs shall be a reasonable price based upon the 
life expectancy of the equipment and the purchase price of the equipment. If applicable, 
transportation costs may be included. 

 
(4) Costs of increases in premiums for the Standard Labor and Material Payment Bond and the 

Standard Performance Bond, provided coverage for the cost of the change in the Work results 
in such increased costs. At the Owner’s request, the Contractor shall provide proof of his 
notification to the Surety of the change in the Work and of the Surety’s agreement to include 
such change in its coverage. The cost of the increase in premium shall be an allowable cost 
but shall not be marked up. 

 
(5) Contractor and Subcontractor overhead costs as set forth in Subsection (d) markups above. 
 
(6) If the change in the Work also changes the Time for Completion or Contract Completion Date 

by adding days to perform the Work, an itemized accounting of the following Site direct 
overhead expenses for the change to the time may be considered as allowable costs for 
compensation in addition to those shown above:  The Site superintendent’s prorata salary, 
temporary Site office trailer expense, and temporary Site utilities including basic telephone 
service, electricity, heat, water, and sanitary/toilet facilities.  All other direct and indirect 
overhead expenses are considered covered by and included in the Subsection (d) markups 
above. 

 
(7) Any other costs directly attributable to the change in the Work with the exception of those set 

forth below. 
 
(f) Allowable costs for changes in the Work shall not include the following: 
 

(1) Costs due to the negligence of the Contractor, any Subcontractor, Supplier, their employees 
or other persons for whom the Contractor is responsible, including, but not limited to, costs 
for the correction of Defective Work, for improper disposal of material, for equipment 
wrongly supplied, for delay in performing the Work, or for delay in obtaining materials or 
equipment. 
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(2) Home office expenses including payroll costs for the Contractor’s officers, executives, 
administrators, project managers, accountants, counsel, engineers, timekeepers, estimators, 
clerks, and other similar administrative personnel employed by the Contractor, whether at the 
Site or in the Contractor’s principal or branch office for general administration of the Work.  
These costs are deemed overhead included in the percentage markups allowable in Subsection 
(d) above. 

 
(3) Home and field office expenses not itemized in Subsection 38(e)(6) above.  Such items 

include, but are not limited to, expenses of Contractor’s home and branch offices, Contractor’s 
capital expenses, interest on Contractor’s capital used for the Work, charges for delinquent 
payments, small tools, incidental job costs, meals, rent, utilities, telephone and office 
equipment, and other general overhead expenses. 

 
(g) All Change Orders must state that the Contract Time for Completion or Contract Completion Date 

is not changed or is either increased or decreased by a specific number of days.  The old Time for 
Completion and, if changed, the new Time for Completion must be stated.

 
If the Contractor requests an extension to the Time for Completion or a later Contract Completion 
Date, he must provide written justification for the extension to the Architect/Engineer and to the 
Owner.  The written justification must demonstrate an anticipated actual increase in the time required 
to complete the Work beyond that allowed by the Contract as adjusted by prior change orders or 
amendments to the Contract, not just an increase or decrease in the time needed to complete some 
portion of the total Work.  When a CPM schedule is required by the Contract, no extension to the 
Time for Completion or Contract Completion Date shall be allowed unless, and then only to the 
extent that, the additional or changed Work increases the length of the critical path beyond the Time 
for Completion or Contract Completion Date.  If approved, the increase in time required to complete 
the Work shall be added to the Time for Completion or Contract Completion Date.   
 
The Owner may decrease, by Change Order, the Time for Completion or Contract Completion Date 
when an Owner-requested deletion from the Work results in a decrease in the actual time required to 
complete the Work as demonstrable on the Bar Graph Schedule or on the CPM Schedule, whichever 
is appropriate. The Contractor may submit a request to decrease, by Change Order, the Time for 
Completion or Contract Completion Date under the procedures and subject to the considerations set 
forth in Section 19(g).  No request for such decrease shall be considered for approval unless the 
proposed shorter schedule is otherwise acceptable under Sections 19(b) or (c), whichever is 
applicable. The Change Order decreasing the Time for Completion or changing the Contract 
Completion Date must be signed by both the Owner and the Contractor.   
 
With the exception of Change Orders under Subsection 38(a)(4), which shall arrive at a change to 
the Contract Price and any change to time using the procedures set forth therein, each Change Order 
shall include all time and monetary impacts of the change, whether the Change Order is considered 
alone or with all other changes during the course of the Project.  Failure to include a change to time 
and Contract Price in Section 38(a)(1) or (2) Change Orders shall waive any change to the time and 
Contract Price unless the parties mutually agree in writing to postpone a determination of the change 
to time and price resulting from the Change Order.  Such a determination may be postponed not more 
than forty-five (45) days to give the Contractor an opportunity to demonstrate a change in the time 
and price needed to complete the Work.  During any such postponement, the Work shall proceed, 
unless the Owner agrees otherwise.   
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If at any time there is a delay in the critical path of the Work due to postponement, due to the 
Contractor’s efforts to justify an extension of the time or an increase in the Contract Price, or due to 
the Contractor’s refusal to proceed with any of the Work, pending agreement on a change in time or 
price, such delay and any Contractor costs resulting from it shall not serve as the basis for the 
extension of the Time for Completion or Contract Completion Date or for an increase in the Contract 
Price. 

 
(h) The acceptance by the Contractor of any payment made by the Owner under a Change Order shall 

be and operate as a release to the Owner of all claims by the Contractor and of all liability owing to 
the Contractor for all things done or furnished in connection with the Work described in the Change 
Order.  The execution of any Change Order by the Owner shall not be an acceptance of any Work or 
materials not in accordance with the Contract Documents, nor shall it relieve the Contractor of 
responsibility for faulty materials or workmanship or operate to release the Contractor or his surety 
from any obligation arising under the Contract or the Standard Performance Bond or Standard Labor 
and Material Payment Bond. 

 
(i) Payments will not be made for any Work, labor or materials on a fixed price, unit price or Subsection 

38(a)(4) basis until the Contractor has furnished the Owner documents, certified as true and correct 
by an authorized officer or agent of the Contractor, evidencing the cost of such Work, labor and 
materials.  The Owner may require any or all of the following documentation to be provided by the 
Contractor: 

 
(1) certified payroll records showing the name, classification, date, daily hours, total hours, rate, 

and extension for each laborer, foreman, supervisor or other worker; 
 

(2) equipment type & model, dates, daily hours, total hours, rental rate or other specified rate, and 
extension for each unit of equipment; 

 
(3) invoices for materials showing quantities, prices, and extensions; 
 
(4) daily records of waste materials removed from the Site and/or fill materials imported to the 

Site; 
 
(5) certified measurements of over excavations, piling installed and similar work; and/or 
 
(6) transportation records for materials, including prices, loads, and extensions. 

 
Requests for payment shall be accompanied and supported by invoices for all materials used and for 
all transportation charges claimed.  If materials come from the Contractor’s own stock, then an 
affidavit may be furnished, in lieu of invoices, certifying quantifies, prices, etc. to support the actual 
cost. 

  

39. CONTRACTOR’S RIGHT TO STOP WORK OR TERMINATE THE CONTRACT 
 

If the Work should be stopped under an order of any court or other public authority for a period of ninety 
(90) days through no fault of the Contractor or anyone employed by him, or if the Owner should fail to 
pay to the Contractor within sixty (60) days any sum certified by the Architect/Engineer when no dispute 
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exists as to the sum due or any provision of the Contract, then the Contractor may, upon ten (10) calendar 
days written notice to the Owner and the Architect/Engineer, stop Work or terminate the contract and 
recover from the Owner payment for the cost of the Work actually performed, together with overhead and 
profit thereon, but profit on the Work performed shall be recovered only to the extent that the Contractor 
can demonstrate that he would have had profit on the entire Contract if he had completed the Work.  The 
Contractor may not receive profit or any other type of compensation for parts of the Work not performed.  
The Contractor may recover the reasonable cost of physically closing down the Site, but no other costs of 
termination.  The Owner may offset any claims it may have against the Contractor against the amounts 
due to the Contractor. In no event shall termination of the Contract by the Contractor terminate the 
obligations of the Contractor’s surety on its payment and performance bonds. 

 

40. OWNER’S RIGHT TO STOP WORK OR TERMINATE THE CONTRACT FOR CAUSE 
 

(a) If the Contractor should be adjudged as bankrupt, or if he should make a general assignment for the 
benefit of his creditors, or if a receiver should be appointed on account of his insolvency, the Owner 
may stop work or terminate the Contract.  If the Contractor should refuse or should repeatedly fail, 
except in cases for which extension of time is provided, to supply enough properly skilled workmen 
or proper materials and equipment, or if he should fail to make prompt payment to Subcontractors or 
Suppliers of material or labor, or if he should disregard laws, ordinances or the written instructions 
of the Architect/Engineer or the Owner, or otherwise be in substantial violation of any provision of 
the Contract, then the Owner may stop work or terminate the Contract. 

 
(b) Prior to termination of the Contract, the Owner shall give the Contractor and his surety ten (10) 

calendar days written notice pursuant to Section 1 (“Notice”) of these General Conditions, during 
which the Contractor and/or his surety may rectify the basis for the notice.  If rectified to the 
satisfaction of the Owner within said ten (10) days, the Owner may rescind its notice of termination.  
If not, the termination for cause shall become effective at the end of the ten (10) day notice period.  
In the alternative, the Owner may, in writing, postpone the effective date of the termination for cause, 
at its sole discretion, if it should receive reassurances from the Contractor and/or its surety that the 
basis for the termination will be remedied in a time and manner which the Owner finds acceptable. 
If at any time after such postponement, the Owner determines that Contractor and/or its surety has 
not or is not likely to rectify the causes of termination in an acceptable manner or within the time 
allowed, then the Owner may immediately terminate the Contract for cause, without the necessity of 
further ten (10) day notice, by notifying the Contractor and his surety in writing of the termination.  
In no event shall termination for cause terminate the obligations of the Contractor’s surety on its 
payment and performance bonds. 

 
(c) Upon termination of the Contract, the Owner shall take possession of the Site and of all materials, 

tools and equipment thereon and finish the Work by whatever method he may deem expedient.  In 
such case the Contractor shall not be entitled to receive any further payment. If the expense of 
finishing the Work, including compensation for additional managerial and administrative services, 
shall exceed the unpaid balance of the Contract Price, the Contractor shall pay the difference to the 
Owner, together with any other expenses of terminating the Contract and having it completed by 
others. 

 
(d) If it should be judicially determined that the Owner improperly terminated this Contract for cause, 

then the termination shall be deemed to be a termination for the convenience of the Owner. 
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(e) Termination of the Contract under this Section is in addition to and without prejudice to any other 

right or remedy of the Owner.  Any actions by the Owner permitted herein shall not be deemed a 
waiver of any other right or remedy of the Owner under the Contract or under the law.  The Owner 
may offset any claims it may have against the Contractor against the amounts due to the Contractor.  
The provisions of this Section shall survive termination of the Contract. 

 

41. TERMINATION BY OWNER FOR CONVENIENCE 
 
(a) Owner may terminate this Contract, in whole or in part, at any time without cause upon giving the 

Contractor written notice of such termination pursuant to Section 1 (“Notice”) of these General 
Conditions.  Upon such termination, the Contractor shall immediately cease Work and remove from 
the Site all of its labor forces and such of its materials as Owner elects not to purchase or to assume 
in the manner hereinafter provided.  Upon such termination, the Contractor shall take such steps as 
Owner may require to assign to the Owner the Contractor’s interest in all Subcontracts and purchase 
orders designated by Owner.  After all such steps have been taken to Owner’s satisfaction, the 
Contractor shall receive as full compensation for termination and assignment the following: 

 
(1) All amounts then otherwise due under the terms of this Contract; 
 
(2) Amounts due for Work performed in accordance with the Contract subsequent to the latest 

approved Schedule of Values and Certificate for Payment (Form AC-12) through the date of 
termination; 

 
(3) Reasonable compensation for the actual cost of demobilization incurred by the Contractor as 

a direct result of such termination.  The Contractor shall not be entitled to any compensation 
or damages for lost profits or for any other type of contractual compensation or damages other 
than those provided by the preceding sentence.  Upon payment of the foregoing, Owner shall 
have no further obligations to Contractor of any nature. 

 
(b) In no event shall termination for the convenience of the Owner terminate the obligations of the 

Contractor’s surety on its payment and performance bonds. 
 

42. DAMAGES FOR DELAYS; EXTENSION OF TIME            
 
(a) If the Contractor is delayed at any time in the progress of the Work by any act or omission of the 

Owner, its agents or employees or any separate independent contractor of the Owner, and the act or 
omission is the result of or is necessitated by causes outside the Owner’s control; or if the Contractor 
is delayed by strikes, fires, unusual delays in transportation or unavoidable casualties, or other causes 
outside the Owner’s or Contractor’s control, the Contractor shall give the Owner and 
Architect/Engineer written notice within five (5) days of the inception of the delay.  The Owner shall 
extend the time for Substantial Completion or Final Completion, as the case may be, for the length 
of time that the Substantial Completion or Final Completion of the Work was actually delayed 
thereby, and the Contractor shall not be charged with liquidated or actual damages for delay during 
the period of such extension nor shall the Contractor be due compensation or damages of any kind, 
under any theory of law, as a result of such delay, the impact of such delay, or acceleration of Work 
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as a result of such delay.  In the event a CPM schedule is required by the Contract, no extension of 
the time allowed for Substantial Completion shall be granted unless the Contractor demonstrates a 
delay in the critical path of the approved CPM schedule or approved bar graph schedule. 

 
(b) If the Contractor is delayed at any time in the progress of the Work by any act or omission of the 

Owner, its agents or employees, due to causes within their control, or delayed by the Owner’s 
separate, independent contractors, when such delay results from causes within the Owner’s control, 
and the Contractor intends to seek additional compensation for damages, if any, caused by the delay, 
the Contractor shall inform the Owner and the Architect/Engineer immediately at the time of the 
occurrence giving rise to the delay by the fastest means available and shall give written notice no 
later than five (5) days after inception of the delay.  The Contractor’s notice to the Owner shall 
specify the nature of the delay claimed by the Contractor, the cause of the delay and the impact of 
the delay on the Contractor’s Work schedule.  The Owner shall then have five (5) days to respond to 
the Contractor’s notice with a resolution, remedy or direction to alleviate the delay or with a notice 
rejecting the claim for delay alleged to be caused by the Owner or parties for whom the Owner is 
responsible.  If the issue is not then resolved, the Contractor may submit a request for Change Order 
in accordance with Section 38 or submit a claim as provided for in Section 46.  The Contractor shall 
only be entitled to additional compensation if the delay was unreasonable and was caused solely by 
acts or omissions of the Owner, its agents or employees, due to causes within their control, or was 
caused by the Owner’s separate, independent contractor, when such delay resulted solely from causes 
within the Owner’s control. 

 
(c) The Contractor shall not be entitled to an extension of the Time for Completion or Contract 

Completion Date or to any additional compensation for delays caused by acts or omissions of the 
Contractor due to causes within his control, including, but not limited to, delays resulting from 
Defective Work including workmanship and/or materials, from rejected work which must be 
corrected before dependent work can proceed, from Defective Work or rejected work for which 
corrective action must be determined before like work can proceed, or from incomplete, incorrect or 
unacceptable submittals or samples. 

 
(d) No extension of time or additional compensation, if applicable, will be granted for any delay unless 

the claimed delay directly affects the critical path of the approved CPM schedule or the schedule 
shown on the approved bar graph schedule, whichever is applicable, and any float has been consumed.  
No extension of time or additional compensation shall be given for a delay if the Contractor failed to 
give notice in the manner and within the time prescribed in Subsections (a) or (b) above, whichever 
applies.  Furthermore, no extension of time or additional compensation shall be given for any delay 
unless a claim therefor is made in writing to the Owner, with a copy to the Architect/Engineer, within 
twenty (20) days of the end of the delay. The claim shall state the cause of the delay, the number of 
days of extension requested and any compensation requested by the Contractor.  The Contractor shall 
report the termination of the delay to the Owner and Architect/Engineer not less than ten (10) days 
after such termination.  Failure to give notice of either the inception or the termination of the cause of 
delay or failure to present a claim for extension of time and/or monetary compensation within the 
times prescribed shall constitute a waiver of any claim for extension or additional compensation based 
upon that cause. 

 
(e) Requests for compensation for delays pursuant to Subsection (b) above must be substantiated by 

itemized data and records clearly showing that the Work delayed was on the critical path of the 
approved CPM schedule or on the sequence of Work on the approved bar graph schedule, as 
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modified, and that the additional costs incurred by the Contractor are directly attributable to the delay 
in the Work claimed.  Furthermore, compensation for delay shall be calculated from the contractual 
Time for Completion or Contract Completion Date, as adjusted by Change Order, and shall not be 
calculated based on any early completion planned or scheduled by the Contractor, unless a Change 
Order has been executed pursuant to Section 19(g) changing the Time for Completion or the Contract 
Completion Date to reflect such early completion.  See Section 19 for procedures for the Contractor 
to follow if he plans early completion of the Work and wishes to request a Change Order reflecting 
the early completion date. 

 
If there is an extension in the Time for Completion or the Contract Completion Date and if the 
Contractor is entitled to compensation under Subsection 42(b), and where there is no change in the 
Work, an itemized accounting of the following direct Site overhead expenses will be considered as 
allowable costs to be used in determining the compensation due the Contractor:   
 

Site superintendent prorata salary, temporary Site office expense, temporary Site 
facilities, and temporary Site utilities including basic telephone service, electricity, 
heat, water, and sanitary/toilets.  A ten percent (10%) markup of these expenses will 
be allowed to compensate the Contractor for home office and other direct or indirect 
overhead expenses. 

 
(f) If the Contractor submits a claim for delay damages pursuant to Subsection 42(b) above, the 

Contractor shall be liable to the Owner for a percentage of all costs incurred by the Owner in 
investigating, analyzing, negotiating and litigating the claim, which percentage shall be equal to the 
percentage of the Contractor’s total delay claim that is determined through litigation to be false or to 
have no basis in law or in fact. (§2.2-4335(C), Code of Virginia.) 

 
(g) Any change in the Contract Time for Completion or Contract Completion Date shall be accomplished 

only by issuance of a Change Order. 
 
(h) If the Contractor fails to complete the Work within the Time for Completion or the Contract 

Completion Date, the Contractor shall be liable to the Owner in the amounts set forth in the 
Supplemental General Conditions, if any, not as a penalty, but as fixed, agreed and liquidated damages 
for delay until the Work is substantially or finally completed as the case may be.  If liquidated damages 
are not so fixed in the Supplemental General Conditions, the Contractor shall be liable for any and all 
actual damages sustained as a result of delay.  In addition to damages for delay, whether liquidated or 
actual, the Contractor shall also be liable for any and all actual damages sustained by the Owner as a 
result of any other breach of the Contract, including, but not limited to, Defective Work and 
abandonment of the Contract. 

 
(i) If liquidated damages are provided by the Supplemental General Conditions, the following provisions 

apply: 
 

(1) If the Work is not substantially complete by the Time for Completion or Contract Completion 
Date, the Contractor shall owe to the Owner, not as a penalty but as Step One liquidated 
damages, the sum stated in the Supplemental General Conditions for Step One liquidated 
damages for each and every partial or total calendar day of delay in Substantial Completion. 
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(2) Once the Work is substantially complete, the accrual of Step One liquidated damages shall 
cease and the Contractor shall have thirty (30) calendar days, unless otherwise specified in the 
Contract Documents, in which to achieve Final Completion of the Work. 

 
(3) If Final Completion of the Work is not achieved on or before the thirtieth (30th) calendar day, 

or the date specified in the Contract Documents, after Substantial Completion, and if the 
Owner has not granted any extension of time, the Contractor shall owe to the Owner, not as a 
penalty but as Step Two liquidated damages, the sum stated in the Supplemental General 
Conditions as Step Two liquidated damages for each and every partial or total calendar day of 
delay in Final Completion. 

 

43. INSPECTION FOR SUBSTANTIAL COMPLETION & FINAL COMPLETION 
 

(a) The Contractor shall notify the Owner, in writing on the Certificate of Partial or Substantial 
Completion by the Contractor (Form AC-13.2a), of the date when the Work or designated portion 
thereof, will be, in his opinion, substantially complete and ready for inspection and testing to 
determine if it has reached Substantial Completion.  The notice shall be given at least ten (10) days 
in advance of said date and shall be forwarded through the Architect/Engineer, who will attach his 
written endorsement as to whether or not he concurs with the Contractor’s statement that the Work 
will be ready for inspection and testing on the date given.  The Architect/Engineer’s endorsement is 
a convenience to the Owner only and shall not relieve the Contractor of his responsibility in the 
matter nor shall the Architect/Engineer’s endorsement be deemed to be evidence that the Work was 
substantially complete and ready for inspection and testing.  Inspection and testing shall take place 
at a time(s) mutually agreeable to the Contractor, Owner and Architect/Engineer. 

 
The inspection shall include a demonstration by the Contractor that all equipment, systems and 
operable components of the project function properly and in accordance with the Contract 
Documents.  The Contractor shall furnish access for the inspection and testing as provided in Section 
21 of these General Conditions.  The inspection and testing shall determine whether Substantial 
Completion has been accomplished and shall result in a written list of unfinished Work and Defective 
Work, commonly referred to as a “punch list”, which must be finished and corrected to obtain Final 
Completion. 

 
After successful completion of the testing and the Architect/Engineer determines that, in its opinion, 
the Work, either in whole or in part, is substantially complete, the Architect/Engineer shall notify the 
Owner, in writing on the Certificate of Partial or Substantial Completion by the Architect/Engineer 
(Form AC-13.1a), that the Work, or a specified portion thereof, is recommended to be declared 
substantially complete.  The Owner shall notify the Contractor, in writing, of the date the Owner 
accepts the Work, or the specified portion thereof, as substantially complete or the Owner shall notify 
the Contractor of the deficiencies to be corrected or completed before such Work will be accepted as 
substantially complete. 

 
(b) The Contractor shall notify the Owner, in writing on the Certificate of Completion by the Contractor 

(Form AC-13.2), of the date when the Work has reached or will reach Final Completion and will be 
ready for final inspection and testing.  The notice shall be given at least five (5) days in advance of 
said date and shall be forwarded through the Architect/Engineer, who will attach his endorsement as 
to whether or not he concurs in the Contractor’s statement that the Work will be ready for inspection 
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and testing on the date given.  That inspection and any necessary testing shall be conducted in the 
same manner as the inspection for Substantial Completion.  When the Work is finally and totally 
complete, including the elimination of all defects, and the Owner has received all project close-out 
deliverables, the Work shall be finally accepted by the Owner and final payment shall be made in 
accordance with Section 36 of these General Conditions. 

 
(c) The Architect/Engineer shall conduct the inspections.  The Owner may elect to have other persons 

of its choosing also participate in the inspections.  If one or more Substantial or Final Completion 
reinspections are required, the Contractor shall reimburse the Owner for all costs of reinspection or, 
at the Owner’s option, the costs may be deducted from payments due to the Contractor. 

 
(d) A representative of the local Building Official will either be present at the Substantial and Final 

Completion inspections or otherwise inspect the completed Work and advise the Owner whether the 
Work meets the requirements of the applicable building code(s). 

 
(e) Approval of Work at or as a result of any inspection required herein shall not release the Contractor 

or his surety from responsibility for complying with the Contract. 
 

44. GUARANTEE OF WORK 
 

(a) Except as otherwise specified, all Work shall be, and is hereby, guaranteed by the Contractor against 
defects resulting from the use of materials, equipment or workmanship, which are defective, inferior, 
or not in accordance with the terms of the Contract, for one (1) year from the date of Final Completion 
of the entire Project by the Owner.  Equipment and facilities which have seasonal limitations on their 
operation (e.g. heating or air conditioning units) shall be guaranteed for one (1) full year from the 
date of seasonally appropriate tests and acceptance, in writing, by the Owner.  Where the Owner 
agrees to take Beneficial Occupancy of a portion or phase of the Work which has been determined 
to be substantially complete before the entire Work is finally completed, the guarantees for the 
materials, equipment and workmanship in that portion or phase shall begin on the date that the Owner 
takes Beneficial Occupancy, unless otherwise specified in the Supplemental General Conditions, 
Special Conditions, or by separate agreement. 
 

(b) Unless the Owner approves otherwise, the warranty period for new equipment shall begin with the 
contract substantial completion date, regardless of whether the Contractor has used said equipment 
in the performance, installation, or application of the Work. 

 
(c) If, within any guarantee period, Work which is not in accordance with the Contract, Defective Work, 

or inferior material, equipment or workmanship is noted by the Owner or Architect/Engineer which 
requires or renders necessary repairs or changes in connection with the guaranteed Work, the 
Contractor shall, promptly upon receipt of notice from the Owner, such notice being given not later 
than two weeks after the guarantee period expires, and without expense to the Owner: 

 
(1) Place in satisfactory condition in every particular all of such guaranteed Work and correct all 

defects, inferior materials, equipment or workmanship therein; 
 
(2) Make good all damage to the structure or Site or equipment or contents thereof, which, in the 

opinion of the Owner or the Architect/Engineer, is the result of the use of materials, equipment 
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or workmanship which are inferior, defective or not in accordance with the terms of the 
Contract; and 

 
(3) Make good any Work or materials or the equipment and contents of structures and/or Site 

disturbance that results from fulfilling the provisions of this Section. 
 
(d) In any case, when in fulfilling the requirements of the Contract and this guarantee or any other 

guaranty or warranty, the Contractor disturbs any work performed by a separate contractor, he shall 
restore such work to a condition satisfactory to the Architect/Engineer and Owner and guarantee such 
restored work to the same extent as if it was guaranteed under this Contract. 

 
(e) If the Contractor, after notice, fails to proceed promptly to comply with the terms of the guarantee as 

set forth in this Section, the Owner may have the defects or inferior materials, equipment or 
workmanship corrected and the Contractor and his surety shall be liable for all expense incurred. 

 
(f) All special warranties and guarantees applicable to definite parts of the Work that may be stipulated 

in or required by the Contract Documents shall be subject to the terms of this Section during the first 
year of the life of such special warranty or guarantee. 

 
(g) The guarantee of this Section shall be in addition to and not in lieu of all other warranties, express or 

implied, applicable to or arising from this Contract or by law. 
 
(h) Nothing contained in this Section shall be construed to establish a period of limitation with respect 

to any other obligation which the Contractor might have under the Contract Documents, including 
liability for Detective Work under Section 30.  This Section relates only to the specific obligation of 
the Contractor as set forth in this Section to correct the Work and does not limit the time within which 
his obligation to comply with the Contract Documents may be sought to be enforced, nor the time 
within which proceedings may be commenced to establish the Contractor’s liability with respect to 
his other obligations under the Contract Documents. 

 
(i) In the event the Work of the Contractor is to be modified by another contractor, either before or after 

the Final Inspection provided by Section 43 of the General Conditions, the first Contractor shall 
remain responsible in all respects under this Section’s Guarantee of Work and under any other 
warranties or guarantees, express or implied, applicable to or arising from this Contract or by law.  
However, the Contractor shall not be responsible for any defects in material or workmanship 
introduced by the contractor modifying his Work.  The first Contractor and the contractor making 
the modifications shall each be solely responsible for his respective work.  The contractor modifying 
the earlier Work shall be responsible for any damage to or defect introduced into the Work by his 
modification.  If the first contractor claims that a subsequent contractor has introduced defects of 
materials and/or workmanship into his Work, it shall be the burden of the contractor making the 
claim to demonstrate clearly the nature and extent of such introduced defects and the other 
contractor’s responsibility for those defects.  Any contractor modifying the work of another shall 
have the same burden if he asserts that defects in his work were caused by the contractor whose work 
he is modifying. 
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45. ASSIGNMENTS OF CONTRACTUAL OBLIGATIONS 
 

Neither party to the Contract shall assign the Contract in whole or any part without the written consent of 
the other, nor shall the Contractor assign any monies due or to become due to him hereunder, without the 
prior written consent of the Owner.  No assignment shall relieve any party from its obligations under the 
Contract. 

 

46. CONTRACTUAL DISPUTES  (§2.2-4363, Code of Virginia) 
 

Contractual claims, whether for money or for other relief, shall be submitted, in writing, no later than 
sixty (60) days after final payment; however, written notice of the Contractor’s intention to file such claim 
must be given at the time of the occurrence or beginning of the Work upon which the claim is based.  The 
filing of a timely notice is a prerequisite to recovery under this Section.  Although the Contractor may be 
required to submit certain classes of claims prior to final payment, and the Contractor is not prevented 
from filing claims during the pendency of the Work, the Owner shall not be obligated to render a final 
written decision on any claim until after final payment.  All claims shall be submitted along with all 
practically available supporting evidence and documentation. 

 
No written decision denying a claim or addressing issues related to the claim, if rendered prior to final 
payment, shall be considered a denial pursuant to this Section unless the written decision makes express 
reference to this Section and is signed by the Owner or his designee.  The Contractor may not institute 
legal action prior to receipt of the Owner’s final written decision on the claim unless the Owner fails to 
render such a decision within ninety (90) days of submission of the claim or within ninety (90) days of 
final payment, whichever is later.   
 
The decision of the Owner shall be final and conclusive unless the Contractor within six (6) months of 
the date of the final decision on a claim, initiates legal action as provided in §2.2-4364 of the Code of 
Virginia.  Failure of the Owner to render a decision within 90 days shall not result in the Contractor being 
awarded the relief claimed nor shall it result in any other relief or penalty.  The sole result of the Owner’s 
failure to render a decision within 90 days shall be the Contractor’s right to immediately institute legal 
action. No administrative appeals procedure pursuant to §2.2-4365 of the Code of Virginia has been 
established for contractual claims under this Contract.  Venue for any litigation arising hereunder shall be 
in the Circuit Court for the County of Albemarle, Virginia. 

 

47. ASBESTOS 
 

(a) This subsection applies to projects involving existing buildings where asbestos abatement is not a 
part of the Work, when the scope of the project has been reviewed and a comprehensive survey 
conducted by an individual licensed by the Virginia Department of Professional and Occupational 
Regulation to conduct building inspections for asbestos containing materials in buildings, and where 
the Owner has attempted to remove or encapsulate all asbestos containing material that may become 
friable or damaged during this Project. 

 
Prior to commencement of Work, the results of the comprehensive survey or any other asbestos 
survey shall be made available to the Contractor, who shall be responsible for performing his Work 



 
County of Albemarle          GC 59 of 61 
Construction Contract General Conditions   
(Rev. October 2018) 

so as not to disturb any remaining asbestos, encapsulated or otherwise, identified in such survey or 
surveys. 

 
If the Contractor discovers or inadvertently disturbs any material that he knows, should have known 
or has reason to believe, may contain asbestos that has not been previously identified, was overlooked 
during the removal, was deemed not to be friable or was encapsulated, the Contractor shall stop Work 
in the area containing or suspected to contain the asbestos, secure the area, and notify the Owner and 
the Architect/Engineer immediately by telephone or in person with written notice as soon as possible.  
The Owner will have the suspect material sampled. 

 
If the sample is positive and must be disturbed in the course of the Work, the Owner shall have the 
material repaired or removed and shall pay for the bulk sample analysis. 

 
Except as provided in §11-4.1 of the Code of Virginia, if the material disturbed is not within the 
Contractor’s authorized Work and/or Work area or under this Contract, the Contractor shall pay for 
all associated sampling and abatement Costs. 

 
(b) If asbestos abatement is included as a part of the Work, the Contractor shall assure that the asbestos 

abatement work is accomplished by those duly licensed as described in Section 3 of these General 
Conditions and in accordance with the specific requirements of the Contract and all applicable laws 
and regulations. 

 
(c) If asbestos abatement is included as part of the Work, the licensed asbestos Subcontractor shall obtain 

the insurance required under Section 11(e) of these General Conditions. 
 

48. TRAINING, OPERATION AND MAINTENANCE OF EQUIPMENT 
 

(a) As a part of the Work, the Contractor in conjunction with his Subcontractors and Suppliers shall 
provide the Owner’s operations and maintenance personnel with adequate instruction and training in 
the proper operation and maintenance of any equipment, systems, and related controls provided or 
altered in the Work.  The training requirements may be further defined in the specifications. 

 
(b) The Contractor shall provide the Owner with a minimum of two (2) copies of operating, maintenance 

and parts manuals for all equipment and systems provided in the Work.  Further specific requirements 
may be indicated in the specifications. 

 

49. PROJECT MEETINGS 
 

(a) The intention of this Section is that the Contractor, the Owner and the A/E have timely exchange of 
information and cooperate to accomplish the Work as required by the Contract Documents. The 
Contractor is responsible for managing the Work, obtaining approvals and requesting clarifications 
on a timely, reasonable basis.  The Owner and its A/E are responsible for making a reasonable effort 
to provide timely responses to the Contractor. 

  



 
County of Albemarle          GC 60 of 61 
Construction Contract General Conditions   
(Rev. October 2018) 

 
(b) Preconstruction Meeting: 

Prior to the start of construction and no later than 15 calendar days after the Notice to Proceed, a 
“Preconstruction” meeting shall be held with attendees to include the Owner’s Project Manager and 
Project Inspector, the Architect/Engineer’s project manager and representatives of each design 
discipline involved in the Project, the Contractor’s project manager and superintendent (and 
scheduler, if Contractor desires), and representatives of the Contractor’s major Subcontractors.  The 
purpose of the meeting is to clarify and discuss the specifics related to, but not limited to, the 
following: 

 
(1) Persons involved from each entity and their chain of authority including the names of persons 

authorized to sign Change Orders and any limits to their authority. 
  
(2) Names, addresses, telephone numbers,  FAX numbers, and email addresses to be used for 

Requests for Information (RFI), Requests for Clarification (RFC), Requests for Proposals 
(RFP), shop drawings, submittals, and notices. 

 
(3) Contractor’s proposed construction schedule and Owner’s sequencing requirements, if any. 

 
(4) Schedule of Values and Certificate for Payment (Form AC-12) requirements and procedures. 

 
(5) Procedures for shop drawings, product data and Submittals. 

 
(6) Procedures for handling Field Orders and Change Order Form AC-11. 

 
(7) Procedures for Contractor’s request for time extension, if any. 

 
(8) Construction Site requirements, procedures and clarifications to include: 

- Manner of conducting the Work presentation to be done by members of the project team, 
preferably Contractor’s superintendent and project manager. 

- Site specialties such as dust and erosion control, stormwater management, project signs, clean 
up and housekeeping, temporary facilities, utilities, security, and traffic. 

- Safety. 
- Layout of the Work. 
- Quality control, testing, inspections and notices required. 
- Site visits by the A/E and others. 
- Owner’s Project Inspector duties. 
- Running Punch List. 
- As-Built Drawings. 

 
(9) Procedures and documentation of differing or unforeseen Site conditions. 

 
(10) Monthly Pay Meeting. 
 
(11) Project Close-Out requirements and procedures. 
 
(12) Project records. 
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(c) Monthly Pay Meeting: 
Section 36 establishes the requirement for a monthly pay meeting which will usually be held at or 
near the Site.  In addition to Owner, A/E and Contractor representatives, the following 
representatives, at a minimum, should be available to attend portions of the meeting, as applicable 
or necessary: 
 
- Owner’s Project Inspector. 
- Contractor’s project superintendent. 
- A/E representative of each discipline where Work was performed for the current pay request or 
where Work is projected to be performed in the coming month. 

- A representative of each subcontractor who performed work included in the current pay request. 
- A representative of each subcontractor who is projected to perform work in the coming month. 

 
The following topics should be included, as a minimum, in the monthly pay meeting: 

 
(1) Observations of status, quality and workmanship of Work in progress. 
 
(2) Validation of the Schedule of Values and Certificate for payment. 
 
(3) Conformance with proposed construction schedule. 
 
(4) Outstanding Requests for Information, Requests for Clarification and Requests for Proposal. 
 
(5) Submittals with action pending. 
 
(6) Status of pending Change Orders. 
 
(7) Status of Running Punch List items. 
 
(8) Work proposed for coming pay period. 
 
(9) Discussions of any problems or potential problems which need attention. 

 
(d) Other Meetings: 

Requirements for other meetings, such as progress meetings, coordination meetings,  preinstallation 
meetings and/or partnering meetings, may be included in the Contract Documents. 

 
 
 
 
 
 

*****  END OF GENERAL CONDITIONS  ***** 
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SUPPLEMENTAL GENERAL CONDITIONS

The COUNTY OF ALBEMARLE CONSTRUCTION CONTRACT GENERAL CONDITIONS (Revised 

May 2018) are modified and supplemented as hereinafter described.

1. Section 11(B) Contractor’s and Subcontractor’s Insurance: Insurance Requirements

(a) Worker’s Compensation: requires a minimum of $1,000,000.00

(b) General Liability: requires a minimum of $1,000,000.00

(c) Automobile Liability: requires a minimum of $1,000,000.00

(d) Umbrella Liability: requires a minimum of $1,000,000.00

(e) Environmental Pollution “is not required by this solicitation” 

(f) Professional Liability “is not required by this solicitation”  

(g) Cyber Liability “is not required by this solicitation” 

2. Section 12 – BUILDER’S RISK INSURANCE

Delete Paragraphs (a), (b) and (c) as written and in its place add the following:

(a) The requirements of this section of the General Conditions for builders risk insurance on the full 

value of the entire building are waived for this project.  The Owner maintains insurance on the 

existing building (including fire, vandalism and extended coverage).  However, the Contractor 

shall provide builders risk insurance for the Work in an amount equal to one hundred 

percent (100%) of the Contract Price for the Work.  The loss, if any, is to be made 

adjustable with and payable to the Owner, in accordance with its interests, as they may appear.  

The Owner, its officers, employees and its agents, shall be named as loss payee in any policy of 

insurance issued.  Written evidence of the insurance shall be filed with the Owner prior to 

execution of the Contract.  In the event of cancellation of this insurance, not less than thirty (30) 

days prior written notice must be sent to the Owner.  A copy of the policy of insurance shall be 

given to the Owner upon demand.

(b) Not used

(c) The Contractor is responsible for providing any desired coverage for Contractor's or 

Subcontractors' buildings, equipment, materials, tools or supplies that are on-site.
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CONTRACT   

BETWEEN OWNER AND CONTRACTOR 
                          

  

 This Contract dated this   day of    , 20__, is between     

(“Owner”), and       (“Contractor”), and is binding among and between 

these parties as of the date of the Owner’s signature.     

 

 R E C I T A L S 

 

1. The legal address for the Owner and for the Contractor and the addresses for delivery 

of Notices and other project documents are as follows: 

 

Owner:   

Attention:   

Address:  Albemarle County Office Building  

   Facilities & Environmental Services 

   Project Management Division 

401 McIntire Road 

City, State, Zip: Charlottesville, Virginia  22902-4596 

Telephone:   (434) 872-4501 FAX:  (434) 293-0294 Email:   

 

Contractor:   

Attention:   

Address:   

    

City, State, Zip:  

Telephone:    FAX:     Email:   

Contractor’s Virginia License #:         FEIN/SSN:        

 

2. The Project is identified as:                                                

 

Project Title:          

       IFB # 

 

General Project Description:  The project is generally described as:   

 

The Project Title and Number indicated above are required to be shown for identification 

purposes on all project-related material and documents including, but not limited to, Notices, 

Change Orders, Submittals, Requests for Information, Requests for Quotes, Field Orders, 

minutes of meetings, correspondence, Schedule of Values and Certificate for Payment, test 

reports and related material.
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 3. After competitive sealed bidding pursuant to the Virginia Public Procurement Act, 

Contractor is awarded this Contract to perform the Work described by the Contract Documents 

for the above-described project (“the Project”).    

                                                      

THEREFORE, in consideration of the Recitals set forth above, and good and valuable 

consideration as set forth below, the parties agree as follows: 

 

1. STATEMENT OF WORK:  The Contractor shall furnish all labor, equipment, and 

materials and perform all Work for the Project, including all work described in the Bid Form as 

Base Bid [and reference accepted alternates if applicable], in strict accordance with the Contract 

Documents. 

 

2. CONTRACT DOCUMENTS:  This Contract shall consist of the following:   

  - this Contract Between Owner and Contractor; 

- the Bid Form submitted by the Contractor; 

- the County of Albemarle Construction Contract General Conditions, latest revision; 

- the Supplemental General Conditions, if any; 

- the Special Conditions attached to the Owner’s Invitation for Bids; 

- the Owner’s Project Plans and Specifications dated   ; and modifications     

                       shown as Addenda   . 

 

All of these documents are incorporated herein by reference.             

 

3. TIME FOR COMPLETION:  The Work shall be commenced on a date to be 

specified in a written order of the Owner and shall be Substantially Completed within _________ 

calendar days or not later than the Contract Completion Date which is ____________________.  

The Work shall be finally completed within 30 days after the date of Substantial Completion of 

the Work. 

 

4. COMPENSATION TO BE PAID TO THE CONTRACTOR:  The Owner agrees 

to pay and the Contractor agrees to accept as just and adequate compensation for the performance 

of the Work in accordance with the Contract Documents the sum of     

  ($   ).    

 

This Contract is subject to annual funding by the Board of Supervisors of the County of 

Albemarle, Virginia, for services and work specified hereunder.  In the event the Board of 

Supervisors fails to appropriate funds necessary to perform the services and work specified in 

this Contract and other contract documents, this Contract shall be deemed cancelled, with no 

penalty to the County, and of no effect, provided notice of such cancellation is given to the 

Contractor within thirty (30) days of the Board of Supervisors final approval of the annual 

County budget.  In the event that this Contract is cancelled for the reasons set forth in this 

paragraph, the Contractor will be reimbursed for the value of all work performed or services 

rendered as of the date of cancellation in accordance with the General Conditions. 



 
 
Form AC-9  

(March 1998; Rev. Oct. 2001; Rev. Nov 2009) 

5. PAYMENTS:  The procedures for establishing a Schedule of Values for the Work, 

for requesting monthly progress payments for Work in place, and for requesting payments for 

properly stored materials are stated in the General Conditions.  Unless otherwise provided under 

the Contract Documents, interest on payments due the Contractor shall accrue at the rate of one 

percent per month. §2.2-4354(4) of the Code of Virginia. 

 

6. CONTRACTUAL CLAIMS:  Any contractual claims shall be submitted in 

accordance with the contractual dispute procedures set forth in Section 46 of the General 

Conditions and the supplemental instructions or procedures, if any, attached to this Contract. 

 

7. NON-DISCRIMINATION:  §2.2-4311 of the Code of Virginia applies to this 

contract (see Section 4 of the General Conditions). 

 

8.  IMMIGRATION REFORM AND CONTROL ACT OF 1986:  §2.2-4311.1 of 

 the Code of Virginia applies to this contract:  Contractor does not, and shall not during the 

performance of the Contract for this project knowingly employ an unauthorized alien as defined 

in the federal Immigration Reform and Control Act of 1986. 

 

9.  PROHIBITION OF ALCOHOL AND OTHER DRUGS:  §2.2-4312 of the Code 

of Virginia applies to this contract (see Section 5 of the General Conditions). 

 

IN WITNESS WHEREOF, the parties hereto on the day and year written below have 

executed this agreement in three (3) counterparts, each of which shall, without proof or 

accountancy for the other counterparts, be deemed an original thereof. 

  

                            

                                                       

       CONTRACTOR   OWNER 

    

By:                                                                                  By:    

      (Signature in ink)                            (Date)                      (Signature in ink)                    (Date) 

 

Name:                                                                             Name:         

Title:                                                                               Title:         

 

ATTEST                                                           ATTEST                                                     

                (Signature)                           (Date)                                 (Signature)                   (Date) 

 

 

 

Attachments: 

Bid Form submitted by Contractor 
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POST BID MODIFICATION 

 

 

DATE:                        

 

PROJECT TITLE:        

IFB NO.:        

 

OWNER:        

 

CONTRACTOR:        

 

 

As allowed by Section 12(c) of the Instructions to Bidders and by §2.2-4318, Code of 

Virginia, negotiations were conducted with the lowest responsive and responsible bidder,   

     , hereinafter called the Contractor.  The following clarifications, amendments, 

deletions, revisions, substitutions, and/or modifications to the Contract Documents were 

made along with corresponding adjustments in the Contractor’s bid amount for furnishing 

all labor and materials and performing all work necessary for construction of this project 

in accordance with the modified contract documents: 

 

Item AMOUNT 

  

  

  

  

  

  

TOTAL  

 

 

 

 

 

 

 

 

 

END OF POST BID MODIFICATION 
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STANDARD PERFORMANCE BOND

FOR CONSTRUCTION CONTRACTS

KNOW ALL BY THESE PRESENT:  That ____________________, the Contractor (“Principal”) 

whose principal place of business is located at _______________________and 

            (“Surety”) are held and firmly bound unto 

the County of Albemarle, Virginia, and/or The School Board of Albemarle County, Virginia, the 

Owner (“Obligee”) in the amount of _____________________________ for the payment whereof 

Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 

jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated_____________, entered into a contract with Obligee 

for ____________________________ which contract (the “Contract”) is by reference expressly made 

a part hereof;

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the 

Principal shall promptly and faithfully perform said Contract in strict conformity with the plans, 

specifications and conditions of the Contract, then this obligation shall be null and void; otherwise it 

shall remain in full force and effect.

Provided, that any alterations which may be made in the terms of the Contract, or in the Work 

to be done under it, or the giving by the Obligee of any extension of the time for the performance of 

the Contract, or any other alterations, extensions or forbearance on the part of either or both of the 

Obligee or the Principal to the other shall not in any way release the Principal and the Surety, or either 

of them, their heirs, executors, administrators, successors or assigns from their liability hereunder, 

notice to the Surety of any such alterations, extension, or forbearance being hereby waived.

No action shall be brought on this bond unless brought within one year after:  (a) completion of 

the Contract and all Work thereunder, including expiration of all warranties and guarantees, or (b) 

discovery of the defect or breach of warranty or guarantee if the action be for such.

The Surety represents to the Principal and to the Obligee that it is legally authorized to do 

business in the Commonwealth of Virginia.

Signed and sealed this                    day of                                              ,                         .
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PRINCIPAL

________________________________________________

BY:                                                                                                     
(Please sign above and print name below)

                                    

TITLE:  

ADDRESS:

PHONE:   

SURETY 

BY:                                                                                                    
(Please sign above and print name below)

ADDRESS:                                                                                                 

                                    

                                                                

PHONE:   

BOND NO.:                                                                                                           

ADDRESS OF SURETY’S HOME OFFICE:
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STANDARD LABOR AND MATERIAL PAYMENT BOND

KNOW ALL BY THESE PRESENT:  That _________________________, the Contractor 

(“Principal”) whose principal place of business is located at _________________and 

            (“Surety”) are held and firmly 

bound unto the County of Albemarle, Virginia, and/or The School Board of Albemarle County, 

Virginia, the Owner (“Obligee”) in the amount of _________________________for the payment 

whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and 

assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated_____________, entered into a contract with Obligee 

for ______________________________ which contract (the “Contract”) is by reference expressly 

made a part hereof;

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the 

Principal shall promptly make payment to all claimants as hereinafter defined, for labor performed and 

material furnished in the prosecution of the Work provided for in the Contract, then this obligation 

shall be void; otherwise it shall remain in full force and effect, subject, however, to the following 

conditions.

The Principal and Surety, jointly and severally, hereby agree with Obligee as follows:

1. A claimant is defined as one having a direct contract with the Principal or with a subcontractor 

of the Principal for labor, material, or both for use in the performance of the Contract.  A 

“subcontractor” of the Principal, for the purposes of this bond only, includes not only those 

subcontractors having a direct contractual relationship with the Principal, but also any other 

contractor who undertakes to participate in the Work which the Principal is to perform under 

the aforesaid Contract, whether there are one or more intervening subcontractors contractually 

positioned between it and the Principal (for example, a subcontractor).  “Labor” and “material” 

shall include, but not be limited to, public utility services and reasonable rentals of equipment, 

but only for periods when the equipment rented is actually used at the work site.

2. Subject to the provisions of paragraph 3, any claimant who has performed labor or furnished 

material in accordance with the Contract documents in the prosecution of the Work provided in 

the Contract, who has not been paid in full therefor before the expiration of ninety (90) days 

after the day on which such claimant performed the last of such labor or furnished the last of 

such materials for which he claims payment, may bring an action on this bond to recover any 

amount due him for such labor or material, and may prosecute such action to final judgment 
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and have execution on the judgment.  The Obligee need not be a party to such action and shall 

not be liable for the payment of any costs, fees or expenses of any such suit.

3. Any claimant who has a direct contractual relationship with any subcontractor of the Principal 

from whom the Principal has not required a subcontractor payment bond, but who has no 

contractual relationship, express or implied, with the Principal, may bring an action on this 

bond only if he has given written notice to the Principal within one hundred eighty (180) days 

from the day on which the claimant performed the last of the labor or furnished the last of the 

materials for which he claims payment, stating with substantial accuracy the amount claimed 

and the name of the person for whom the Work was performed or to whom the material was 

furnished.  Notice to the Principal shall be served by registered or certified mail, postage 

prepaid, in an envelope addressed to the Principal at any place where his office is regularly 

maintained for the transaction of business.  Claims for sums withheld as retainages with respect 

to labor performed or materials furnished shall not be subject to the time limitations stated in 

this paragraph 3.

4. No suit or action shall be commenced hereunder by any claimant;

a. Unless brought within one year after the day on which the person bringing such action 

last performed labor or last furnished or supplied materials, it being understood, 

however, that if any limitation embodied in this bond is prohibited by any law 

controlling the construction hereof, the limitation embodied within this bond shall be 

deemed to be amended so as to be equal to the minimum period of limitation permitted 

by such law.

b. Other than in a Virginia court of competent jurisdiction, with venue as provided by 

statute, or in the United States District Court for the district in which the project, or any 

part thereof is situated.

5. The amount of this bond shall be reduced by and to the extent of any payment or payments 

made in good faith hereunder.

Signed and sealed this                    day of                                              ,                        .
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PRINCIPAL

________________________________________________

BY:                                                                                                     
(Please sign above and print name below)

                                    

TITLE:  

ADDRESS:

PHONE:   

SURETY 

BY:                                                                                                    
(Please sign above and print name below)

ADDRESS:                                                                                                 

                                    

                                                                

PHONE:   

BOND NO.:                                                                                                           

ADDRESS OF SURETY’S HOME OFFICE:

                                                

                        



Under your contract dated

add to

Documents, the sum of 

.

+ - =

Issued By: Approved As to Content:

Architect/Engineer Date Date

Accepted By:

Date

Date

Purchasing Agent of County of 

Albemarle, Virginia and/or The 

County School Board of Albemarle 

County, Virginia

(Show information on Contract Summary sheet)

all claims related to this Change Order.

(Failure to include a change for time shall waive any change to the time allowed by the Contract for

completion of the Work unless the parties mutually agree in writing to postpone a determination of the change

to time resulting from the Change Order.  Such determination may not be postponed more than 45 days from

the approval of this Change Order by the Owner.)

ADDITIONS

Contractor

CHANGE AUTHORIZATION

$0.00 $0.00 

TO:

Department / Division Head

DEDUCTIONS

AMOUNT OF TOTAL TOTAL AMOUNT OF

CONTRACT TO DATE

Contractor:

/100 dollars

authorized to make the following changes:

This Change Order will deduct from the Contract Price, in accordance with the Contract

1/0/1900 for work on the project shown above, you are hereby 

PCO#/COR# Amount

$0.00

CONTRACT CHANGE ORDER

Change Order Number: Date:

CHANGE DESCRIPTION

PROJECT DESCRIPTION

Project Title: 0

0IFB/Contract No.:

Approved By:

There will be an extension of 

January 0, 1900

days for contract completion.  The contract completion date will now be

By signing this Change Order, the Contractor agrees to release and waive any and

$0.00

CONTRACT COST SUMMARY

ORIGINAL CONTRACT   

$0.00

Form AC-11 (September 2018)



GENERAL CONTRACTOR ESTIMATE FOR CHANGE ORDER
GC-1

IFB Number:
Project:
Owner:

GENERAL CONTRACTOR DIRECT COSTS

Scope Description Direct Labor Direct Material Direct Equipment

Direct Labor Hourly Wage Total Material Total Equipment Total

Item Qty Hours Total Direct Rate, Excl. Labor Cost Material Cost Equipment

No. Description Quantity Units Per Unit Labor Hours Taxes & Ins. Cost Per Unit Cost Per Unit Cost

A B C D E F = C x E G H = F x G I J = C x I K L = C x K

1.01 0.00 $0.00 $0.00 $0.00

1.02 0.00 $0.00 $0.00 $0.00

1.03 0.00 $0.00 $0.00 $0.00

1.04 0.00 $0.00 $0.00 $0.00

1.05 0.00 $0.00 $0.00 $0.00

1.06 0.00 $0.00 $0.00 $0.00

1.07 0.00 $0.00 $0.00 $0.00

1.08 0.00 $0.00 $0.00 $0.00

1.09   Subtotal from Estimate Continuation Sheets $0.00 $0.00 $0.00

1.97   Subtotal (S/T) Direct Costs:  Subtotal Labor $0.00  Subtotal Mat'l $0.00  Subtotal Equip. $0.00

1.98   Taxes/Insurance: FICA, FUI, SUI, & Workmens' Comp. at  % of Item 1.97H =  $0.00 Sales Tax @ 5.3% $0.00 Sales Tax @ 5.3% $0.00

1.99   Total Direct Costs  Total Labor $0.00  Total Mat'l $0.00  Total Equip. $0.00

SUBCONTRACT COSTS SUMMARY Submitted By

Item Subcontractor Name Total Item

No.  (List totals from attached SC-1 forms) Cost No. Description Total Cost Name:

A B C 3.01    Total Direct Labor Cost Item 1.99H $0.00

2.01 3.02    Total Direct Material Cost Item 1.99J $0.00       Signature:

2.02 3.03    Total Equipment Cost Item 1.99L $0.00

2.03 3.04    Subtotal 3.01+3.02+3.03 $0.00       Title:

2.04 3.05    Overhead and Profit * 10% x Item 3.04 $0.00

2.05 3.06    Subtotal 3.04+3.05 $0.00       Date:

2.06 3.07    Subcontractor Cost Item 2.99 $0.00

2.07 3.08    GC Markup on Subcontractors ** 10% x Item 3.07 $0.00       I have reviewed the costs proposed and find

2.08 3.09    Subtotal 3.06+3.07+3.08 $0.00       them to be reasonable (as proposed) (as marked).

2.09 3.10    Additional Bond Cost

2.99   Total Subcontract Costs $0.00 3.99   Total Change Order Cost (3.09+3.10) $0.00       A/E Signature:

Note:  Mark-up is capped in conformance with the provisions of Section 38(d) of the Construction Contract General Conditions.

*Limited to 10% on self-performed work.

**Limited to a total of 10%, shared (cumulative total) if multiple tier subs, on subcontracted work.  

COR/PCO #:
Change Description:  

General Contractor:  

Form GC-1

(September 2018)



SC-1

IFB Number:

Project:

Owner:

Change Description:  

SUBCONTRACTOR DIRECT COSTS

Scope Description Direct Labor Direct Material Direct Equipment

Direct Labor Total Hourly Wage Total Material Total Equipment Total

Item Qty Hours Direct Labor Rate, Excl. Labor Cost Material Cost Equipment

No. Description Quantity Units Per Unit Labor Hours Taxes & Ins. Cost Per Unit Cost Per Unit Cost

A B C D E F = C x E G H = F x G I J = C x I K L = C x K

1.01 0.00 $0.00 $0.00 $0.00

1.02 0.00 $0.00 $0.00 $0.00

1.03 0.00 $0.00 $0.00 $0.00

1.04 0.00 $0.00 $0.00 $0.00

1.05 0.00 $0.00 $0.00 $0.00

1.06 0.00 $0.00 $0.00 $0.00

1.07 0.00 $0.00 $0.00 $0.00

1.08 0.00 $0.00 $0.00 $0.00

1.09   Subtotal from Estimate Continuation Sheets $0.00 $0.00 $0.00

1.97   Subtotal (S/T) Direct Costs:  Subtotal Labor $0.00  Subtotal Mat'l $0.00  Subtotal Equip. $0.00

1.98   Taxes/Insurance: FICA, FUI, SUI, & Workmens' Comp. at  % of Item 1.97H =  $0.00 Sales Tax @ 5.3% $0.00 Sales Tax @ 5.3% $0.00

1.99   Total Direct Costs  Total Labor $0.00  Total Mat'l $0.00  Total Equip. $0.00

SUB-SUBCONTRACT COSTS SUMMARY Submitted By

Item Sub-Subcontractor Name Total Item

No.  (List totals from attached SS-1 forms) Cost No. Description Total Cost Name:

A B C 3.01    Total Direct Labor Cost Item 1.99H $0.00

2.01 3.02    Total Direct Material Cost Item 1.99J $0.00       Signature:

2.02 3.03    Total Equipment Cost Item 1.99L $0.00

2.03 3.04    Subtotal 3.01+3.02+3.03 $0.00       Title:

2.04 3.05    Overhead and Profit * 10% x Item 3.04 $0.00

2.05 3.06    Total Subcontractor Cost 3.04+3.05 $0.00       Date:

2.06 3.07    Sub-Subcontractor Cost ** Item 2.99 $0.00

2.99   Total Sub-Subcontract Costs $0.00 3.99  S/C Cost Report'd to GC *** 3.06+3.07 $0.00

Note:  Mark-up is capped in conformance with the provisions of Section 38(d) of the Construction Contract General Conditions.

*** The subcontractor cost carried forward to GC-1 form does not include mark-up on sub-subcontractor costs.  This mark-up is calculated on the GC-1 form.  The GC and 

       its subcontractors shall establish how the mark-up is to be distributed among the various subcontractors involved in the work.

* Limited to 10% on self-performed work.

** Limited to a total of 10%, shared (cumulative total) if multiple tier subs, on subcontracted work. Total mark-up on subcontracted work is calculated on the GC-1 form. 

SUBCONTRACTOR ESTIMATE FOR CHANGE ORDER

COR/PCO #:

Subcontractor Trade:  

Subcontractor:  

General Contractor:  

Form SC-1

(February 2019))



SUB-SUBCONTRACTOR ESTIMATE FOR CHANGE ORDER
SS-1

IFB Number: General Contractor:  

Project: Subcontractor:  

Owner: Sub-Subcontractor:  

Change Description:  

SUB-SUBCONTRACTOR DIRECT COSTS

Scope Description Direct Labor Direct Material Direct Equipment

Direct Labor Total Hourly Wage Total Material Total Equipment Total

Item Qty Hours Direct Labor Rate, Excl. Labor Cost Material Cost Equipment

No. Description Quantity Units Per Unit Labor Hours Taxes & Ins. Cost Per Unit Cost Per Unit Cost

A B C D E F = C x E G H = F x G I J = C x I K L = C x K

1.01 0.00 $0.00 $0.00 $0.00

1.02 0.00 $0.00 $0.00 $0.00

1.03 0.00 $0.00 $0.00 $0.00

1.04 0.00 $0.00 $0.00 $0.00

1.05 0.00 $0.00 $0.00 $0.00

1.06 0.00 $0.00 $0.00 $0.00

1.07 0.00 $0.00 $0.00 $0.00

1.08 0.00 $0.00 $0.00 $0.00

1.09   Subtotal from Estimate Continuation Sheets $0.00 $0.00 $0.00

1.97   Subtotal (S/T) Direct Costs:  Subtotal Labor $0.00  Subtotal Mat'l $0.00  Subtotal Equip. $0.00

1.98   Taxes/Insurance: FICA, FUI, SUI, & Workmens' Comp. at  % of Item 1.97H =  $0.00 Sales Tax @ 5.3% $0.00 Sales Tax @ 5.3% $0.00

1.99   Total Direct Costs  Total Labor $0.00  Total Mat'l $0.00  Total Equip. $0.00

SUMMARY Submitted By

Item

No. Description Total Cost Name:

3.01    Total Direct Labor Cost Item 1.99H $0.00

3.02    Total Direct Material Cost Item 1.99J $0.00       Signature:

3.03    Total Equipment Cost Item 1.99L $0.00

3.04    Subtotal 3.01+3.02+3.03 $0.00       Title:

3.05    Overhead and Profit * 10% x Item 3.04 $0.00

3.99   Total Sub-Subcontractor $0.00       Date:

Note:  Mark-up is capped in conformance with the provisions of Section 38(d) of the Construction Contract General Conditions.

*Limited to 10% on self-performed work.  

COR/PCO #:

Sub-Subcontractor Trade:  

Form SS-1

(September 2018)



FORM AC-12

 PART A PERIOD BEGINNING DATE: 01/00/1900

 SUMMARY AND CERTIFICATION PERIOD ENDING DATE: 01/00/1900

IFB NUMBER:  0
  OWNER NAME:  County of Albemarle, Virginia and/or The County School Board of Albemarle County, Virginia

  PROJECT TITLE:  0

VALUE OF WORK COMPLETED

PREVIOUS VALUE CURRENT

TOTAL VALUE THIS VALUE PERCENT

VALUE TO DATE REPORT TO DATE COMPLETE

A B C D = B + C E = D / A

  Original Contract Line Items (from AC-12, PART B) -$                      -$                      -$                      -$                      0%

  Approved Change Orders (from AC-12, PART C) -$                      -$                      -$                      -$                      0%

  ADJUSTED CONTRACT TOTAL -$                      -$                      -$                      -$                      0%

  Retainage Retainage Percentage: 5.0% -$                      -$                      -$                      

  NET REQUISTION AMOUNT -$                      -$                      -$                      

Amount Requested

CONTRACTOR CERTIFICATION

  The undersigned Contractor requests payment of that portion of the contract price shown on the last line
  of the foregoing Schedule of Values, and represents and warrants to the Owner that: (1) the data shown on the
  Schedule of Values is accurate and correct; (2) the Work covered by this Certificate has been completed in
  accordance with the Contract Documents; (3) all previous progress payments received from Owner on account of Work done
  under this Contract have been applied to discharge in full (except for allowable retainage) all obligations of Contractor
  incurred in connection with Work covered by prior Certificates for Payment ( N/A for Payment No. 1 ) ;
  (4) title to all materials and equipment for which payment is requested in this Certificate, whether or not incorporated
  in said Work, will pass to Owner at time of payment free and clear of all liens, claims, security interests and
  encumbrances (except such materials and equipment which are covered by a Bond previously accepted by Owner).

  FEIN #: Contractor: 

  Date: By: 
signature

Typed Name:  

ARCHITECT/ENGINEER CERTIFICATION

  This is to certify that, in accordance with the terms of a contract for IFB/Contract Number  executed
  the  day of , , by and between, , the Contractor,
  and the County of Albemarle, Virginia and/or The County School Board of Albemarle County, Virginia,
  the Owner, for work at , there is due to the Contractor the amount of

  Architect/Engineer:  
          

  By: 
signature printed name date

OWNER ACTION

  Recommended for Payment:
   Project Manager                Date

CERTIFICATE FOR PAYMENT

January 0, 1900

0 0

0

  No Dollars and No Cents    $.00

1PAYMENT REQUEST NO. SCHEDULE OF VALUES

and

Form AC-12 (May 2010)



Original Contract Line Items Page 1 of 1 Date Printed:  3/19/2014

FORM AC-12 

RFQ NUMBER: 0

 PART B OWNER NAME: PERIOD BEGINNING DATE: 01/00/1900

 ORIGINAL CONTRACT LINE ITEMS PROJECT TITLE: 0 PERIOD ENDING DATE: 01/00/1900

VALUE OF WORK COMPLETED
PREVIOUS VALUE CURRENT

ITEM ITEM TOTAL VALUE THIS VALUE PERCENT
NO. DESCRIPTION VALUE TO DATE REPORT TO DATE COMPLETE

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

Do not insert rows below this point !  $                        -    $                        -    $                        -    $                        -   0%

TOTAL ORIGINAL CONTRACT -$                       -$                       -$                       -$                       0%

NOTES / COMMENTS

         

   

           

County of Albemarle, Virginia and/or The County School Board of Albemarle County, Virginia

1
SCHEDULE OF VALUES AND CERTIFICATE FOR PAYMENT

PAYMENT REQUEST NO. 



Approved Change Orders Page 1 of 1 Date Printed:  3/19/2014

 FORM AC-12

PROJECT CODE: 0

 PART C AGENCY NAME: County of Albemarle, Virginia and/or The County School Board of Albemarle County, Virginia PERIOD BEGINNING DATE: 01/00/1900

 CONSTRUCTION CHANGE ORDERS PROJECT TITLE: 0 PERIOD ENDING DATE: 01/00/1900

VALUE OF WORK COMPLETED
CHNG PREVIOUS VALUE CURRENT
ORD. ITEM TOTAL VALUE THIS VALUE PERCENT
NO. DESCRIPTION VALUE TO DATE REPORT TO DATE COMPLETE

 $                        -    $                        -    $                        -    $                        -   0%
 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

 $                        -    $                        -    $                        -    $                        -   0%

Do not insert rows below this point !  $                        -    $                        -    $                        -    $                        -   0%

TOTAL APPROVED CHANGE ORDERS -$                       -$                       -$                       -$                       0%

NOTES / COMMENTS

1
SCHEDULE OF VALUES AND CERTIFICATE FOR PAYMENT

PAYMENT REQUEST NO. 



 
Form AC-13 (May 2010) 

 AFFIDAVIT OF PAYMENT OF CLAIMS 

 

 

 

By:                                                                                           

 

 

 

This day                                                                                                 personally appeared before 

me,                                                                                          , a Notary Public in and for the 

City/County of                                                       ,                                                 and, being by 

me first duly sworn, states that all subcontractors and suppliers of labor and materials have been 

paid all sums due them for work performed or materials furnished in the performance of the 

Contract between the County of Albemarle, Virginia, and/or The County School Board of 

Albemarle County, Virginia, Owner, and                                                                                         , 

Contractor, dated                                                , 20         , for the construction of                           

                                                                                                                                                          , 

or arrangements have been made by the Contractor satisfactory to such subcontractors and 

suppliers with respect to payments of such sums as may be due them by the Contractor. 

 

          

 (Contractor Name)       

 

By:          

 

   Print Name:          

 

Title:          

 

 

 

Subscribed and sworn to before me this                      day of                                          , 20          .  

My commission expires on the                          day of                                             , 20          . 

Notary Registration #:        

 

 

        

 Notary Public 



 
Form AC-13.1a (June 2010) 

ARCHITECT/ENGINEER’S CERTIFICATE OF SUBSTANTIAL COMPLETION 

Date:                                                           
 

 

County of Albemarle, Virginia, and/or  

The County School Board of Albemarle County, Virginia 

c/o Facilities & Environmental Services – Project Management Division 

401 McIntire Road 

Charlottesville, Virginia 22902-4596 

 

Project Title:              

RFQ/Contract No.:        
 
In accordance with the requirements of the Contract Between Owner and Architect/Engineer and based upon the 

knowledge gained in the performance of the architectural/engineering services provided in said Contract and the 

reports of the Owner’s Inspection and Testing entities, the undersigned Architect/Engineer states that the 

following portions of the project named above are substantially complete in accordance with the requirements of 

the Contract Documents and are recommended for use of their intended purpose (indicate portions which are 

ready for use and, if applicable, occupancy): 

             

             

             

             

              

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         

All applicable tests, certificates and regulatory inspections required by the Contract Documents and any local, 

state or federal regulations have been performed with respect to the substantially completed portions of the 

project and the Owner has been provided with a copy of each report, except for the following: 

             

             

             

              

 

A tentative list of unfinished Work and defective Work, referred to as the “punch list,” is attached hereto. The 

list may not be all-inclusive, and the failure to include an item in it does not alter the responsibility of the 

Contractor to complete all the Work in accordance with the Contract Documents.  The items in the tentative list 

shall be completed or corrected by the Contractor within _______ days of the above date of Substantial 

Completion.  

 
          

 (A/E Firm Name)       

 

By:          

   Print Name:          

Title:          

 

Attachment:  Punch List 



Form AC-13.1 (July 2021)

CERTIFICATE OF FINAL COMPLETION BY ARCHITECT/ENGINEER

Date:                                                    

County of Albemarle, Virginia, and/or 

The School Board of Albemarle County, Virginia

c/o Facilities & Environmental Services –  Facilities Planning & Construction Division

401 McIntire Road

Charlottesville, Virginia 22902-4596

Project Title:  

RFQ/Contract No.:  

In accordance with the requirements of the Contract Between the Owner and the 

Architect/Engineer for Professional Services and based upon the knowledge gained in the 

performance of the services required in said Agreement, the undersigned hereby states that the 

above named project was fully completed in accordance with the requirements of the Contract 

Documents on        , .
                   (Month)           (Day)      (Year)

All applicable tests, certificates and regulatory inspections required by the Contract Documents 

and any local, state or federal regulations have been performed and the Owner has been provided 

with a copy of each report.

  

Final as-built drawings have been prepared by the Architect/Engineer and submitted to the 

Owner in accordance with the requirements of the Contract Documents.  The Owner has been 

provided with a copy of all warranties and guarantees, including the starting date(s) of all 

warranties and guarantees, written and unwritten, required by the Contract Documents.

(A/E Firm Name)      

By:  

Print Name:  

Title:  



Form AC-13.2a (July 2021)

CERTIFICATE OF PARTIAL OR SUBSTANTIAL COMPLETION BY CONTRACTOR

Date:                                                    

County of Albemarle, Virginia, and/or 

The School Board of Albemarle County, Virginia

c/o Facilities & Environmental Services –  Facilities Planning & Construction Division

401 McIntire Road

Charlottesville, Virginia 22902-4596

Project Title:  

RFQ/Contract No.:  

In accordance with the requirements of the Agreement between the Owner and the Contractor, the undersigned 

Contractor hereby states that portions of the above named project are substantially completed in accordance with 

the requirements of the Contract Documents as modified by approved change orders. Those portions of the 

project now substantially complete are: 

All applicable tests, certificates and regulatory inspections required by the Contract Documents and any local, 

state or federal regulations have been performed with respect to the substantially completed portions of the 

project and the Owner has been provided with a copy of each report.

As-built marked up prints of the substantially completed portions of the project have been provided to the 

Architect/Engineer as required by the Contract Documents.

The Owner has been provided with a copy of all warranties and guarantees, including the starting date(s) of all 

warranties and guarantees, written and unwritten, required by the Contract Documents with respect to the 

completed portions of the project, except as follows:

  

All training, operating instructions and maintenance manuals required by the Contract Documents have been 

provided to the Owner, except as follows:

  

This certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is 

it a release of CONTRACTOR’S obligation to complete the Work in accordance with the Contract Documents.

 (Contractor Name)      

By:  

Print Name:  

Title:                  



Form AC-13.2 (July 2021)

CERTIFICATE OF FINAL COMPLETION BY CONTRACTOR

Date:  ________________________________

County of Albemarle, Virginia, and/or 

The School Board of Albemarle County, Virginia

c/o Facilities & Environmental Services –  Facilities Planning & Construction Division

401 McIntire Road

Charlottesville, Virginia 22902-4596 

Project Title:  

RFQ/Contract No.:  

In accordance with the requirements of the Contract Between Owner and Contractor (Form AC-

9) the undersigned Contractor hereby states that the above named project has been fully 

completed in accordance with the requirements of the Contract Documents as modified by 

approved change orders.

All applicable tests, certificates and regulatory inspections required by the Contract Documents 

and any local, state or federal regulations have been performed with respect to the completed 

project and the Owner has been provided with a copy of each report.

As-built marked up prints of the completed project have been provided to the Architect/Engineer 

as required by the Contract Documents.

The Owner has been provided with a copy of all warranties and guarantees, including the starting 

date(s) of all warranties and guarantees, written and unwritten, required by the Contract 

Documents.

All training, operating instructions and maintenance manuals required by the Contract 

Documents have been provided to the Owner. 

 (Contractor Name)      

By:  

Print Name:  

Title:  

Copy: Architect/Engineer
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Bid Receipt and Bid Reading Procedures

2/7/2022

IFB# 2022-IFB-7022830 
ALBEMARLE COUNTY OFFICE BUILDING 5TH STREET LOCATION 

LOW-SLOPE ROOF REPLACEMENT

In light of the State of Emergency declared by the Commonwealth and the County of Albemarle, and in 

accordance with the Governor’s Executive Order Number Fifty-One, the following modifications to 

Albemarle County Purchasing Procedures shall be in effect for the duration of the emergency conditions:

1. Paper bids shall be prepared as usual and shall be delivered to the County Office Building at 401 McIntire 

Road, Charlottesville, VA 22902.  Bids will be received in a secure manner and will be stored in such 

manner as to keep them in a secure status.  

2. A secure lock box will be available, at the exterior of the County Office Building, at the front Visitors 

Entrance, and will be labeled Vendor/Contractor Bids or Proposals Only.  Bids shall be placed in this 

box, prior to the established due date and time for each solicitation.  It is the Offeror’s responsibility to 

ensure that bids are received prior to the established bid due date and time.

3. Bids will be received in the lockbox until 1:00 pm EST on Thursday, February 24, 2022.  Any further 

bids received will be ruled as late bids and will be retained un-opened.  Late bids will not be considered.  

If you have any difficulty utilizing the lockbox please call the Purchasing Office, at 434-296-5854.

4. Bid readings will be held at 1:30pm on Thursday, February 24, 2022.  At the appointed time as noted 

below, the bids will be virtually opened and read aloud by Purchasing personnel.  Public attendance at 

the Bid Reading will be by virtual attendance through MS Teams Meeting.  

5. The bids shall be examined for conformance of all requirements of the solicitation including a signature, 

acknowledgement of addenda, and presence of a bid bond, when required.  At the conclusion of the 

reading of the bids, Purchasing staff will complete the due diligence to examine bids for determination 

of complete responsiveness and vendor responsibility and additional information, including the bid 

tabulation, will be provided as it becomes available.

6. On Thursday, February 24, 2022 at 1:30pm EST, the Virtual Bid Reading may be attended through 

the following MS Teams Meeting link:

Microsoft Teams meeting 

Join on your computer or mobile app 

Click here to join the meeting 

Or call in (audio only) 

+1 540-613-8851,,553609193#   United States, Roanoke 

Phone Conference ID: 553 609 193# 
Find a local number | Reset PIN 

Learn More | Meeting options 

https://www.governor.virginia.gov/media/governorvirginiagov/governor-of-virginia/pdf/eo/EO-51-Declaration-of-a-State-of-Emergency-Due-to-Novel-Coronavirus-(COVID-19).pdf
https://nam12.safelinks.protection.outlook.com/ap/t-59584e83/?url=https://teams.microsoft.com/l/meetup-join/19%253ameeting_YzMwMjMzMDItOTEzYS00Mjc0LTg4ZDYtY2JiMGM3Y2Y4NDU4%2540thread.v2/0?context=%257b%2522Tid%2522%253a%2522472f3939-9689-4fe6-afc7-839b4790cbee%2522%252c%2522Oid%2522%253a%2522c9812298-998d-411e-be1e-4242e2d75da7%2522%257d&data=04%7C01%7Cmthomas@gparch.com%7C0b21ed445ae6473bb06308d9e754feb8%7C7e134a6358224d2ca01f3c4535f34b66%7C1%7C0%7C637795174515691210%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0=%7C3000&sdata=Ns7TYttpjxLJ0pCUkjjOZ4Kvaf1X8y2RgWe5sCsf4u4=&reserved=0
tel:+15406138851,,553609193
https://nam12.safelinks.protection.outlook.com/?url=https://dialin.teams.microsoft.com/03abe041-5441-4f37-accb-ea984a1c68b7?id=553609193&data=04%7C01%7Cmthomas@gparch.com%7C0b21ed445ae6473bb06308d9e754feb8%7C7e134a6358224d2ca01f3c4535f34b66%7C1%7C0%7C637795174515691210%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0=%7C3000&sdata=hiCkHEuefDc47fsrwqmI+2Rqn1HZlt+VdbsbCAaUeqE=&reserved=0
https://nam12.safelinks.protection.outlook.com/?url=https://mysettings.lync.com/pstnconferencing&data=04%7C01%7Cmthomas@gparch.com%7C0b21ed445ae6473bb06308d9e754feb8%7C7e134a6358224d2ca01f3c4535f34b66%7C1%7C0%7C637795174515691210%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0=%7C3000&sdata=2fNjv2D85qQmezPqqmF9R7Wc4IEp+g2O3vxR8moUpP0=&reserved=0
https://nam12.safelinks.protection.outlook.com/?url=https://aka.ms/JoinTeamsMeeting&data=04%7C01%7Cmthomas@gparch.com%7C0b21ed445ae6473bb06308d9e754feb8%7C7e134a6358224d2ca01f3c4535f34b66%7C1%7C0%7C637795174515691210%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0=%7C3000&sdata=gWSdg8uRfPpmWYOPqu0I8EAJEjHG4Fj5uyw1OZ7wtUo=&reserved=0
https://nam12.safelinks.protection.outlook.com/?url=https://teams.microsoft.com/meetingOptions/?organizerId=c9812298-998d-411e-be1e-4242e2d75da7&tenantId=472f3939-9689-4fe6-afc7-839b4790cbee&threadId=19_meeting_YzMwMjMzMDItOTEzYS00Mjc0LTg4ZDYtY2JiMGM3Y2Y4NDU4@thread.v2&messageId=0&language=en-US&data=04%7C01%7Cmthomas@gparch.com%7C0b21ed445ae6473bb06308d9e754feb8%7C7e134a6358224d2ca01f3c4535f34b66%7C1%7C0%7C637795174515691210%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0=%7C3000&sdata=OziZ0XMRaFLDpzdbo4c1/cUSAn1n3JYQdq4vM7qPMJ0=&reserved=0


COVID-19 POLICIES FOR THE COUNTY OF ALBEMARLE

FACILITIES PLANNING & CONSTRUCTION PROJECTS
Effective October 22, 2020

For the most current recommendations and Executive Orders please refer to the following resources:

 Centers for Disease Control https://www.cdc.gov/coronavirus/2019-ncov/index.html

 Governors Executive Orders https://www.governor.virginia.gov/executive-actions/

 Albemarle County Emergency Order https://www.albemarle.org/Home/ShowDocument?id=5026

ALL CONTRACTORS SHALL SUBMIT A PROJECT SPECIFIC COVID-19 MITIGATION PLAN WHICH COMPLIES

WITH ALL FEDERAL, STATE AND LOCAL GOVERNMENT REQUIREMENTS AND RECOMMENDATIONS. THIS

PLAN MUST BE SUBMITTED TO THE COUNTY PROJECT MANAGER PRIOR TO BEGINNING ANY WORK.

The following are minimum plan requirements which been established per the CDC’s recommendations, the

Governor of Virginia, the County of Albemarle and/or Albemarle County Public Schools:

JOBSITE ENTRANCES

 If entering a County or School owned facility, then workers shall complete the posted Self Screening/ Risk

Assessment. Workers shall only use designated visitor entrances unless otherwise approved.

 For work outside County or School Owned facilities, the Contractor shall post and implement their own

screening procedure at all jobsite entrances.

 Contractor shall provide and post “Construction Work Area” signage at any jobsite entrances.

 Contractor shall provide hand washing station or alcohol-based hand sanitizer at all job site entrances.

 The best way to prevent illness is to avoid exposure to the virus so if a worker or their family member are

sick then they need to stay home and immediately contact their Supervisor.

REPORTING

 Contractors shall report a diagnosis of COVID-19 to their local health district and the County Project

Manager within 24 hours. If the County Project Manager is unavailable, then contact the Chief of

Facilities Planning & Construction.

PERSONAL PROTECTIVE EQUIPMENT (PPE)

 Per the Albemarle County emergency ordinance, cloth face coverings must be worn in all indoor public

spaces and in all outdoor public spaces where 6’ of physical distancing is not able to be maintained.

 On school properties face coverings shall be worn in all outdoor spaces regardless of physical distancing

Bandanas, neck gaiters, scarves, and face shields without an underlying mask or acceptable face covering

are also not permitted.

SOCIAL DISTANCING

 All workers should practice social distancing, staying at least six (6) feet apart.

 Work requiring close contact with other workers or the public should be avoided. When possible evaluate

an alternative work plan or shifts to allow minimum physical distancing.

 Per the Albemarle County emergency ordinance, gatherings will be restricted to 50 persons, with limited

exceptions.

 Virtual meetings should be held in lieu of attending in person. If in-person meetings are needed, then hold

meetings outside or in open areas where possible.

SANITATION

 Daily cleaning of high touch jobsite surfaces with soap and water then use of a disinfectant shall be

performed per CDC guidelines. High touch surfaces include but are not limited to push / pull door

hardware, handrails, tabletops, light switches, toilets, faucets and sinks. Special care should be taken

when cleaning system and equipment control panels.

 If the Contractors employee or subcontractor has a confirmed diagnosis, then the Contractor shall be

responsible for all cleaning and disinfecting the facility per CDC guidelines.
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ACPS FACILITIES COVID-19 SCREENING FOR EMPLOYEES & VISITORS 

PLEASE READ EACH QUESTION CAREFULLY AND SELECT THE ANSWER THAT APPLIES TO YOU. 

In the past 48 hours, have you or has anyone in your household experienced any of the 
following symptoms: 

YES NO 
• fever (100°F or higher) or chills

• cough

• shortness of breath or difficulty
breathing

• fatigue

• muscle or body aches

• headache

• new loss of taste or smell

• sore throat

• congestion or runny nose

• nausea or vomiting

• diarrhea

In the past 14 days, have you been in close contact (within 6 feet for a total of 15 minutes 
or more over a 24-hour period) with someone with suspected or confirmed COVID-19? 

YES NO 

In the past 10 days, have you been diagnosed with or presumed positive for COVID-19? YES NO 

Are you isolating or quarantining because you may have been exposed to a person with 
COVID-19 or are worried that you may be sick with COVID-19? 

YES NO 

Are you or is anyone in your household currently waiting on the results of a COVID-19 
test? 

YES NO 

Did you answer NO to ALL QUESTIONS? Access to ACPS facilities APPROVED. 

Did you answer YES to ANY QUESTION? 
Access to ACPS facilities NOT APPROVED. 
Please see page 2 for further instructions. 

Thank you for helping us protect you and others during this time. 
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THE SCREENING YOU COMPLETED INDICATES THAT 
YOU MAY BE AT INCREASED RISK FOR COVID-19. 

If you are not feeling well, we hope that you feel better soon! 

HERE ARE INSTRUCTIONS FOR WHAT TO DO NEXT: 

If you are not already at home, 
please avoid contact with others 

and go straight home immediately. 

Monitor your symptoms and 
call your health care provider 

to determine if COVID-19 testing 
is recommended. 

If you are an employee, contact 
your supervisor to discuss options 

for telework and/or leave. 

Before going to a healthcare facility, please call and let them know that you may have an increased risk 
for COVID-19. In case of a life-threatening medical emergency, dial 911 immediately! 

RETURNING TO WORK: GUIDANCE FOR EMPLOYEES 

If you have symptoms consistent with COVID-19, you should contact your health care provider or 
seek COVID-19 testing. Do not return to work until you are cleared by a health care provider OR 
you receive a negative test result AND you have been fever-free for 24 continuous hours without the 
use of fever-reducing medications. If you do not contact your health care provider or seek testing, 
you must stay home until at least 10 days have passed from the onset of symptoms. If you test 
positive for COVID-19 and have symptoms, you should stay home until at least 10 days have passed 
from the onset of symptoms AND you have been fever-free for 24 continuous hours without the use 
of fever-reducing medications AND respiratory symptoms have improved. If you test positive for 
COVID-19, but have no symptoms and remain asymptomatic, you should stay home until at least 
10 days have passed since the positive test result. Employees should report a diagnosis of COVID-19 
to their supervisor as soon as possible. 

If you have a chronic medical condition or have received an alternate diagnosis from a health care 
provider that causes COVID-19-like symptoms and you need to access an ACPS facility within the 
next few days, please call your school nurse or the ACPS COVID-19 Coordinator at 434-249-4625 to 
determine whether you can safely be granted access to an ACPS facility. 

If you have been in close contact with someone who has COVID-19, you should stay home and 
self-quarantine for 14 days from the last day of exposure. If you are staying home pending the test 
result of a sick member of your household, you may return to work if the symptomatic person 
receives a negative COVID-19 test result. 

If you develop symptoms during quarantine, you should obtain a COVID-19 test at the provider of 
your choice or contact the health department for assistance. Symptomatic employees awaiting 
COVID-19 test results must not report to work. 

This screening tool was developed by the Centers for Disease Control and Prevention (CDC) and adapted for use by 
Albemarle County Public Schools. For information about COVID-19 and basic instructions to prevent the spread of 
disease, visit the CDC’s COVID-19 website at: https://www.cdc.gov/covid19 

1 2 3 
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SECTION 01000  -  SPECIAL CONDITIONS

1.0 GENERAL

1.1 RELATED DOCUMENTS

A. Requirements of the General Conditions of the Construction Contract and Supplemental 
General Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 WORKER STANDARDS OF CONDUCT AND DRESS

A. Worker Standards of Conduct/Dress – Hard hats, safety shoes, appropriate shirts and 
pants are required at all times.  Smoking is prohibited in County buildings and on roofs.  
There is to be no contact or harassment of any kind between workers and facility 
occupants.  Only the project superintendent may contact the County staff if necessary.  
Violence, Swearing, Drugs, Alcohol, Firearms and Weapons are prohibited on County 
property.  Any workers violating these standards of conduct shall be ordered off the site 
and not allowed to return.

B. Comply with all state and Federal safety regulations.

1.3 DRAWINGS AND /OR SPECIFICATIONS

A. Any Additional Instructions by Architect/Owner to explain drawing and specifications shall 
be binding on contractor.  

B. Contractor to be provided, free of charge, PDFs (digital files) of drawings, specifications 
and addendums.

1.4 PERMITS

A. The Contractor (or his designated sub-Contractors) shall obtain all permits necessary for 
the construction of the project. Fees and all bonds will be the sole responsibility of the 
Contractor.  It is the responsibility of the Contractor to determine which permits are 
necessary. This project will require a building permit. All building permit fees are waived 
for Albemarle County owned properties.

 
B. Building Inspections Department – The Contractor shall call for inspections (in 

accordance with the local department’s procedures or by no later than 9 a.m. on the day 
the inspection is requested.)   

1.5 STORAGE AND STAGING

A. Contractor’s staging area, protective barriers, employee parking, and loading access 
shall be as approved by Owner.

B. Contractor’s staging area and general construction site shall be kept neat and clean so 
that trash is removed on a daily basis.

C. Safe access to the designated areas adjacent to the construction area must be 
maintained at all times for pedestrians and maintenance vehicles.

1.6. MEETINGS, SCHEDULES AND PAYMENTS



COB5 Low-Slope Roof Replacement     01000-2

A. The Contractor shall attend job site meetings at intervals as necessary for work, as 
determined by Owner. The Contractor’s project superintendent shall provide the Architect 
and Owner with four (4) copies of his daily report on a weekly basis including manpower 
per trade, job progress, weather and activities.  

1.7 APPLICATION FOR PAYMENT AND PAYMENTS

A. Application for Payment and Payments shall be delayed when project is not in 
compliance with any required permits and any related instructions given by Owner.  Lack 
of Project Cleanliness may also delay payment.

B. Retainage shall be 5% (five percent).   All Owner training, Owner manuals, spare parts 
and warranties are also to be received and approved by Architect and Owner and before 
retainage is released.

C. Weather Days: shall be counted cumulatively for the project duration and agreed upon 
monthly in the pay meeting notes, never to shorten the duration of the project. 

1.8 ACCESS TO THE BUILDING

A. Construction operations and associated activities shall not impede access to the building 
unless otherwise coordinated with the Owner. Precautions must be taken to ensure a 
safe entry and exit for the public and Albemarle County employees.

1.9 CLEANING

A. Cleaning during construction: areas of work shall be cleaned daily.  Owner’s existing 
equipment and facility shall be protected from slash or splatter and cleaned or replaced to 
return to pre-construction conditions.

B. Final Cleaning to be performed to the Owner’s satisfaction.  If unsatisfactory cleaning is 
not remedied within 24 hour written notice to Contractor from Owner, Owner shall 
complete and deduct from Contractor’s final payment.

 
1.10 ENVIRONMENTAL ISSUES

A. Asbestos Containing Materials: Sampling for asbestos containing materials occurred 
previously at each facility. ACMs were found at Walton Middle School and the reports are 
included as an appendix to this manual. Should suspect material be encountered during 
the course of roofing operations at either of the other two locations, immediately notify the 
ACPS Project Manager and the Architect.

B. Paint and Chemical Disposal: All surplus paint and other chemicals must be removed 
offsite by the Contractor.  If these materials are left behind, hazardous waste disposal 
fees may be deducted from contractor payment.  All chemicals must be clearly labeled 
and properly managed.

C. Recycling: All construction and demolition debris will be recycled to the greatest extent 
possible. Weigh tickets will be submitted to the Owner, stating when and in what 
quantities material was recycled.

D. Adverse Weather Days: Refer to Albemarle County Construction Contract General 
Conditions, Section 6 (c). The monthly adverse weather days are cumulative for the 
length of the project, and will be awarded after Substantial Completion has been met. For 
the purpose of roofing projects, adverse weather days will be granted with a 35% chance 
of precipitation or greater, as posted at 6:00 am on the day in question on 
WeatherUnderground.com’s Charlottesville, Virginia web page. If the Contractor elects to 
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proceed with demolition and open the roof on a given day, claim of adverse weather day 
will be denied. Central Virginia is subject to passing showers daily during summer 
months, these brief periods of precipitation do not constitute adverse weather days. The 
Contractor is responsible for providing and enacting a plan to keep the building, work in 
progress, and materials dry during such occurrences. The A/E and the Owner’s 
Representative will have final jurisdiction on the award of claimed adverse weather days, 
without provisions for appeal.

1.11 PROJECT CLOSEOUT

A. Completion Deadlines: The deadline for Substantial and Final Completion shall be 4:00 
pm on the dates as noted in the Supplemental General Conditions.

1.12 LIQUIDATED DAMAGES

A. Liquidated Damages shall be assessed per Supplemental General Conditions.

1.13 ALBEMARLE COUNTY SPECIAL CONDITIONS

1. Worker Standards of Conduct/Dress – Hard hats, safety shoes, appropriate shirts and pants are 
required at all times.  Smoking is prohibited on school property.  There is to be no contact or 
harassment of any kind between workers, teachers and students.  Only the project 
superintendent may contact the school staff if necessary.  Violence, Swearing, Drugs, Alcohol, 
Firearms and Weapons are prohibited on school property.  Any workers violating these standards 
of conduct shall be ordered off the site and not allowed to return.

2. Workers shall wear identification indicating the company that employs them while working in an 
occupied school, even during summer months. 

3. Drawings and/or Specifications – Any Additional Instructions by Architect/Owner to explain 
drawing and specifications shall be binding on Contractor. 

4. The Contractor (or his designated sub-contractor) shall obtain and pay the fees for all permits 
necessary for the construction of the project, unless specifically stated otherwise. The Owner will 
pay for the County Building Permit fees, and the Contractor shall obtain the permits.  The Owner 
will pay for water and sewer connection fees, and the contractor shall obtain the permit. The 
Contractor shall pay for the tapping fee whether done by himself or pay the Service Authority to 
make tap. Fees for all bonds (excluding erosion control bonds) will be the sole responsibility of 
the Contractor.  It is the responsibility of the Contractor to determine which permits are 
necessary.  The Owner will pay for the permanent connection to franchised utility companies, 
electric service, and gas service.  The Contractor shall coordinate and schedule all permanent 
utility service work.

5. Regarding asbestos work, the general contractor shall be responsible for submitting any required 
notices to all appropriate regulatory agencies, and shall do so within the required timeframe. 

6. Contractor’s staging area, protective barriers and safety fencing, employee parking, loading 
access and stockpiling of soils (where applicable) shall be as shown on the plans or as approved 
by Owner.

7. Contractor’s staging area and general construction site shall be kept neat and clean so that grass 
is cut and debris and trash is removed on a weekly basis if not more frequently.
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8. Safe access to the designated areas adjacent to the construction area must be maintained at all 
times for pedestrians and maintenance vehicles.

9. Liquidated Damages:  Shall be in accordance with the Supplementary General Conditions.

10. Section 01200 Project Meetings and Section 01300 Submittals are to include the following:
1) Bi-Monthly Job-Site meetings
2) The Contractor’s project superintendent shall provide the Architect and Owner with 

copies of his daily report on a weekly basis including manpower per trade, job progress, 
weather and activities. 

11. Application for Payment and payments shall be delayed when project is not in compliance with 
Erosion Control Plan, permits, or any related instructions given by Owner.  Lack of Project 
Cleanliness may also delay payment. Weekly broom cleaning required for interior renovations.

12. The Contractor shall coordinate all construction operations and deliveries with the school activity 
schedule.  

13. Contractors Work within the Existing and Functioning School Area shall be limited to when school 
is not in session (i.e. during summertime and/or after hours).  Excessively noisy work or work 
producing noxious fumes adjacent to classrooms in session may also be subject to work after 
regular hours.

14. Hours of work will be limited for projects with exterior work areas, noisy loading or unloading, and 
work with close neighbors who could be adversely effected. 

15. At the completion of the project and before the Final Application for Payment will be approved, 
Contractor shall provide the Owner written statement certifying that the work is asbestos free.

16. UL Labels are required on all electrical and mechanical equipment.  If unlabeled equipment is 
delivered to the job site, Contractors shall remove and replace with properly labeled equipment or 
shall pay for UL field testing to properly label prior to payment being made such equipment.

17.  Testing/Special Inspections - Owner shall obtain and pay for testing and special inspections 
services.  The Contractor shall pay for any required re-testing due to failed initial tests. Special 
Inspectors instructions shall be binding on the Contractor.  Contractor shall call the testing 
company designated by the Owner and coordinate any special inspections.  Contractor shall 
provide the Special Inspector with any necessary equipment, such as ladders, scaffolding, etc. 
for inspection purposes.  At the completion of the project and before the Final Application for 
Payment will be approved, all deficiencies on any special inspection reports, shall be remedied.

18.   Building Inspections Department – The Contractor shall call for inspections. Requests for fire 
alarm inspections require several days advance notice.  Fire alarm inspection requests shall be 
made and coordinated by the Contractor with assistance of all related trades such as fire alarm, 
mechanical and automatic control system subcontractors.  A successful dry run test must be 
made and witnessed by the Owner’s representative before calling a County Inspection.

19. Retainage shall be 5%, and will not be reduced until the HVAC Testing and Balancing report is 
approved by Architect and Owner. All Owner training, Owner manuals, spare parts and 
warranties are also to be received and approved by Architect and Owner and before retainage is 
released.

20. Building security is the responsibility of the Contractor until final acceptance.

21. The Contractor shall provide approved, framed, operating and maintenance instruction, wiring 
diagrams and control diagrams as applicable:
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Sprinkler System Fire Alarm System Telecommunication System
Heating Ventilating System Sound System
Fans Pumps Motors
Generator Energy Management Other Alarms

Any other items or systems required but not specifically listed.

22. Constructor to provide comprehensive training and equipment demonstration for the Owner’s 
designated representatives and the Contractor shall schedule at least 2 weeks in advance for 
Owner’s coordination review and approval.

23. Fire Protection System (Fire Sprinkler) shop drawings and hydraulic calculations shall be 
prepared, certified and stamped by a professional engineer, licensed in the state of Virginia, at 
the Contractor’s expense.

24. Cleaning during construction:  Areas of work shall be cleaned broom clean at least weekly to 
minimize tracking dirt; Owners existing equipment and facility shall be protected from dust, splash 
or splatter and cleaned or replaced to return to pre-construction conditions. 

25. Final Cleaning to be performed to the Owner’s satisfaction.  If unsatisfactory cleaning is not 
remedied within 24 hour written notice to Contractor from Owner, Owner shall complete and 
deduct from Contractor’s final payment.

26. Weather Days: shall be counted cumulatively for the project duration and agreed upon monthly in 
the pay meeting notes, never to shorten the duration. 

END OF SECTION 01000
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SECTION 01010  -  LIST OF DRAWINGS

ALBEMARLE COUNTY OFFICE BUILDING 5TH STREET LOCATION 

LOW-SLOPE ROOF REPLACEMENT

COV COVER

A-1 ROOF PLAN, NOTES, AND DETAILS

A-2 ROOF PLAN

A-3 ROOF PLAN AND DETAILS

A-4 ROOF PLAN AND DETAILS

A-5 WIND UPLIFT, CABLING, CORE CUTS, & DETAILS

A-6 DETAILS

A-7 DETAILS
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SECTION 01300 - SUBMITTALS

1.0 GENERAL

A. RELATED DOCUMENTS

1. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section.

B. SUMMARY

1. This Section specifies administrative and procedural requirements for submittals 
required for performance of the Work, including;

a) Contractor's construction schedule.
b) Submittal schedule.
c) Shop Drawings.
d) Product Data.
e) Samples.

2. Administrative Submittals:  Refer to other Division-1 Sections and other Contract 
Documents for requirements for administrative submittals.  Such submittals include, 
but are not limited to:

a) Permits.
b) Applications for payment.
c) Performance and payment bonds.
d) Insurance certificates.
e) List of Subcontractors.

3. The Schedule of Values submittal is included in Section "Project Meetings and 
Payments”.

4. Inspection and test reports are included in Section "Quality Control Services”.

C. SUBMITTAL PROCEDURES

1. Coordination:  Coordinate preparation and processing of submittals with 
performance of construction activities.  Transmit each submittal sufficiently in 
advance of performance of related construction activities to avoid delay.

a) Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals and related activities that require sequential activity.

b) Coordinate transmittal of different types of submittals for related elements of 
the Work so processing will not be delayed by the need to review submittals 
concurrently for coordination.
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(1) The Architect reserves the right to withhold action on a submittal 
requiring coordination with other submittals until related submittals are 
received.

c) Processing:  Allow sufficient review time so that installation will not be delayed 
as a result of the time required to process submittals, including time for 
resubmittals.

(1) Allow one week for initial review for all submittals.  Allow additional time 
if processing must be delayed to permit coordination with subsequent 
submittals.  The Architect will promptly advise the Contractor when a 
submittal being processed must be delayed for coordination.

(2) If an intermediate submittal is necessary, process the same as the initial 
submittal.

(3) Allow three days for reprocessing each re-submittal.
(4) No extension of Contract Time will be authorized because of failure to 

transmit submittals to the Architect sufficiently in advance of the Work to 
permit processing.

2. Submittal Preparation:  Place a permanent label or title block on each submittal for 
identification.  Indicate the name of the entity that prepared each submittal on the 
label or title block.

a) Provide a space approximately 4" x 5" on the label or beside the title block on 
Shop Drawings to record the Contractor's review and approval markings and 
the action taken.

b) Include the following information on the label for processing and recording 
action taken.

(1) Project name.
(2) Date.
(3) Name and address of Architect.
(4) Name and address of Contractor.
(5) Name and address of subcontractor.
(6) Name and address of supplier.
(7) Name of manufacturer.
(8) Number and title of appropriate Specification Section.
(9) Drawing number and detail references, as appropriate.

3. Submittal Transmittal:  Package each submittal appropriately for transmittal and 
handling.  Transmit each submittal from Contractor to Architect using a 
transmittal form, with copy of transmittal to the Owners Representative.  
Submittals received from sources other than the Contractor will be returned without 
action.

a) On the transmittal Record relevant information and requests for data.  On the 
form, or separate sheet, record deviations from Contract Document 
requirements, including minor variations and limitations.  Include Contractor's 
certification that information complies with Contract Document requirements.
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D. CONTRACTOR'S CONSTRUCTION SCHEDULE

1. Milestone Schedule:  Prepare a fully developed, horizontal bar- chart type 
Contractor's construction schedule.  Submit within 10 days of the award of Contract.

a) The following information shall be indicated; Mobilization, demolition and 
preparatory work, installation work, punch list and cleanup. Provide a separate 
time bar for each significant construction activity.  Provide a continuous vertical 
line to identify the first working day of each week.

b) Prepare the schedule on a sheet, or series of sheets, of stable transparency, 
or other reproducible media, of sufficient width to show data for the entire 
construction period.

c) Secure time commitments for performing critical elements of the Work from 
parties involved.  Coordinate each element on the schedule with other 
construction activities; include minor elements involved in the sequence of the 
Work.  Show each activity in proper sequence

d) Coordinate the Contractor's construction schedule with the schedule of 
values, list of subcontracts, submittal schedule, progress reports, payment 
requests and other schedules.

e) Indicate completion in advance of the date established for Substantial 
Completion.

B. Work Stages:  Indicate important stages of construction for each major portion of the 
Work, including testing and installation.

C. Distribution:  Following response to the initial submittal, print and distribute copies to 
the Architect, Owner, subcontractors, and other parties required to comply with 
scheduled dates.

1. When revisions are made, distribute to the same parties. Delete parties from 
distribution when they have completed their assigned portion of the Work and are 
no longer involved in construction activities.

D. Schedule Updating:  Revise the schedule after each meeting or activity, where 
revisions have been recognized or made.  Issue the updated schedule 
concurrently with report of each meeting.

E. SUBMITTAL SCHEDULE

1. After development and acceptance of the Contractor's construction schedule, 
prepare a complete list of submittals.  Submit the lists within 3 days of the date 
required for establishment of the Contractor's construction schedule.

a) Coordinate submittal list with the list of subcontracts, schedule of values and 
the list of products as well as the Contractor's construction schedule.
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2. Distribution:  Following response to initial submittal, print and distribute copies to the 
Architect, Owner, subcontractors, and other parties required to comply with submittal 
dates indicated.  Post copies in the Project meeting room and field office.

a) When revisions are made, distribute to the same parties and post in the same 
locations.  Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in construction 
activities.

3. Schedule Updating:  Revise the schedule after each meeting or activity, where 
revisions have been recognized or made.  Issue the updated schedule concurrently 
with report of each meeting.

F. SHOP DRAWINGS

1. Submit newly prepared information, drawn to accurate scale.  Highlight, encircle, or 
otherwise indicate deviations from the Contract Documents.  Do not reproduce 
Contract Documents or copy standard information as the basis of Shop Drawings.  
Standard information prepared without specific reference to the Project is not 
considered Shop Drawings.

2. Shop Drawings include fabrication and installation drawings, setting diagrams, 
schedules, patterns, templates and similar drawings.  Include the following 
information:

a) Dimensions.
b) Identification of products and materials included.
c) Compliance with specified standards.
d) Notation of coordination requirements.
e) Notation of dimensions established by field measurement.
f) Initial Submittal:  Submit one correctable translucent reproducible print and 

one blue- or black-line print for the Architect's review; the reproducible print 
will be returned.

g) Final Submittal:  Submit 3 blue- or black-line prints; submit 5 prints where 
required for maintenance manuals.  2 prints will be retained; the remainder will 
be returned.

(1) One of the prints returned shall be marked-up and maintained as a 
"Record Document".

h) Do not use Shop Drawings without an appropriate final stamp indicating action 
taken in connection with construction.

G. PRODUCT DATA

1. Collect Product Data into a single submittal for each element of construction or 
system.  Product Data includes printed information such as manufacturer's installation 
instructions, catalog cuts, standard color charts, roughing-in diagrams and templates, 
standard wiring diagrams and performance curves.  Where Product Data must be 
specially prepared because standard printed data is not suitable for use, submit as 
"Shop Drawings."
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a) Mark each copy to show applicable choices and options.  Where printed 
Product Data includes information on several products, some of which are not 
required, mark copies to indicate the applicable information.  Include the 
following information:

(1) Manufacturer's printed recommendations.
(2) Compliance with recognized trade association standards.
(3) Compliance with recognized testing agency standards.
(4) Application of testing agency labels and seals.
(5) Notation of dimensions verified by field measurement.
(6) Notation of coordination requirements.

b) Do not submit Product Data until compliance with requirements of the 
Contract Documents has been confirmed.

c) Submittals:  Submit 2 copies of each required submittal; submit 4 copies 
where required for maintenance manuals.  The Architect will retain one, and will 
return the other marked with action taken and corrections or modifications 
required.

(1) Unless noncompliance with Contract Document provisions is observed, 
the submittal may serve as the final submittal.

d) Distribution:  Furnish copies of final submittal to installers, subcontractors, 
suppliers, manufacturers, fabricators, and others required for performance of 
construction activities.  Show distribution on transmittal forms.

(1) Do not proceed with installation until an applicable copy of Product Data 
applicable is in the installer's possession.

(2) Do not permit use of unmarked copies of Product Data in connection 
with construction.

H. SAMPLES

1. Submit samples cured and finished as specified and physically identical with the 
material or product proposed.  Samples include partial sections of manufactured or 
fabricated components, cuts or containers of materials, color range sets, and 
swatches showing color, texture and pattern.

I. ARCHITECT'S ACTION

1. Except for submittals for record, information or similar purposes, where action and 
return is required or requested, the Architect will review each submittal, mark to 
indicate action taken, and return promptly.
a) Compliance with specified characteristics is the Contractor's responsibility.

2. Action Stamp:  The Architect will stamp each submittal with a uniform, self-
explanatory action stamp.  The stamp will be appropriately marked, as follows, to 
indicate the action taken:
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a) Final Unrestricted Release:  Where submittals are marked "Approved," that 
part of the Work covered by the submittal may proceed provided it complies 
with requirements of the Contract Documents; final acceptance will depend 
upon that compliance.

b) Final-But-Restricted Release:  When submittals are marked "Approved as 
Noted," that part of the Work covered by the submittal may proceed provided it 
complies with notations or corrections on the submittal and requirements of the 
Contract Documents; final acceptance will depend on that compliance.

c) Returned for Resubmittal:  When submittal is marked "Not Approved, Revise 
and Resubmit," do not proceed with that part of the Work covered by the 
submittal, including purchasing, fabrication, delivery, or other activity.  Revise or 
prepare a new submittal in accordance with the notations; resubmit without 
delay.  Repeat if necessary to obtain a different action mark.

(1) Do not permit submittals marked "Not Approved, Revise and Resubmit" 
to be used at the Project site, or elsewhere where Work is in progress.

d) Other Action:  Where a submittal is primarily for information or record 
purposes, special processing or other activity, the submittal will be returned, 
marked "Action Not Required".

2.0 PRODUCTS (Not Applicable).

3.0 EXECUTION (Not Applicable).

END OF SPECIFICATION SECTION 01300
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SECTION 01400 - QUALITY CONTROL AND TESTING AND INSPECTION SERVICES

1.1 GENERAL

A. This Section specifies administrative and procedural requirements for quality control services.

B. Quality control services include inspections and tests and related actions including reports performed 
by independent agencies, governing authorities, and the Contractor.  They do not include Contract 
enforcement activities performed by the Architect.

C. Inspection and testing services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve the Contractor of responsibility for compliance with Contract 
Document requirements.

D. Requirements of this Section relate to fabrication and installation procedures.

1. Specific quality control requirements for individual construction activities are specified in the 
Sections that specify those activities.  Those requirements, including inspections and tests, cover 
production of standard products as well as customized fabrication and installation procedures.

2. Inspections, test and related actions specified are not intended to limit the Contractor’s quality 
control procedures that facilitate compliance with the Contract Document requirements.

3. Requirements for the Contractor to provide quality control services required by the Architect, 
County, or authorities having jurisdiction are not limited by provisions of this Section.

1.2 RESPONSIBILITIES

A. Albemarle County testing and laboratory services: The County shall employ and pay for independent 
testing and laboratory services, as specified in individual Specification Sections and as required under 
Chapter 17 Structural Tests and Inspections of the current Virginia Uniform Statewide Building Code, 
and required by the other governing authorities, except where they are specifically indicated to be the 
Contractor’s responsibility, or are provided by another identified entity. 

B. Contractor Responsibilities: 

1. The Contractor shall employ and pay an independent agency, to perform inspections, tests, and 
similar quality control services which are designated in the technical specifications as a 
Contractor requirement to provide.

2. Where the County has engaged a testing agency or other entity for testing and inspection of a 
part of the Work and the Contractor is also required to engage an entity for the same or related 
element; the Contractor shall not employ the entity engaged by the County unless otherwise 
agreed in writing with the County.

3. Failure and Re-testing: Regardless of the original assignment of responsibility for inspection, 
testing or similar services, the Contractor shall be responsible for re-testing where results of 
required inspections, tests or similar services prove unsatisfactory and do not indicate 
compliance with Contract Document requirements.   Removal and replacement Work 
necessitated by such noncompliance shall be at the Contractor's expense.  When inspections or 
tests cannot be performed after proper notification and at the fault of the Contractor, rescheduling 
costs will be the Contractor’s responsibility.

4. Coordination:  Regardless of the original assignment of responsibility for inspection, testing or 
similar services, the Contractor shall coordinate, with each agency engaged to perform 
inspections, tests and similar services, the sequence of activities to accommodate required 
services with a minimum of delay.  In addition the Contractor shall coordinate with each agency 
activities to avoid the necessity of removing and replacing construction to accommodate 
inspections and tests.  The Contractor is responsible for:

a. Scheduling times for inspections, tests, taking samples and similar activities.

b. Notifying the Architect/Engineer and testing agency 48 hours in advance of operations 
requiring testing services.
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c. Providing incidental labor and facilities to facilitate inspections, tests, sample taking and 
appropriate sample storage 

5. Protection and Repair: Regardless of the original assignment of responsibility for inspection, 
testing or similar services, repair and protection are the Contractor’s responsibility.  Upon 
completion of inspection, testing, sample-taking and similar services, repair damaged 
construction and restore substrates and finishes to eliminate deficiencies, including deficiencies 
in visual qualities of exposed finishes. Protect construction exposed by or for quality control 
service activities, and protect repaired construction. 

END OF SECTION 01400
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SECTION 01500 - TEMPORARY FACILITIES 

1.0 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies requirements for temporary services and facilities, including 
utilities, construction and support facilities, security and protection.

B. Temporary utilities will not be required to be furnished under this Contract. The                                              
contractor may connect to the Owner’s electrical and water services.  

C. Telephone shall be provided by mobile telephone.  The Owner prohibits any telephone 
wiring to be installed at the site by the Contractor.

D. Security and protection facilities required include but are not limited to:

1. Barricades, safety fencing for staging area, and warning signs,
2. Environmental protection.
3. Landscape protection. 

1.3 QUALITY ASSURANCE

A. Regulations:  Comply with industry standards and applicable laws and regulations if 
authorities having jurisdiction, including but not limited to:

1. Building Code requirements.
2. Health and safety regulations.
3. Utility company regulations.
4. Police, Fire Department and Rescue Squad rules.
5. Environmental protection regulations.

B. Standards:  Comply with NFPA Code 241, "Building Construction and Demolition 
Operations" and, ANSI-A10 Series standards for "Safety Requirements for Construction 
and Demolition".

C. Inspections: Coordinate use of utilities with Owner’s representative. 

2.0 PRODUCTS

2.1 MATERIALS

A. General:  Provide new materials; if acceptable to the Architect, undamaged previously 
used materials in serviceable condition may be used.  Provide materials suitable for the 
use intended.

2.2 EQUIPMENT
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A. General:  Provide new equipment; if acceptable to the Architect, undamaged, previously 
used equipment in serviceable condition may be used.  Provide equipment suitable for 
use intended.

B. The Contractor will be required to furnish self contained toilet units. The Contractor shall 
furnish soap and toilet tissue for the toilets for the term of the Contract and shall 
thoroughly clean all toilets before project close out is considered complete. 

C. Drinking Water Fixtures: Containerized, tap-dispenser, bottled drinking-water units, 
including paper cup supply.

D. First Aid Supplies:  Comply with governing regulations.

E. Fire Extinguishers:  Provide hand-carried, portable UL-rated, class "A" fire extinguishers 
for temporary offices and similar spaces.  In other locations provide hand-carried, 
portable, UL-rated, class "ABC" dry chemical extinguishers, or a combination of 
extinguishers of NFPA recommended classes for the exposures.

1. Comply with NFPA 10 and 241 for classification, extinguishing agent and size 
required by location and class of fire exposure.

3.0 EXECUTION

3.1 INSTALLATION

A. Locate facilities, fences and barricades where they will serve the Project adequately 
and result in minimum interference with operation of the building.  Coordinate all work 
with the Owner’s Representative.  

3.2 TEMPORARY UTILITY INSTALLATION

A. General: The Contractor may connect to the Owner’s electric and water service. 
Coordinate all use of utilities with the Owner’s representative and minimize impact on 
the operation of the building. 

1. Arrange with utility company, Owner, and existing users for time when service 
can be interrupted, if necessary, to make connections for temporary services.

B. General: Engage appropriate local utility company to install temporary service or 
connect to existing service.  Where utility company provides only part of the service, 
provide the remainder with matching, compatible materials and equipment. Comply with 
utility company recommendations.

C. Temporary telephones: The Contractor shall provide a working telephone at all times for 
contacting the Contractor’s Superintendent. A mobile or cellular telephone is 
acceptable.  Provide voice-mail service on superintendent’s telephone.

3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Temporary Fire Protection:

1. Locate fire extinguishers where convenient and effective for their intended 



COB5 LOW-SLOPE ROOF REPLACEMENT 01500 - 3

purpose, but not less than one extinguisher on each floor at or near each usable 
stairwell.

2. Store combustible materials in containers in fire-safe locations.
3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire 

protection facilities, stairways and other access routes for fighting fires.  Prohibit 
smoking in hazardous fire exposure areas.

4. Provide supervision of welding operations, combustion type temporary heating 
units, and similar sources of fire ignition.

B. Barricades, Warning Signs and Lights:  Comply with standards and code requirements 
for erection of structurally adequate barricades.  Paint with appropriate colors, graphics 
and warning signs to inform personnel and the public of the hazard being protected 
against.  Where appropriate and needed provide lighting, including flashing red or 
amber lights.

C. Staging area shall be delineated with a plastic or nylon gridded safety fence colored 
safety orange.  Fence shall be approximately six feet tall. Safety fence location is 
shown on the drawings. Fencing shall encompass entire staging area. 

D. Environmental Protection:  Provide protection, operate temporary facilities and conduct 
construction in ways and by methods that comply with environmental regulations, and 
minimize the possibility that air, waterways and subsoil might be contaminated or 
polluted, or that other undesirable effects might result.  Avoid use of tools and 
equipment which produce harmful noise.  Restrict use of noise making tools and 
equipment to hours that will minimize complaints from persons or firms near the site.  

E. Tree, Plant, Lawn & Grass Protection: Install temporary barriers to protect play field 
lawns and grasses and other vegetation from construction damage.  Protect root 
systems from damage, flooding and erosion.

3.4 OPERATION, TERMINATION AND REMOVAL

A. Supervision:  Enforce strict discipline in use staging area.  

B. Maintenance:  Maintain facilities in good operating condition until removal.

C. Termination and Removal: 

1. At Substantial Completion, clean entire area of construction debris. Repair any 
damage to existing building and/or grounds. Reseed or sod grass that is 
damaged during construction.   

END OF SECTION 01500
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SECTION 01700 - PROJECT CLOSEOUT

1.0 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements for project closeout, 
including but not limited to:

1. Inspection procedures.
2. Project record document submittal.
3. Maintenance submittal.
4. Submittal of warranties.
5.       Submittal of weigh tickets (recycling confirmation).
6. Final cleaning.

B. Closeout requirements for specific construction activities are included in the appropriate 
Sections in Divisions-2 through -16.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures:  Before requesting inspection for certification of Substantial 
Completion, complete the following.  List exceptions in the request.

1. In the Application for Payment that coincides with, or first follows, the date Substantial 
Completion is claimed, show 100 percent completion for the portion of the Work 
claimed as substantially complete.  Include supporting documentation for completion as 
indicated in these Contract Documents and a statement showing an accounting of 
changes to the Contract Sum.

a. If 100 percent completion cannot be shown, include a list of incomplete items, the 
value of incomplete construction, and reasons the Work is not complete.

2. Submit specific warranties, workmanship bonds, maintenance agreements, final 
certifications and similar documents.

3. Obtain and submit releases enabling the Owner unrestricted use of the Work and 
access to services and utilities; include occupancy permits, operating certificates and 
similar releases.

4. Submit record drawings, maintenance manuals, and similar final record information.
5. Complete final clean up requirements.  
6. Submit form  AC-13.2a.

B. Inspection Procedures:  On receipt of a request for inspection, the Architect will either proceed 
with inspection or advise the Contractor of unfilled requirements.  The Owner’s Representative 
will prepare the Certificate of Substantial Completion following inspection, or advise the 
Contractor of construction that must be completed or corrected before the certificate will be 
issued.

1. The Architect will repeat inspection when requested and assured that the Work has 
been substantially completed.
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2. Results of the completed inspection will form the basis of requirements for final 
acceptance.

1.4 FINAL ACCEPTANCE

A. Preliminary Procedures:  Before requesting final inspection for certification of final acceptance 
and final payment, complete the following.  List exceptions in the request.

1. Submit the final payment request with releases and supporting documentation not 
previously submitted and accepted.  Include certificates of insurance for products and 
completed operations where required.

2. Submit an updated final statement, accounting for final additional changes to the 
Contract Sum.

3. Submit a certified copy of the Architect's final inspection list of items to be completed or 
corrected, stating that each item has been completed or otherwise resolved for 
acceptance, and the list has been endorsed and dated by the Architect.

4. Submit consent of surety to final payment.
5. Submit a final liquidated damages settlement statement.
6. Submit evidence of final, continuing insurance coverage complying with insurance 

requirements.
7. Submit form AC-13.2.
8. Submit certification that County Building Inspection has been completed and accepted.

B. Reinspection Procedure:  The Architect will reinspect the Work upon receipt of notice that the 
Work, including inspection list items from earlier inspections, has been completed, except 
items whose completion has been delayed because of circumstances acceptable to the 
Architect.

1. Upon completion of reinspection, the Architect will prepare a certificate of final 
acceptance, or advise the Contractor of Work that is incomplete or of obligations that 
have not been fulfilled but are required for final acceptance.

2. If necessary, reinspection will be repeated.

1.5 RECORD DOCUMENT SUBMITTALS

A. General:  Do not use record documents for construction purposes; protect from deterioration 
and loss in a secure, fire-resistive location; provide access to record documents for the 
Architect's reference during normal working hours.

B. Record Drawings:  Maintain a clean, undamaged set of blue or black line white-prints of 
Contract Drawings and Shop Drawings.  Mark the set to show the actual installation where the 
installation varies substantially from the Work as originally shown.  Mark whichever drawing is 
most capable of showing conditions fully and accurately; where Shop Drawings are used, 
record a cross-reference at the corresponding location on the Contract Drawings.  Give 
particular attention to concealed elements that would be difficult to measure and record at a 
later date.

1. Mark record sets with red erasable pencil; use other colors to distinguish between 
variations in separate categories of the Work.

2. Mark new information that is important to the Owner, but was not shown on Contract 
Drawings or Shop Drawings.

3. Note related Change Order numbers where applicable.
4. Organize record drawing sheets into manageable sets, bind with durable paper cover 

sheets, and print suitable titles, dates and other identification on the cover of each set.

C. Maintenance Manuals:  Organize two (2) copies of maintenance data into suitable sets of 
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manageable size.  Bind properly indexed data in individual heavy-duty ring vinyl-covered 
binders, with pocket folders for folded sheet information.  Mark appropriate identification on 
front and spine of each binder.  Include the following types of information:

1. Emergency instructions.  Provide a telephone number to call should warranty problems 
arise.  Provide a number for business hours and a non-business hour contact number.

2. Copies of warranties. Copies of membrane company’s warranty and roofing contractors 
two year warranty.

3. Inspection reports. 
4. Shop Drawings and Product Data.

2.0 PRODUCTS (Not Applicable)

3.0 EXECUTION

3.1 CLOSEOUT PROCEDURES

A. Maintenance Instructions:  Include a detailed review of the following items:

1. Maintenance information.
2. Record documents.
3. Warranties and bonds.

3.2 FINAL CLEANING

A. General:  General cleaning during construction is required by the General Conditions. 

B. Removal of Protection:  Remove temporary protection and facilities installed for protection of 
the Work during construction.

C. Compliance:  Comply with regulations of authorities having jurisdiction and safety standards 
for cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on the 
Owner's property.  Do not discharge volatile, harmful or dangerous materials into drainage 
systems.  Remove waste materials from the site and dispose of in a lawful manner.  Do not 
place any materials in storm drains.

END OF SECTION 01700
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SECTION 01740 - WARRANTIES AND BONDS

1.0 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies general administrative and procedural requirements for warranties and 
bonds required by the Contract Documents, including manufacturer’s standard warranties on 
products and special warranties.

1. Refer to the General Conditions for terms of the Contractor's special warranty of 
workmanship and materials.

2. General closeout requirements are included in Section "Project Closeout."
3. Specific requirements for warranties for the Work and products and installations that are 

specified to be warranted, are included in the individual Sections of Divisions-2 through 
-16.

4. Certifications and other commitments and agreements for continuing services to Owner 
are specified elsewhere in the Contract Documents.

B. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on product warranties 
do not relieve the Contractor of the warranty on the Work that incorporates the products, nor 
does it relieve suppliers, manufacturers, and subcontractors required to countersign special 
warranties with the Contractor.

1.3 DEFINITIONS

A. Standard Product Warranties are preprinted written warranties published by individual 
manufacturers for particular products and are specifically endorsed by the manufacturer to the 
Owner.

B. Special Warranties are written warranties required by or incorporated in the Contract 
Documents, either to extend time limits provided by standard warranties or to provide greater 
rights for the Owner.

1.4 WARRANTY REQUIREMENTS

A. Related Damages and Losses:  When correcting warranted Work that has failed, remove and 
replace other Work that has been damaged as a result of such failure or that must be removed 
and replaced to provide access for correction of warranted Work.

B. Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected 
by replacement or rebuilding, reinstate the warranty by written endorsement.  The reinstated 
warranty shall be equal to the original warranty with an equitable adjustment for depreciation.

C. Replacement Cost:  Upon determination that Work covered by a warranty has failed, replace 
or rebuild the Work to an acceptable condition complying with requirements of Contract 
Documents.  The Contractor is responsible for the cost of replacing or rebuilding defective 
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Work regardless of whether the Owner has benefitted from use of the Work through a portion 
of its anticipated useful service life.

D. Owner's Recourse:  Written warranties made to the Owner are in addition to implied 
warranties, and shall not limit the duties, obligations, rights and remedies otherwise available 
under the law, nor shall warranty periods be interpreted as limitations on time in which the 
Owner can enforce such other duties, obligations, rights, or remedies.

1. Rejection of Warranties:  The Owner reserves the right to reject warranties and to limit 
selections to products with warranties not in conflict with requirements of the Contract 
Documents.

E. The Owner reserves the right to refuse to accept Work for the Project where a special 
warranty, certification, or similar commitment is required on such Work or part of the Work, 
until evidence is presented that entities required to countersign such commitments are willing 
to do so.

1.5 SUBMITTALS

A. Submit written warranties to the Architect prior to the date certified for Substantial 
Completion.  If the Architect's Certificate of Substantial Completion designates a 
commencement date for warranties other than the date of Substantial Completion for 
the Work, or a designated portion of the Work, submit written warranties upon request 
of the Architect.

1. When a designated portion of the Work is completed and occupied or used by the 
Owner, by separate agreement with the Contractor during the construction period, 
submit properly executed warranties to the Architect within fifteen days of completion of 
that designated portion of the Work.

B. When a special warranty is required to be executed by the Contractor, or the Contractor and a 
subcontractor, supplier or manufacturer, prepare a written document that contains appropriate 
terms and identification, ready for execution by the required parties.  Submit a draft to the 
Owner through the Architect for approval prior to final execution.

1. Refer to individual Sections of Divisions-2 through -16 for specific content requirements, 
and particular requirements for submittal of special warranties.

2.0 PRODUCTS (Not Applicable).

3.0 EXECUTION

3.1 SCHEDULE OF WARRANTIES

A. Schedule:  Provide warranties and bonds on products and installations as specified in each 
individual specification section.

END OF SECTION 01740
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SECTION 02070 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.0       RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, 
Supplemental General Conditions and Division 1 Specification Sections, apply to this 
Section.

1.1 SUMMARY

A. This Section requires the selective removal and subsequent offsite disposal of the following:

1. Existing membrane systems, flashings, fasteners, and all related materials, as indicated 
on drawings and as required to accommodate new roofing and flashing installation.  

a. Refer to drawings and Division 1 Specification Section “Summary of the Work” for 
existing roof system and materials.

B. Extent of selected demolition is indicated on the drawings and is not limited to the above 
general description of work.

1.2 JOB CONDITIONS

A. Occupancy:  Owner will occupy portions of the building immediately adjacent to areas of 
selective demolition.  Conduct selective demolition work in manner that will minimize need 
for disruption of Owner's normal operations.  Provide minimum of 72 hours advance notice 
to Owner of demolition activities that will affect Owner's normal operations.

B. Condition of Structures: Owner assumes no responsibility for actual condition of items or 
structures to be demolished.

C. Protections:  Provide temporary barricades and other forms of protection to protect Owner's 
personnel and general public from injury due to selective demolition work.

1. Provide protective measures as required to provide free and safe passage of Owner's 
personnel and general public to occupied portions of building.

2. Protect from damage existing finish work that is to remain in place and becomes 
exposed during demolition operations.

3. Provide temporary weather protection during interval between demolition and removal of 
existing construction on exterior surfaces and installation of new construction to ensure 
that no water leakage or damage occurs to structure or interior areas of existing 
building.

4. Remove protections at completion of work.

D. Damages:  Promptly repair damages caused to adjacent facilities by demolition work.

E. Traffic:  Conduct selective demolition operations and debris removal to ensure minimum 
interference with roads, streets, walks, and other adjacent occupied or used facilities.

1. Do not close, block, or otherwise obstruct streets, walks, or other occupied or used 
facilities without written permission from authorities having jurisdiction.  Provide alternate 
routes around closed or obstructed traffic ways if required by governing regulations.

F. Utility Services: Maintain all existing utilities and protect them against damage during 
demolition operations.

G. Comply with governing regulations pertaining to environmental protection.
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PART 2 - PRODUCTS  (Not Applicable)

PART 3 - EXECUTION

3.1 DEMOLITION

A. General:  Perform selective demolition work in a systematic manner.  Use such methods as 
required to complete work indicated on Drawings in accordance with demolition schedule 
and governing regulations.

1. Locate demolition equipment throughout structure and promptly remove debris to avoid 
imposing excessive loads on supporting walls, floors, or framing.

B. If unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure both nature and extent of the 
conflict.  Submit report to Owner's Representative in written, accurate detail.  Pending 
receipt of directive from Owner's Representative, rearrange selective demolition schedule 
as necessary to continue overall job progress without undue delay.

C. Protect all site improvements, including plants, from damage due to removal of demolished 
materials from roof area.  Remove demolished materials from roof directly to containers for 
transport from site; do not place, drop, or throw demolished materials onto grass areas, 
planting beds, or sidewalks.

3.2 DISPOSAL OF DEMOLISHED MATERIALS

A. Remove from building site debris, rubbish, and other materials resulting from demolition 
operations.  Demolished materials shall be moved directly to containers upon removal; 
containers shall be replaced or emptied as soon as practicable when full.  All debris on the 
site shall be moved to proper containers on a daily basis.

1. If hazardous materials are encountered during demolition operations, comply with 
applicable regulations, laws, and ordinances concerning removal, handling, and 
protection against exposure or environmental pollution.

2. Burning of removed materials is not permitted on project site.

3. All demolished materials are to be legally disposed of offsite.

3.3 CLEANUP AND REPAIR

A. General:  Upon completion of demolition work, remove tools, equipment, and demolished 
materials from site.  Remove protections and leave interior areas broom clean.

1. Repair demolition performed in excess of that required.  Return elements of construction 
and surfaces to remain to condition existing prior to start operations.  Repair adjacent 
construction or surfaces soiled or damaged by selective demolition work.

2. Repair all damage to site resulting from demolition operations, including replacement of 
damaged plant materials.

END OF SECTION 02070
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SECTION 07530 - EPDM MEMBRANE ROOFING

    

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental 
General Conditions and Division 1 Specification Sections, apply to this Section.

B. Coping and counter-flashing specifications can be found in another Division 7 Specification 
Section.

C. “Special Requirements for Low Slope Roofing Membranes”, DGS-30-326, can be found in the 
Front End Documents.

1.2 SUMMARY

A. The Base Bid consists of removing existing ballast, membrane and insulation to roof deck, 
furnishing and installing a fully adhered EPDM roofing system with all associated requirements 
of other sections, including the requirements of Division 1.

B. UNIT PRICE ITEMS: Not Applicable 

C. Types of roofing systems specified in this Section using single ply roofing membranes include 
the following:

1. Fully adhered EPDM system.

D. Roof insulation and related fasteners associated with the EPDM roofing are specified in this 
Section.

F. Wood nailers, blocking, and other related items are specified in this Section.

G. Demolition of existing EPDM system specified in this Section.

H. The Contractor will be responsible for disconnecting and reconnecting electrical and HVAC 
equipment, if such work is required for installation of the new roof. New PVC piping to serve 
as conduit for cabling is specified in this section.

I. Roof hatch safety railings are specified in this section.

J. Metal accessories, including scuppers, coping and counter flashing repairs are specified in 
another Division 7 Section.

K.  Lightning arrest system requirements are included as an Appendix to the Project Manual.

1.3 SUBMITTALS

A. General:  Submit the following according to Conditions of Contract and Division 1 Specification 
Sections.

B. Product data, installation instructions, and specific recommendations from manufacturer of 
EPDM system that is warranting the installation. Include data substantiating that materials, 
warranty, and installation methods comply with requirements of this Specification.
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C. Shop drawings showing roof configuration, sheet layout, seam locations, colors (as 
applicable), details at perimeter, details of pitch pockets, details of wall connections, and 
details of all special conditions.

D. Pre-roofing conference records. 

E. Test data for pullout resistance of mechanical fastened systems.  

F. Certification that materials comply with local VOC limitations.

G. Certification that roofing contractor’s mechanics have been trained and/or certified in proper 
installation by the roofing materials manufacturer that is warranting the system. The letter shall 
designate the name of the foreman for the project and indicate when and where the EPDM 
foreman was trained by the company warranting the EPDM installation. 

H. Certification from the company issuing the EPDM warranty that the EPDM contractor is an 
acceptable and approved membrane installer and that the Contractor has satisfactorily 
installed at least 2,500 squares of warranted EPDM within three years of the bid date with the 
same company that will be warranting the EPDM installation. 

I. Furnish a letter from the company issuing the warranty that the contractor has met the 
inspection performance criteria to qualify as one of the following:

Carlisle - ESP Contractor (Excellence in Single Ply), Centurion or Hall of Fame
Versico - Excaliber Contractor
Firestone - Master Contractor or Partners in Quality

J. Certification that the EPDM system achieves the specified wind rating.

K. Certification the company issuing the warranty the company maintains an adequate warranty 
reserve fund.  The information shall include a ten year claims history. 

L. Certification from the EPDM company that the fasteners are capable of providing a minimum 
static back-out resistance of 250 pounds. 

M. Manufacturer’s data and engineer’s shop drawings for roof hatch retrofit safety railings, to 
show compliance with paragraph 2.12 of this specification section.

1.3 QUALITY ASSURANCE

A. Manufacturer:  Obtain all single ply membrane roofing and all warranted accessories from a 
single source. Provide secondary materials as recommended by the EPDM company that is 
warranting the installation. 

B. Installer:  Engage an experienced Installer that has specialized in installing EPDM roofing 
systems similar to those required for this Project.  Installer shall have installed a minimum of 
2500 squares of warranted EPDM within three years of the bid date with the company issuing 
the warranty.  Installer must be acceptable to and licensed by manufacturer of primary roofing 
material that is issuing the warranty for this installation.

C. Installer:  Engage an Installer that has met the inspection performance criteria to qualify as 
one of the following:

Carlisle - ESP Contractor (Excellence in Single Ply), Centurion or Hall of Fame
Versico - Excaliber Contractor
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Firestone - Master Contractor or Partners in Quality

D. Work associated with single ply membrane roofing, including (but not limited to) insulation, 
flashing, roof treads, and membrane sheet joint sealers, is to be performed by Installer of this 
Work.

D. Pre-roofing Conference:  Before installing roofing and associated Work, meet at each jobsite 
with installer, roofing manufacturer, Owner’s representative, and other entities concerned with 
roofing performance, including governing authorities, Architect, and Owner.  Provide at least 
72 hours advance notice to participants prior to convening Pre-roofing conference.

E. UL Listing:  Provide labeled materials that have been tested and listed by UL in "Building 
Materials Directory" or by other nationally recognized testing laboratory for Class A rated 
materials/system.

F. At all times a foreman, certified by the company warranting the EPDM system, shall be 
present on the site.

G. The EPDM system shall achieve a wind uplift rating in accordance with ANSI/SPRI WD-1 and 
ASCE 7-16 for a Risk Category III structure.  

 
H. Upon completion of the installation, the applicator shall arrange for an inspection to be made 

by a non-sales technical representative of the company issuing the warranty in order to 
determine whether or not corrective work will be required before the warranty will be issued. 
Notify the owner at least (72) hours prior to the EPDM company’s inspection and arrange for 
the Owner’s representative and Architect to be present during this inspection. 

1.4 PROJECT CONDITIONS

A. Weather:  Proceed with roofing work when existing and forecasted weather conditions permit 
work to be performed in accordance with manufacturers' recommendations and warranty 
requirements.

B. Substrate Conditions:  Do not begin roofing installation until substrates have been inspected 
and are determined to be in satisfactory condition, by Owner’s Representative. 

1.5 WARRANTY

A. All warranties shall designate “County of Albemarle” as Owner.

B. Contractor’s Roofing System Guarantee:

1. Provide the following Roofing contractor’s guarantee on the General Contractor’s 
Guaranty form:

“The roofing contractor shall guaranty its materials and workmanship associated 
with the roofing, flashing, and sheet metal work incidental to the reroofing project 
against defects due to faulty materials and workmanship for a period of two (2) 
years from the date of completion.”

2. Provide the following Owner’s Agreement on the Contractor’s guarantee form:
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“The undersigned named Owner agrees, from the date of acceptance of the 
project, to maintain the roof in accordance with the manufacturer’s written 
requirements and agrees to avoid damage to the roof surface by any parties under 
his control working or walking on the roof.  The Owner recognizes his responsibility 
to inspect the roof semi-annually.”

3. Authorized agents of the Roofing Contractor, and Owner shall execute the guarantee 
form.

C. Special Project Warranty: Submit two executed copies of 2 year flashing warranty in accordance 
with the Virginia Roofing Contractors Association. 

D. EPDM Company’s Warranty:  Submit an executed copy of the EPDM company’s “Twenty Year 
Warranty,” signed by an authorized representative of the EPDM company.  Warranty shall cover 
both labor and material and have no dollar limit on replacement. 

E. EPDM Total System Warranty Period: Twenty (20) years from date of Substantial Completion.  
This Total System Warranty shall cover all new Membrane, Insulation, and Accessories, both 
labor and material with no monetary limitations: 

1. If for any reason this warranty cannot be issued because of the details or specifications 
for this project, the contractor will notify the Architect, in writing, in advance of bidding. If 
this notification is not received, it will be assumed that the warranty can be issued and no 
additional compensation will be paid to the Contractor to make changes in the 
specifications or details. The Contractor shall have the full and complete assurance from 
the company warranting the system that the roofing will be warranted upon completion. 
Deficiencies found by the company warranting the system will be brought to required 
levels of acceptability by the Contractor at its expense so as to complete requirements for 
issuance of the warranty.  The contractor, in his most professional capacity, is to 
understand the requirements of the manufacturer and the owner in preparation of the bid.  
In the event a conflict between the Architects specification and detail requirements and 
the requirements and details of a particular manufacturer should occur, the more 
stringent of the two shall apply. Some sections of the specifications exceed the 
manufacturer’s requirements.  They are intended to interface with the manufacture’s 
normal details and must be accomplished in addition to the requirements of the 
manufacturer and in compliance with the warranty.

   F. The warranty shall not deprive the Owner of other rights the Owner may have under other 
provisions of the Contract Documents and will be in addition to and run concurrent with other 
warranties made by the Contractor under requirements of the Contract Documents.

1.6 CLEAN UP 

A. Upon completion, all trash and excess material are to be removed from the site.  Staging area 
and area used for access to the building shall be thoroughly cleaned of materials, dirt, spills, 
etc. Reseed area where disturbed by the work.  Clean all glass and replace any glass that 
may be scratched by the work. 

1.7 REPAIRS

A. A function of this Contract will be for the contractor, during the first (2) two years to respond 
within 48 hours to alleged leaks noticed by the Owner. If the leak source is generated from 
somewhere other than the new roof system, the contractor will be appropriately compensated.  
If the leak is determined to be from the new roof system the contractor shall make immediate 
temporary repairs and shall make permanent repairs within 14 calendar days. To be 
compensated for time spent investigating leaks from other sources the contractor must 
document time spent on-site and have his time card singed by the owner’s representative at 
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the time of the event and the Contractor must identify the source of water infusion.   Failure to 
do so will negate his opportunity to receive compensation.  

PART 2 - PRODUCTS

2.1 GENERAL

A.  Performance:  Provide roofing materials identified to be of the type indicated and tested to 
show compliance with required performances.

B.  Compatibility:  Provide products recommended by manufacturers to be fully compatible with 
indicated substrates.  Provide separation materials as required to eliminate contact between 
incompatible materials.

C.  Membrane roof assembly shall achieve a minimum roofing fire classification code of Class A, 
as defined in the VUSBC, 2018.

2.2 EPDM MEMBRANE

A. General:  Ethylene propylene diene monomers formed into uniform, flexible sheets, complying 
with the minimum physical properties of ASTM D 4637, Type 1, Black.  The membrane shall 
be manufactured in a single panels sized to reduce field splices and intersections.  The EPDM 
shall also comply with the following:

1. Membrane:
a. Class: Unreinforced. 
b. Thickness:  90 mils, nominal (min). 
c. Exposed Face Color: Black.

B. Fully adhered EPDM Membrane: Remove existing roofing and insulation and install new fully 
adhered EPDM. See drawings for locations. 

C. Manufacturers:  Subject to compliance with requirements, provide products of one of the 
following:

1. Carlisle Syntec Systems: Carlisle Sure-Seal (90mil un-reinforced)
2. Versico Roofing Systems: VersiGuard Premium (90mil un-reinforced)
3. Firestone Building Products Co.: RubberGuard Platinum (90mil un-reinforced)

NOTE: If the EPDM installer wishes to use products other than one of the companies listed 
above, the Owner must approve the substitution, in accordance with the General Conditions of 
the Contract for Construction.  The base bid is based on the specified systems.  In order to 
consider an alternative system or materials supplier, Bidders shall provide the technical data at 
least fourteen calendar days prior to date for receipt of bids stating that the alternate system is in 
every way equal to the specified system, including, but not limited to:

1. EPDM material to be used.
2. EPDM accessories to be used.
3. EPDM details to be used.
4. Verification of EPDM company’s training program for mechanics and foremen.
5. Certification of EPDM mechanic’s and foreman.
6. Certification that the EPDM system meets the specified wind ratings.
7. Certification of EPDM company’s warranty reserve and stipulation as to how 

administrated.
8. Ten year claims history of EPDM company issuing warranty.
9. Certification that EPDM company’s field inspectors are not part of sales staff.
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NOTE: Alternate systems or installation methods will not be considered after receipt of bids.

2.3 AUXILIARY MATERIALS

A. Sheet Seaming System: Six inch wide splice tape shall be used for all field seams. Lap all 
spices a minimum of five inches.  All field seams shall also be stripped with an additional six 
inch wide cured EPDM. The field seam edge shall be located in the center of the field applied 
piece of cover EPDM.  

B. Flashing Material: Semi-cured EPDM with factory applied adhesive.  Uncured membrane may 
be used only with the written permission of the Architect.

C. Mechanical Fasteners:  

TYPE A For attachment to wood decking: Manufacturer’s steel screws. 
TYPE B For termination bar attachment: HP (high performance) Hammer screw 

expansion anchor with stainless steel drive pin.  Minimum pullout resistance of 
250 pounds or greater. 

TYPE C Not used.

 
D. Membrane Adhesive:  As recommended by company warranting the EPDM installation for 

particular substrate and project conditions, formulated to withstand minimum 80-psf uplift 
force.

1. Provide adhesives that comply with local requirements limiting amounts of volatile 
organic compounds.

2. Provide adhesives for black membrane.

3. Wherever possible use seam tape with factory applied adhesive.  Field applied 
adhesives shall be used only where seam tape is not possible.

E. Wood nailers: No. 2 or better SYP treated with Wolman wood preservative in accordance with 
specification for treatment of Koppers Co., Inc.  Retention shall be .036 pounds per cubic foot 
of wood.  Lumber shall be air seasoned after treatment to a 15% moisture content.  Creosote 
and asphaltic preservatives shall not be used.

F. Reinforced Termination Strip: (RTS): Six inches wide, 100 foot long strips of nylon reinforced 
EPDM, pressure sensitive. 

G. Nails for EPDM attachment: Hot dipped galvanized roofing nails, two inches long with one inch 
diameter caps. 

H. EPDM splice cleaners, sealers, primers, and adhesives shall all be the products of the 
company warranting the EPDM system.  Use products manufactured for black roofing.

I.   Uncured EPDM for outside corner flashing.

2.4 WOOD PRODUCTS, GENERAL

A. Lumber:  DOC PS 20 and applicable rules of lumber grading agencies certified by the American 
Lumber Standards Committee Board of Review.  
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1. Factory mark each piece of lumber with grade stamp of grading agency.
2. Dressed sizes of green lumber are larger than dry lumber in DOC PS 20.
3. Provide dressed lumber, S4S, unless otherwise indicated.
4. Verify availability of below.  Lumber more than 2 inches nominal (38 mm actual) in 

thickness is typically shipped green.  
5. Provide dry lumber with 15 percent maximum moisture content at time of dressing for 2-

inch nominal (38-mm actual) thickness or less, unless otherwise indicated.

B. Wood Structural Panels:

1. DOC PS 2 is a performance-based standard that does not include requirements for 
grades of veneers.

2. Plywood:  DOC PS 1.
3. Thickness:  As needed to comply with requirements specified but not less than thickness 

indicated.
4. Factory mark panels according to indicated standard.

2.5 WOOD-PRESERVATIVE-TREATED MATERIALS

A. Preservative Treatment by Pressure Process: AWPA C2 (lumber) and AWPA C9 (plywood),

1. Preservative Chemicals: Acceptable to authorities having jurisdiction.

B. Kiln-dry material after treatment to a maximum moisture content of 19 percent for lumber.  Do not 
use material that is warped or does not comply with requirements for untreated material.

C. Mark each treated item with the treatment quality mark of an inspection agency approved by the 
American Lumber Standards Committee Board of Review.

D. Application:  Treat the following:

1. All dimension lumber and panel products shall be preservative pressure-treated, except 
where indicated on the drawings to be fire-retardant treated.

2.6 FIRE-RETARDANT-TREATED MATERIALS

A. General: Provide materials that comply with performance requirements in AWPA C20 (lumber) 
and AWPA C27 (plywood).  Identify fire-retardant-treated wood with appropriate classification 
marking of UL, U.S. Testing, Timber Products Inspection, or another testing and inspecting 
agency acceptable to authorities having jurisdiction.

1. Use treatment for which chemical manufacturer publishes physical properties of treated 
wood after exposure to elevated temperatures, when tested by a qualified independent 
testing agency according to ASTM D 5664, for lumber and ASTM D 5516, for plywood.

2. Use treatment that does not promote corrosion of metal fasteners.
3. Use Exterior type.

B. Application:  Treat the following:

1. All dimension lumber and panel products shall be fire-retardant treated at construction or 
details that penetrate structural roof decks, and as indicated on the drawings.

2.7 DIMENSION LUMBER

A. General:  Provide dimension lumber of grades indicated according to the American Lumber 
Standards Committee National Grading Rule provisions of the grading agency indicated.

B. Framing, decking, and miscellaneous blocking:  Construction or No. 2 grade and any of the 
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following species:

1. Any wood species listed by PS 20.

2.8 PANEL PRODUCTS

A. Miscellaneous Concealed Plywood: Exterior sheathing, thickness as indicated but not less than 
3/4 inch. All plywood shall be fire-retardant treated.

2.9 FASTENERS

A. General:  Provide fasteners of size and type indicated that comply with requirements specified in 
this Article for material and manufacture.

1. Provide fasteners of AISI Type 304 stainless steel.
2. Use power-driven screw-type fasteners to fasten wood to wood, wood to concrete, and 

wood to masonry.
a. 3/16-inch diameter, hex-head stainless steel screws: Length of fastener as 

required to provide 1-inch minimum fastener embedment in substrate.

2.10 INSULATING MATERIALS

A. General: All new insulation board shall be polyisocyanurate, as follows:

1. Compatibility:  Provide products that are recommended by manufacturers to be fully 
compatible with indicated substrates, or provide separation materials as required to 
eliminate contact between incompatible materials.

2. Polyisocyanurate Board Roof Insulation: Rigid, cellular thermal insulation with 
polyisocyanurate closed-cell foam core and manufacturer's standard facing laminated to 
both sides; complying with ASTM C1289; minimum compressive strength 20 psi.

3. Subject to compliance with requirements, provide one of the following:
a. Polyisocyanurate HP; Carlisle Syntec Systems
b. ISO 95+; Firestone Building Products Co.
c. Versico ISO; Versico Roofing Systems

4. All areas shown on the drawings shall have all existing insulation and roofing removed 
and new insulation and fully adhered EPDM installed. 

5. Consult drawings for thicknesses required and location of tapered insulation board.

6. Cover board shall be High Density polyisocyanurate, 80psi min., ½” thick. 

B. General:  Provide insulating materials to comply with requirements indicated for materials and 
with referenced standards in sizes to fit applications indicated, selected from manufacturer's 
standard thicknesses, widths, and lengths.

1. For the sloped steel deck roof sections, provide base layers of flat insulation in (3) three 
layers of 2.0” thick each, stagger joints both ways.  Total base layers of insulation shall 
equal 6.0” in thickness for the roof. For Roof C canopy roof, provide single, staggered 
and offset layers of 2.0” and 1.5”, for a total base thickness of 3.5”.

2. Insulation shall be continuous. Gaps between units shall be less than 1/4 inch in width.
3. Polyisocyanurate Board Roof Insulation:  Rigid, cellular, thermal insulation with 

polyisocyanurate closed-cell foam core and manufacturer's standard facing laminated to 
both sides; complying with FS HH-I-1972/2, Class 1, grade 2 density of 20psi.

4. At steel roof decks, insulation shall be secured by adhesive, as specified.  Maximum 
board size shall be 4’-0” x 4’-0” for first layer, 4’-0” x 8’-0” for successive layers.
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5. Tapered insulation: Crickets shall be ½:12 tapered polyisocyanurate.

2.11 AUXILIARY INSULATION MATERIALS

A. Adhesive for Bonding Insulation:  Type recommended by insulation manufacturer and complying 
with fire-resistance requirements. Heated, low rise spray adhesives, mechanical fasteners or 
asphalt will not be considered for insulation securement in this project.

B. Mastic Sealer:  Type recommended by insulation manufacturer for bonding edge joints and filling 
voids.  Use black sealant.

C. Provide system that shall achieve a wind uplift rating in accordance with ANSI/SPRI WD-1 and 
ASCE 7-16 for a Risk Category III structure.  

PART 3 - EXECUTION

3.1 REMOVAL OF EXISTING ROOFING

A. The existing membrane roof consists of the following:

1. 60mil EPDM, fully adhered, with generally 2.5” of polyisocyanurate insulation. 
There is tapered insulation serving as crickets at the parapets. The roof deck is sloped, 
¼:12, corrugated steel panels over bar joists. Refer to 3/A5-A5 for results of core cuts.

B General: The entire area to be reroofed will have all insulation and membrane removed and 
receive new warranted fully adhered EPDM membrane. 

C. Asbestos containing materials were not found during core cuts, and are not anticipated to be 
present in the existing roof system. Should the Contractor discover materials suspected to 
contain asbestos during roofing operations, immediately notify the Architect and the AC 
Project Manager.

D. Care shall be taken not to damage the structural deck below existing roofing.

E. Do not pile trash on roof. 

F. Take measures necessary to ensure that loose materials and debris does not fall onto the 
ground or damage to property or persons using the structure.  

F. Dispose of all material in a legal manner. All tipping fees and hauling expenses shall be 
included with the work of this Section. 

3.2 PREPARING SUBSTRATE

A. General:  Comply with manufacturers' instructions to prepare substrate to receive single ply 
membrane system.

B. Verify that penetrations, expansion joints, and blocking are in place and secured and that roof 
drains are properly clamped into position.

C. Clean substrate of dust, debris, and other substances detrimental to single ply system 
installation.  Remove sharp projections.

D. Should damaged decking be encountered, notify the Owner’s Representative at once.  Do not 
proceed until the damaged conditions are reviewed with the Owner’s representative. 

E. Prevent compounds from entering and clogging drains and conductors and from spilling or 
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migrating onto surfaces of other work.

3.3 ROOF DRAINAGE

A. Prior to installing new roofing, confirm that all existing roof drains are not leaking and properly 
functioning. 

B. Clear all drains of gravel, trash and debris. 

C. Test each drainage location by running water through a 3/4" garden hose for thirty minutes.  
Notify the Owner’s representative if this test uncovers a clogged piping or a leak that is not 
associated with the roofing work.  The Roofing Contractor shall provide all hoses necessary 
for drain testing. Coordinate use of Owner’s hose bib with Owner’s Representative.

3.4 INSTALLING INSULATION

A. General: Consult drawings for thickness of insulation. Where insulation is two inches or 
thicker, install in two layers, or in multiple layers over entire surface to be insulated, cutting 
and fitting tightly around obstructions.  Form cant strips, crickets, saddles, and tapered areas 
with additional material as shown and as required for proper drainage of membrane.

Stagger joints in one direction for each course.  For multiple layers, stagger joints in both 
directions between courses with no gaps, to form a complete thermal envelope.

B. Do not install more insulation in a day than can be covered with membrane before end of day 
or before start of inclement weather. Install only dry insulation. Wet insulation will not be 
acceptable.

C. Over Steel Decks: Mechanically attaching insulation to the steel roof deck is prohibited. All 
insulation and cover boards must be attached with a low rise foam adhesive, installed with a 
bead nozzle. Fan or splatter nozzles are prohibited. Bead pattern should meet or exceed uplift 
requirements.

D. Substrate shall be dry and free of trash and debris. Do not install insulation of wet or damp 
decking.

E. For tapered insulation: Fasten base layers as indicated in Item “C” above. Adhere tapered 
insulation with manufacturer approved adhesive. Fan nozzle application of low rise foam will 
not be accepted on this Project. Asphalt is not approved for use on this project.  

3.6 INSTALLING MEMBRANE - GENERAL

A. General: A foreman trained and certified by the company issuing the EPDM system warranty 
shall be present at all times that EPDM is being installed. 

Install only as much material as can be made watertight at the end of each day’s work. 

At all times have a contingency plan for making the roof watertight should weather conditions 
require that the work be suspended on short notice.

B. Fully Adhered Membrane:  Install membrane by unrolling over prepared substrate, lapping 
adjoining sheets as recommended by company issuing the warranty.  Apply adhesive to 
surfaces to be bonded and roll into place when adhesive has properly cured.  Lap all splices a 
minimum of five inches. Install an EPDM pressure sensitive cover tape, six inches wide, with 
adhesives factory applied over ALL field seams. Treat seams with special adhesive and apply 
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sealant to exposed sheet edges, tapering application as recommended by manufacturer.  
Install flashing as recommended by company issuing the EPDM warranty.

C. Walkway Protection: Install roof walkway pads at locations shown and where required for 
access to roof-mounted equipment.  Place protection pads carefully to avoid damage to 
membrane.  Install successive walkway pads with a maximum spacing of 2”.

D. At the end of each day’s work, the contractor shall make a positive, watertight night-seal to 
insure the protection of materials in place and the interior of the building.  Under no 
circumstances shall the contractor leave the roof open, regardless of forecasted weather 
conditions.  Proper night sealing is defined as complete seal between the new membrane and 
the existing roof, regardless of existing roofing material. Night seals shall be made in complete 
accordance with manufacture’s guidelines.  Under no circumstances shall existing built-up 
roofing be moved, elevated, or jacked up to facilitate a daily night seal. 

3.7 PROTECTING ROOFING

A. After completing roofing (including associated work), institute appropriate procedures 
for surveillance and protection of roofing during remainder of construction period.  At 
the end of the construction period, or at a time when remaining construction will in no 
way affect or endanger roofing, make a final inspection of roofing and prepare a written 
report to Owner, describing nature and extent of deterioration or damage found.

A.   Repair or replace (as required) deteriorated or defective work found at the time 
of final inspection to a condition free of damage and deterioration at the time of 
Substantial Completion and according to the requirements of the specified 
warranty.

3.8 STANDARDS FOR INSTALLATION OF FULLY ADHERED MEMBRANE

A. Manufacturer’s requirements and recommendations shall be followed in all respects for 
installation of membrane materials.  In addition to membrane manufacturer’s requirements, the 
following standards and remedial actions are specified for installation of membrane materials as 
part of the work:

1. Miscellaneous Mechanical Fasteners: Mechanical fasteners for securing insulation to roof 
decking shall in all cases be driven tight.  Loose, overdriven, or backed out fasteners will 
not be acceptable.  If a straightedge is placed over a fastener and that fastener is greater 
than 1/8-inch above the surface of the surrounding membrane, that fastener shall be 
considered to be backed out.  Loose, overdriven, or backed out fasteners will be repaired 
in accordance with specification TS 18 in the ARMA/NRCA/SPRI Repair Manual for Low-
Slope Roof Systems.  Each such repair shall be considered a patch.

2. Field Lap Seams: Field lap seams and seam cover tape shall be installed along straight 
lines.  A four foot straightedge shall be placed along any given section of lap seam or 
seam cover tape; a variance of more than ¼-inch in either direction, or a total of ¼-inch in 
both directions, shall constitute failure to meet the standards of good workmanship. 
Sections of membrane with seams not complying with this standard shall be removed 
and replaced.

3. Wrinkles in Membrane: Field membrane shall be adhered with a minimum of wrinkling.  
Wrinkles greater than 24 inches in length, or groups of wrinkles which contain a total of 
30 inches, shall constitute failure to meet the standards of good workmanship. Wrinkles 
not complying with this standard shall be repaired in accordance with specification TS 7 
in the ARMA/NRCA/SPRI Repair Manual for Low-Slope Roof Systems.  Each such repair 
shall be considered a patch.

4. Cuts and Holes: All cuts and holes in the membrane shall be repaired in accordance with 
specification TS 3 or 5, as applicable, in the ARMA/NRCA/SPRI Repair Manual for Low-
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Slope Roof Systems.  Each such repair shall be considered a patch.

Replacement of Deficient Field Membrane: Areas of roof membrane containing more than 3 patches in 
any area of 100 square feet shall be considered defective, and shall be removed and replaced at the 
direction of the Architect.

END OF SECTION 07530
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SECTION 07600 - FLASHING AND SHEET METAL

1.0 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplemental 
General Conditions and Division 1 Specification Sections, apply to work of this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Exposed metal trim, coping, scuppers, gravel stops, and fascia units.
2. Conductor heads, gutters and downspouts
3. Counterflashing

B. Roofing accessories installed integral with roofing membrane are specified in roofing 
system sections as roofing work.

1.3 SUBMITTALS

A. General:  Submit the following in accordance with Conditions of Contract and Division 1 
Specification Sections.

1. Product data, Flashing, Sheet Metal, Fasteners, and Accessories: Manufacturer's 
technical product data, color selection for pre-finished metals, and general 
recommendations for each specified sheet material and fabricated product.

2. Mock-ups of coping, gravel stops, and fascia are required and must be 
approved by the Architect prior to installation. 

1.4 PERFORMANCE REQUIREMENTS

A. General:  Install sheet metal flashing and trim to withstand wind loads, structural 
movement, thermally induced movement, and exposure to weather without failing.

1.5 PROJECT CONDITIONS

A. Coordinate work of this section with interfacing and adjoining work for proper sequencing 
of each installation.  Ensure best possible weather resistance and durability of work and 
protection of materials and finishes.
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2.0 PRODUCTS

2.1 SHEET METAL FLASHING AND TRIM MATERIALS

A. Prefinished Steel: 24 gauge hot dipped galvanized steel (g-90) commercial quality, 
finished on both sides, one side with Kynar based fluoropolymer 1.0 +/- 0.1 mil total dry 
film thickness and the reverse side with a wash coat of .3-.4 mil dry thickness.   Finish 
side shall be coated with a liquid applied strippable surface protection.  

1. Perimeter, one-piece and two-piece edge flashing/fascia at locations noted on 
plans. Continuous cleats for securement of flashing shall also be fabricated of hot 
dipped galvanized steel.

2. Perimeter coping, with continuous cleats for securement.
3. Gutters and downspouts
4. Counterflashings as noted on drawing sheets
5. Colors shall be as selected by the Architect from the manufacturer’s standard 

colors to match Phase 1 installation.
6. Factory baked sheet steel with Kynar finish.
7. Supply metal with factory finished matching screws, rivets, and accessories.  

Screws shall have hex heads, size and type as suitable for substrates.

B. Copper Sheet:  ASTM B 370, cold-rolled copper sheet, H00 temper, unless otherwise 
indicated.

1. Manufacturers:

a. Hussey Copper Ltd.
b. Outokumpu American Brass.
c.            Revere Copper Products, Inc.

2. Weight (Thickness):  16oz./sq. ft.
3. Scupper sleeves & trim, as noted on drawing sheets, 16oz.

2.2 FABRICATED UNITS

A. General Metal Fabrication:  Shop-fabricate work to greatest extent possible.  Comply 
with details shown and with applicable requirements of SMACNA "Architectural Sheet 
Metal Manual" and other recognized industry practices.  Fabricate for waterproof and 
weather-resistant performance, with expansion provisions for running work, sufficient to 
permanently prevent leakage, damage, or deterioration of the work.  Form work to fit 
substrates.  Comply with material manufacturer instructions and recommendations for 
forming material.  Form exposed sheet metal work without excessive oil-canning, 
buckling, and tool marks, true to line and levels indicated, with exposed edges folded 
back to form hems.
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1. Install 12” wide, concealed backer plates at all joints between sections of fascia 
or gravel stop.  Joints shall be a uniform 1/4", within a tolerance of 1/16".  
Exposed surface of backer plate shall be the same as the fascia. SMACNA butt 
joint profile “J2” shall be utilized at all butt joints.   

2. Damaged, scratched, or dimpled sections of prefinished metal shall be replaced 
prior to installation of roofing membrane flashing.  Field touch up painting will not 
be accepted.  

3. Receiver for fascia/gravel stops shall be continuous.

B. Seams:  Fabricate nonmoving seams in sheet metal with flat-lock seams.  For metal 
other than aluminum, tin edges to be seamed, form seams, and solder. 

C. Expansion Provisions:  Where lapped or bayonet-type expansion provisions in work 
cannot be used or would not be sufficiently water/weatherproof, form expansion joints of 
intermeshing hooked flanges, not less than 1 inch deep, filled with mastic sealant 
(concealed within joints).

D. Sealant Joints:  Where movable, non-expansion type joints are indicated or required for 
proper performance of work, form metal to provide for proper installation of elastomeric 
sealant, in compliance with SMACNA standards.

E. Separations:  Provide for separation of metal from non-compatible metal or corrosive 
substrates by coating concealed surfaces at locations of contact, with bituminous coating 
or other permanent separation as recommended by manufacturer/fabricator. 

F. Shop Finish for fasteners:  Provide screws, nails, and rivets with same finish as sheet 
metal. 

G. All sheet metal shall be shop fabricated with all bends brake formed. 

H. Corners and other transition pieces shall be shop-manufactured; joints and seams shall 
be lapped, riveted, and soldered to form complete, watertight units.

2.3 UNIVERSAL SEALANT

A. Urethane, Immersible, S, NS, 25, T, NT, I: Immersible, single-component, nonsag, plus 25 
percent and minus 25 percent movement capability, traffic- and nontraffic-use, urethane joint 
sealant; ASTM C920, Type S, Grade NS, Class 25, Uses T, NT, and I.

(1) Products: Subject to compliance with requirements, provide one of the following:
a. BASF Corporation; MasterSeal NP1.
b. Pecora Corporation; Dynatrol I-XL.
c. Tremco Incorporated; Vulkem 116.
d. Roofing manufacturer’s universal sealant.

3.0 EXECUTION

3.1 INSTALLATION REQUIREMENTS
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A. General:  Except as otherwise indicated, comply with manufacturer's installation 
instructions and recommendations and with SMACNA "Architectural Sheet Metal 
Manual." Anchor units of work securely in place by methods indicated, providing for 
thermal expansion of metal units; conceal fasteners where possible, and set units true to 
line and level as indicated.  Install work with laps, joints, and seams that will be 
permanently watertight and weatherproof.  Where sheet metal is screw fastened to wood 
substrate, provide screws at spacing shown on the drawings.  

3.2 CLEANING AND PROTECTION

A. Clean exposed metal surfaces, removing substances that might cause corrosion of 
metal or deterioration of finishes.

B. Protection:  Advise Contractor of required procedures for surveillance and protection of 
flashings and sheet metal work during construction to ensure that work will be without 
damage or deterioration other than natural weathering at time of Substantial Completion.

END OF SECTION 07600
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SECTION 07720 - ROOF ACCESSORIES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:
1. Roof hatches & rails.

B. Related Sections:
1. Division 7 low-slope roofing Sections for roofing accessories.
2. Division 7 Section "Sheet Metal Flashing and Trim" for shop- and field-formed 

metal flashing, roof-drainage systems, roof expansion-joint covers, and 
miscellaneous sheet metal trim and accessories.

1.3 PERFORMANCE REQUIREMENTS

A. General Performance:  Roof accessories shall withstand exposure to weather and 
resist thermally induced movement without failure, rattling, leaking, or fastener 
disengagement due to defective manufacture, fabrication, installation, or other defects 
in construction.

1.4 SUBMITTALS

A. Product Data:  For each type of roof accessory indicated.  Include construction details, 
material descriptions, dimensions of individual components and profiles, and finishes.

B. Shop Drawings:  For roof accessories.  Include plans, elevations, keyed details, and 
attachments to other work.  Indicate dimensions, loadings, and special conditions.  
Distinguish between plant- and field-assembled work.

C. Samples:  For each exposed product and for each color and texture specified, 
prepared on Samples of size to adequately show color.

D. Coordination Drawings:  Roof plans, drawn to scale, and coordinating penetrations and 
roof-mounted items.  Show the following:

1. Size and location of roof accessories specified in this Section.
2. Method of attaching roof accessories to roof or building structure.
3. Other roof-mounted items including mechanical and electrical equipment, 

ductwork, piping, and conduit.
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4. Required clearances.

E. Operation and Maintenance Data:  For roof accessories to include in operation and 
maintenance manuals.

F. Warranty:  Sample of special warranty.

1.5 COORDINATION

A. Coordinate layout and installation of roof accessories with roofing membrane and base 
flashing and interfacing and adjoining construction to provide a leakproof, weathertight, 
secure, and noncorrosive installation.

B. Coordinate dimensions with rough-in information or Shop Drawings of equipment to be 
supported.

1.6 WARRANTY

A. Special Warranty on Painted Finishes:  Manufacturer's standard form in which 
manufacturer agrees to repair finishes or replace roof accessories that show evidence 
of deterioration of factory-applied finishes within specified warranty period.

1. Fluoropolymer Finish:  Deterioration includes, but is not limited to, the following:

a. Color fading more than 5 Hunter units when tested according to 
ASTM D 2244.

b. Chalking in excess of a No. 8 rating when tested according to 
ASTM D 4214.

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

2. Finish Warranty Period:  20 years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 ROOF HATCH

A. Roof Hatches:  Metal roof-hatch units with lids and insulated single-walled curbs, 
welded or mechanically fastened and sealed corner joints, continuous lid-to-curb 
counterflashing and weathertight perimeter gasketing, and integrally formed deck-
mounting flange at perimeter bottom.

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following:

a. AES Industries, Inc.
b. Babcock-Davis.
c. Bilco Company (The).
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d. Bristolite Skylights.
e. Custom Solution Roof and Metal Products.
f. Dur-Red Products.
g. Hi Pro International, Inc.
h. J. L. Industries, Inc.
i. Metallic Products Corp.
j. Milcor Inc.; Commercial Products Group of Hart & Cooley, Inc.
k. Naturalite Skylight Systems; Vistawall Group (The).
l. Nystrom.
m. O'Keeffe's Inc.
n. Pate Company (The).
o. Precision Ladders, LLC.

B. Type and Size:  Single-leaf lid, 30 by 36 inches (750 by 900 mm)

C. Loads:  Minimum 40-lbf/sq. ft. (1.9-kPa) external live load and 20-lbf/sq. ft. (0.95-kPa) 
internal uplift load.

D. Hatch Material:  Stainless-steel sheet, 14 gauge thick.

1. Finish:  Manufacturer's standard

E. Construction:

1. Insulation: Polyisocyanurate board.
2. Hatch Lid:  Opaque, insulated, and double walled, with manufacturer's standard 

metal liner of same material and finish as outer metal lid.
3. Hatch Lid:  Glazed, insulated, and double walled, with manufacturer's standard 

metal liner of same material and finish as outer metal lid.
4. Curb Liner:  Manufacturer's standard, of same material and finish as metal curb.
5. On ribbed or fluted metal roofs, form flange at perimeter bottom to conform to 

roof profile.
6. Fabricate curbs to minimum height of 12 inches (300 mm) unless otherwise 

indicated.

F. Hardware:  Stainless-steel spring latch with turn handles, butt- or pintle-type hinge 
system, and padlock hasps inside and outside.

G. Safety Railing System:  Roof-hatch manufacturer's standard system including rails, 
clamps, fasteners, safety barrier at railing opening, and accessories required for a 
complete installation; attached to roof hatch and complying with 29 CFR 1910.23 
requirements and authorities having jurisdiction.

1. Height:  42 inches (1060 mm) above finished roof deck.
2. Posts and Rails:  Galvanized-steel pipe, 1-1/4 inches (31 mm) in diameter or 

galvanized-steel tube, 1-5/8 inches (41 mm) in diameter.
3. Maximum Opening Size:  System constructed to prevent passage of a sphere 21 

inches (533 mm) in diameter.
4. Self-Latching Gate:  Fabricated of same materials and rail spacing as safety 

railing system.  Provide manufacturer's standard hinges and self-latching 
mechanism.
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5. Post and Rail Tops and Ends:  Weather resistant, closed or plugged with 
prefabricated end fittings.

6. Provide weep holes or another means to drain entrapped water in hollow 
sections of handrail and railing members.

7. Fabricate joints exposed to weather to be watertight.
8. Fasteners:  Manufacturer's standard, finished to match railing system.
9. Finish:  Manufacturer's standard

a. Color:  As selected by Architect from manufacturer's full range

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, to verify actual 
locations, dimensions, and other conditions affecting performance of the Work.

B. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely 
anchored.

C. Verify dimensions of roof openings for roof accessories.

D. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. General:  Install roof accessories according to manufacturer's written instructions.

1. Install roof accessories level, plumb, true to line and elevation, and without 
warping, jogs in alignment, excessive oil canning, buckling, or tool marks.

2. Anchor roof accessories securely in place so they are capable of resisting 
indicated loads.

3. Use fasteners, separators, sealants, and other miscellaneous items as required 
to complete installation of roof accessories and fit them to substrates.

4. Install roof accessories to resist exposure to weather without failing, rattling, 
leaking, or loosening of fasteners and seals.

B. Metal Protection:  Protect metals against galvanic action by separating dissimilar 
metals from contact with each other or with corrosive substrates by painting contact 
surfaces with bituminous coating or by other permanent separation as recommended 
by manufacturer.

1. Coat concealed side of stainless-steel roof accessories with bituminous coating 
where in contact with wood, ferrous metal, or cementitious construction.

2. Underlayment:  Where installing roof accessories directly on cementitious or 
wood substrates, install a course of felt underlayment and cover with a slip sheet, 
or install a course of polyethylene sheet.

C. Roof-Hatch Installation:
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1. Install roof hatch so top surface of hatch curb is level.
2. Verify that roof hatch operates properly.  Clean, lubricate, and adjust operating 

mechanism and hardware.
3. Attach safety railing system to roof-hatch curb.
4. Attach ladder-assist post according to manufacturer's written instructions.

D. Seal joints with butyl sealant as required by roof accessory manufacturer.

3.3 REPAIR AND CLEANING

A. Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas and 
repair galvanizing according to ASTM A 780.

B. Touch up factory-primed surfaces with compatible primer ready for field painting 
according to Division 9 painting Sections.

C. Clean exposed surfaces according to manufacturer's written instructions.

D. Clean off excess sealants.

E. Replace roof accessories that have been damaged or that cannot be successfully 
repaired by finish touchup or similar minor repair procedures.

END OF SECTION 07720
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SECTION 08411 - ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Aluminum-framed storefront systems.

1.2 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at project site.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes.

B. Shop Drawings: For aluminum-framed entrances and storefronts. Include plans, elevations, 
sections, full-size details, and attachments to other work.

1. Include details of provisions for assembly expansion and contraction and for draining 
moisture occurring within the assembly to the exterior.

2. Provide signature and seal by a structural engineer licensed in the Commonwealth of 
Virginia stating compliance with performance requirements specified by this section.

3. Include full-size isometric details of each type of vertical-to-horizontal intersection of 
aluminum-framed entrances and storefronts, showing the following:

a. Joinery, including concealed welds.
b. Anchorage.
c. Expansion provisions.
d. Glazing.
e. Flashing and drainage.

4. Show connection to and continuity with adjacent thermal, weather, air, and vapor barriers.

C. Samples for Initial Selection: For units with factory-applied color finishes.

D. Delegated Design Submittal: For aluminum-framed entrances and storefronts including analysis 
data signed and sealed by the qualified professional engineer responsible for their preparation.

1. Detail fabrication and assembly of aluminum-framed systems.
2. Include design calculations.

1.4 INFORMATIONAL SUBMITTALS

A. Energy Performance Certificates: For aluminum-framed entrances and storefronts, accessories, 
and components, from manufacturer.

1. Basis for Certification: NFRC-certified energy performance values for each aluminum-
framed entrance and storefront.

B. Test and Evaluation Reports:

1. Product Test Reports: For aluminum-framed entrances and storefronts, for tests performed 
by qualified testing agency or manufacturer and witnessed by a qualified testing agency.

C. Field Quality-Control Submittals:

1. Field quality-control reports.

D. Quality-Control Program: Developed specifically for Project, including fabrication and installation, 
in accordance with recommendations in ASTM C1401. Include periodic quality-control reports.
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E. Qualification Statements:

1. For Installer  and field testing agency.

F. Delegated design engineer qualifications.

G. Sample Warranties: For special warranties.

1.5 CLOSEOUT SUBMITTALS

A. Operation and Maintenance Data: For aluminum-framed entrances and storefronts.

1.6 QUALITY ASSURANCE

A. Qualifications: 

1. Installers: An entity that employs installers and supervisors who are trained and approved 
by manufacturer and that employs a qualified glazing contractor for this Project who is 
certified under the North American Contractor Certification Program (NACC) for 
Architectural Glass & Metal (AG&M) contractors.

2. Delegated Design Engineer: A professional engineer who is legally qualified to practice in 
Commonwealth of Virginia where Project is located and who is experienced in providing 
engineering services of the type indicated.

a. Engineering Responsibility:  Prepare data for aluminum-framed systems, including 
Shop Drawings, based on testing and engineering analysis of manufacturer's 
standard units in systems similar to those indicated for this Project.

3. Testing Agency Qualifications: Qualified in accordance with ASTM E699 for testing 
indicated and acceptable to Owner and Architect.

B. Product Options: Information on Drawings and in Specifications establishes requirements for 
aesthetic effects and performance characteristics of assemblies. Aesthetic effects are indicated 
by dimensions, arrangements, alignment, and profiles of components and assemblies as they 
relate to sightlines, to one another, and to adjoining construction.

1. Do not change intended aesthetic effects, as judged solely by Architect, except with 
Architect's approval. If changes are proposed, submit comprehensive explanatory data to 
Architect for review.

1.7 PROJECT CONDITIONS

A. Field Measurements:  Verify actual locations of structural supports for aluminum-framed systems 
by field measurements before fabrication and indicate measurements on Shop Drawings.

1.8 WARRANTY

A. Special Warranty: Manufacturer agrees to repair or replace components of aluminum-framed 
entrances and storefronts that do not comply with requirements or that fail in materials or 
workmanship within specified warranty period.

1. Failures include, but are not limited to, the following:

a. Structural failures, including, but not limited to, excessive deflection.
b. Noise or vibration created by wind and thermal and structural movements.
c. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering.
d. Water penetration through fixed glazing and framing areas.
e. Failure of operating components.

2. Warranty Period: 10 years from date of Substantial Completion.

B. Special Finish Warranty, Factory-Applied Finishes: Standard form in which manufacturer agrees 
to repair finishes or replace aluminum that shows evidence of deterioration of factory-applied 
finishes within specified warranty period.
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1. Deterioration includes, but is not limited to, the following:

a. Color fading more than 5 Delta E units when tested in accordance with 
ASTM D2244.

b. Chalking in excess of a No. 8 rating when tested in accordance with ASTM D4214.
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

2. Warranty Period: 20 years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Source Limitations: Obtain all components of aluminum-framed entrance and storefront system, 
including framing and accessories, from single manufacturer.

2.2 PERFORMANCE REQUIREMENTS

A. Delegated Design: Engage a qualified professional engineer as defined in Section 01 40 00 
"Quality Requirements," to perform comprehensive engineering analysis, using performance 
requirements and design criteria indicated.

B. General Performance: Comply with performance requirements specified, as determined by 
testing of aluminum-framed entrances and storefronts representing those indicated for this 
Project without failure due to defective manufacture, fabrication, installation, or other defects in 
construction.

1. Aluminum-framed entrances and storefronts shall withstand movements of supporting 
structure, including, but not limited to, twist, column shortening, long-term creep, and 
deflection from uniformly distributed and concentrated live loads.

2. Dimensional tolerances of building frame and other adjacent construction.
3. Failure also includes the following:

a. Thermal stresses transferring to building structure.
b. Deflection exceeding specified limits.
c. Framing members transferring stresses, including those caused by thermal and 

structural movements to glazing.
d. Glass breakage.
e. Noise or vibration created by wind and thermal and structural movements.
f. Loosening or weakening of fasteners, attachments, and other components.
g. Failure of operating units.

C. Structural Loads:

1. Wind Loads: As indicated on Drawings.
2. Other Design Loads: As indicated on Drawings.

D. Deflection of Framing Members Supporting Glass: At design wind load, as follows:

1. Deflection Normal to Wall Plane: Limited to 1/175 of clear span for spans of up to 13 feet 
6 inches and to 1/240 of clear span plus 1/4 inch for spans greater than 13 feet 6 inches.

2. Deflection Parallel to Glazing Plane: Limited to amount not exceeding that which reduces 
glazing bite to less than 75 percent of design dimension and that which reduces edge 
clearance between framing members and glazing or other fixed components to less than 
1/8 inch.

a. Operable Units: Provide a minimum 1/16-inch clearance between framing members 
and operable units.

E. Structural: Test in accordance with ASTM E330/E330M as follows:

1. When tested at positive and negative wind-load design pressures, storefront assemblies, 
including entrance doors, do not evidence deflection exceeding specified limits.

2. When tested at 150 percent of positive and negative wind-load design pressures, storefront 
assemblies, including entrance doors and anchorage, do not evidence material failures, 
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structural distress, or permanent deformation of main framing members exceeding 0.2 
percent of span.

3. Test Durations: As required by design wind velocity, but not less than 10 seconds.

F. Water Penetration under Static Pressure: Test in accordance with ASTM E331 as follows:

1. No evidence of water penetration through fixed glazing and framing areas, including 
entrance doors, when tested in accordance with a minimum static-air-pressure differential 
of 20 percent of positive wind-load design pressure, but not less than 15 lbf/sq. ft..

G. Seismic Performance: Aluminum-framed entrances and storefronts shall withstand the effects of 
earthquake motions determined in accordance with ASCE/SEI 7.

H. Energy Performance: Certified and labeled by manufacturer for energy performance as follows:

1. Thermal Transmittance (U-factor):

a. Fixed Glazing and Framing Areas: U-factor for the system of not more than 0.37 
Btu/sq. ft. x h x deg F as determined in accordance with NFRC 100.

2. Solar Heat-Gain Coefficient (SHGC):

a. Fixed Glazing and Framing Areas: SHGC for the system of not more than 0.26 as 
determined in accordance with NFRC 200.

3. Air Leakage:

a. Fixed Glazing and Framing Areas: Air leakage for the system of not more than 0.06 
cfm/sq. ft. at a static-air-pressure differential of 6.24 lbf/sq. ft. when tested in 
accordance with ASTM E283.

4. Condensation Resistance Factor (CRF): Fixed glazing and framing areas shall have an 
NFRC-certified CR rating of no less than 60 as determined according to NFRC 500.  
Prevent condensation under the following conditions:

a. Outdoor ambient temperature of 22.3 deg F (5.9 deg C) at 4.2 mph.
b. Indoor ambient air temperature of 70 deg F (21 deg C), with 50 percent relative 

humidity.

I. Noise Reduction: Test in accordance with ASTM E90, with ratings determined by ASTM E1332, 
as follows.

1. Outdoor-Indoor Transmission Class: Minimum 34.

J. Thermal Movements: Allow for thermal movements resulting from ambient and surface 
temperature changes.

1. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces.
2. Thermal Cycling: No buckling; stress on glass; sealant failure; excess stress on framing, 

anchors, and fasteners; or reduction of performance when tested in accordance with 
AAMA 501.5.

a. High Exterior Ambient-Air Temperature: That which produces an exterior metal-
surface temperature of 180 deg F.

b. Low Exterior Ambient-Air Temperature: 0 deg F.
c. Interior Ambient-Air Temperature: 75 deg F.

2.3 STOREFRONT SYSTEMS

A. Products: Subject to compliance with requirements, provide one of the following:

1. EFCO Corporation; System 403X Wall .
2. Kawneer North America, an Arconic company; TriFab VG 451UT.
3. Oldcastle BuildingEnvelope (OBE); CRH Americas; Series 3000XT.
4. Tubelite Inc.; Series TU24000.
5. YKK AP America Inc; YES 45 XT.

http://www.specagent.com/Lookup?ulid=13017
http://www.specagent.com/Lookup?uid=123457197397
http://www.specagent.com/Lookup?uid=123457197398
http://www.specagent.com/Lookup?uid=123457197400
http://www.specagent.com/Lookup?uid=123457197403
http://www.specagent.com/Lookup?uid=123457197405
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B. Framing Members: Manufacturer's extruded- or formed-aluminum framing members of thickness 
required and reinforced as required to support imposed loads.

1. Exterior Framing Construction: Thermally broken.
2. Glazing System: Retained mechanically with gaskets on four sides.
3. Glazing Plane: Center.
4. Variable Angle Mullions:  Manufacturers adjustable angle mullion capable of angles 

indicated on the segmented “round” system.
5. Finish: High-performance organic finish.
6. Fabrication Method: Field-fabricated stick system.
7. Aluminum: Alloy and temper recommended by manufacturer for type of use and finish 

indicated.
8. Steel Reinforcement: As required by manufacturer.

C. Backer Plates: Manufacturer's standard, continuous backer plates for framing members, if not 
integral, where framing abuts adjacent construction.

D. Brackets and Reinforcements: Manufacturer's standard high-strength aluminum with nonstaining, 
nonferrous shims for aligning system components.

2.4 GLAZING

A. Glazing: Comply with Section 08 80 00 "Glazing."

B. Glazing Gaskets: Manufacturer's standard sealed-corner pressure-glazing system of black, 
resilient elastomeric glazing gaskets, setting blocks, and shims or spacers.

C. Glazing Sealants: Comply with Section 08 80 00 "Glazing."

D. Weatherseal Sealants: ASTM C920 for Type S; Grade NS; Class 25; Uses NT, G, A, and O; 
chemically curing silicone formulation that is compatible with structural sealant and other system 
components with which it comes in contact; recommended by structural-sealant, weatherseal-
sealant, and structural-sealant-glazed storefront manufacturers for this use.

2.5 MATERIALS

A. Sheet and Plate: ASTM B209.

B. Extruded Bars, Rods, Profiles, and Tubes: ASTM B221.

C. Structural Profiles: ASTM B308/B308M.

D. Steel Reinforcement:

1. Structural Shapes, Plates, and Bars: ASTM A36/A36M.
2. Cold-Rolled Sheet and Strip: ASTM A1008/A1008M.
3. Hot-Rolled Sheet and Strip: ASTM A1011/A1011M.

E. Steel Reinforcement Primer: Manufacturer's standard zinc-rich, corrosion-resistant primer 
complying with SSPC-PS Guide No. 12.00; applied immediately after surface preparation and 
pretreatment. Select surface preparation methods in accordance with recommendations in 
SSPC-SP COM, and prepare surfaces in accordance with applicable SSPC standard.

2.6 ACCESSORIES

A. Fasteners and Accessories: Manufacturer's standard corrosion-resistant, nonstaining, 
nonbleeding fasteners and accessories compatible with adjacent materials.

1. Use self-locking devices where fasteners are subject to loosening or turning out from 
thermal and structural movements, wind loads, or vibration.

2. Reinforce members as required to receive fastener threads.
3. Use exposed fasteners with countersunk Phillips screw heads , fabricated from 300 series 

stainless steel.
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B. Anchors: Three-way adjustable anchors with minimum adjustment of 1 inch that accommodate 
fabrication and installation tolerances in material and finish compatible with adjoining materials 
and recommended by manufacturer.

1. Concrete and Masonry Inserts: Hot-dip galvanized cast-iron, malleable-iron, or steel inserts 
complying with ASTM A123/A123M or ASTM A153/A153M requirements.

C. Concealed Flashing: Manufacturer's standard corrosion-resistant, nonstaining, nonbleeding 
flashing compatible with adjacent materials.

D. Perimeter Sealant:  Nonstaining Silicone Sealant: Nonstaining, single-component, nonsag, 
plus 50 percent and minus 50 percent movement capability, nontraffic-use, neutral-curing silicone 
joint sealant; ASTM C920.

1. Products: 

a. GE Construction Sealants; Momentive Performance Materials Inc.; Silpruf NB.
b. Pecora Corporation; Pecora 890NST.
c. Sika Corporation; Joint Sealants; Sikasil WS-295.
d. The Dow Chemical Company; DOWSIL 795.
e. Tremco Incorporated; Spectrem 1.

E. Strap Anchor: Aluminum extrusion with thermal separation designed to engage frame and tie 
assembly to supporting construction as represented on Drawings; delegated design.

F. High-Performance Sill Flashing: Aluminum extrusion with thermal separation designed to receive 
frame at sill locations.

G. Bituminous Paint: Cold-applied asphalt-mastic paint containing no asbestos, formulated for 30-
mil thickness per coat.

H. Rigid PVC filler.

2.7 FABRICATION

A. Form or extrude aluminum shapes before finishing.

B. Weld in concealed locations to greatest extent possible to minimize distortion or discoloration of 
finish. Remove weld spatter and welding oxides from exposed surfaces by descaling or grinding.

C. Fabricate components that, when assembled, have the following characteristics:

1. Profiles that are sharp, straight, and free of defects or deformations.
2. Accurately fitted joints with ends coped or mitered.
3. Means to drain water passing joints, condensation within framing members, and moisture 

migrating within the system to exterior.
4. Physical and thermal isolation of glazing from framing members.
5. Accommodations for thermal and mechanical movements of glazing and framing to 

maintain required glazing edge clearances.
6. Fasteners, anchors, and connection devices that are concealed from view to greatest 

extent possible.

D. Mechanically Glazed Framing Members: Fabricate for flush glazing without projecting stops.

E. After fabrication, clearly mark components to identify their locations in Project in accordance with 
Shop Drawings.

2.8 ALUMINUM FINISHES

A. High-Performance Organic Finish, Two-Coat PVDF: Fluoropolymer finish complying with 
AAMA 2605 and containing not less than 70 percent PVDF resin by weight in color coat.

1. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and 
resin manufacturers' written instructions.

2. Color and Gloss: As selected by Architect from manufacturer's standard color range.

http://www.specagent.com/Lookup?ulid=9411
http://www.specagent.com/Lookup?uid=123457013407
http://www.specagent.com/Lookup?uid=123457013409
http://www.specagent.com/Lookup?uid=123457055624
http://www.specagent.com/Lookup?uid=123457013406
http://www.specagent.com/Lookup?uid=123457013410
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine areas, with Installer present, for compliance with requirements for installation tolerances 
and other conditions affecting performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION, GENERAL

A. Comply with manufacturer's written instructions.

B. Do not install damaged components.

C. Fit joints to produce hairline joints free of burrs and distortion.

D. Rigidly secure nonmovement joints.

E. Install anchors with separators and isolators to prevent metal corrosion and electrolytic 
deterioration and to prevent impeding movement of moving joints.

F. Seal perimeter and other joints watertight unless otherwise indicated.

G. Metal Protection:

1. Where aluminum is in contact with dissimilar metals, protect against galvanic action by 
painting contact surfaces with materials recommended by manufacturer for this purpose or 
by installing nonconductive spacers.

2. Where aluminum is in contact with concrete or masonry, protect against corrosion by 
painting contact surfaces with bituminous paint.

H. Install components to drain water passing joints, condensation occurring within framing members, 
and moisture migrating within the system to exterior.

I. Install joint filler behind sealant as recommended by sealant manufacturer.

J. Install components plumb and true in alignment with established lines and grades.

3.3 INSTALLATION OF GLAZING

A. Install glazing as specified in Section 08 80 00 "Glazing."

3.4 ERECTION TOLERANCES

A. Install aluminum-framed entrances and storefronts to comply with the following maximum 
tolerances:

1. Plumb: 1/8 inch in 10 feet; 1/4 inch in 40 feet.
2. Level: 1/8 inch in 20 feet; 1/4 inch in 40 feet.
3. Alignment:

a. Where surfaces abut in line or are separated by reveal or protruding element up to 
1/2 inch wide, limit offset from true alignment to 1/16 inch.

b. Where surfaces are separated by reveal or protruding element from 1/2 to 1 inch 
wide, limit offset from true alignment to 1/8 inch.

c. Where surfaces are separated by reveal or protruding element of 1 inch wide or 
more, limit offset from true alignment to 1/4 inch.

4. Location: Limit variation from plane to 1/8 inch in 12 feet; 1/2 inch over total length.

3.5 FIELD QUALITY CONTROL

A. Testing Agency: Engage a qualified testing agency to perform tests and inspections.

B. Field Quality-Control Testing: Perform the following test on representative areas of aluminum-
framed entrances and storefronts.
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1. Water-Spray Test: Before installation of interior finishes has begun, areas designated by 
Architect shall be tested in accordance with AAMA 501.2 and shall not evidence water 
penetration.

a. Perform a minimum of two tests in areas as directed by Architect.

C. Aluminum-framed storefronts will be considered defective if they do not pass tests and 
inspections.

D. Prepare test and inspection reports.

END OF SECTION 08 41 13
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SECTION 08800 

GLAZING

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Insulating glass units.

B. Glazing units.

C. Glazing compounds and accessories.

1.2 REFERENCE STANDARDS

A. 16 CFR 1201 - Safety Standard for Architectural Glazing Materials.

B. ANSI Z97.1 - American National Standard for Safety Glazing Materials Used in Buildings - Safety 
Performance Specifications and Methods of Test.

C. ASCE 7 - Minimum Design Loads and Associated Criteria for Buildings and Other Structures.

D. ASTM C864 - Standard Specification for Dense Elastomeric Compression Seal Gaskets, Setting 
Blocks, and Spacers.

E. ASTM C920 - Standard Specification for Elastomeric Joint Sealants.

F. ASTM C1036 - Standard Specification for Flat Glass.

G. ASTM C1048 - Standard Specification for Heat-Strengthened and Fully Tempered Flat Glass.

H. ASTM C1172 - Standard Specification for Laminated Architectural Flat Glass.

I. ASTM C1193 - Standard Guide for Use of Joint Sealants.

J. ASTM C1376 - Standard Specification for Pyrolytic and Vacuum Deposition Coatings on Flat 
Glass.

K. ASTM E1300 - Standard Practice for Determining Load Resistance of Glass in Buildings.

L. ASTM E2190 - Standard Specification for Insulating Glass Unit Performance and Evaluation.

M. GANA (GM) - GANA Glazing Manual.

N. GANA (SM) - GANA Sealant Manual.

O. GANA (LGRM) - Laminated Glazing Reference Manual.

P. ICC (IBC) - International Building Code.

Q. ITS (DIR) - Directory of Listed Products.

R. NFPA 252 - Standard Methods of Fire Tests of Door Assemblies.

S. NFPA 257 - Standard on Fire Test for Window and Glass Block Assemblies.

T. NFRC 100 - Procedure for Determining Fenestration Product U-factors.

U. NFRC 200 - Procedure for Determining Fenestration Product Solar Heat Gain Coefficient and 
Visible Transmittance at Normal Incidence.

V. NFRC 300 - Test Method for Determining the Solar Optical Properties of Glazing Materials and 
Systems.

W. UL (DIR) - Online Certifications Directory.

X. UL 9 - Standard for Fire Tests of Window Assemblies.
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Y. UL 10B - Standard for Fire Tests of Door Assemblies.

Z. UL 10C - Standard for Positive Pressure Fire Tests of Door Assemblies.

1.3 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data on Insulating Glass Unit and Glazing Unit Glazing Types:  Provide structural, 
physical and environmental characteristics, size limitations, special handling and installation 
requirements.

C. Product Data on Glazing Compounds and Accessories:  Provide chemical, functional, and 
environmental characteristics, limitations, special application requirements, and identify available 
colors.

D. Certificate:  Certify that products of this section meet or exceed specified requirements.

E. Warranty Documentation:  Submit manufacturer warranty and ensure that forms have been 
completed in Owner's name and registered with manufacturer.

1.4 QUALITY ASSURANCE

A. Perform Work in accordance with GANA (GM), GANA (SM) and GANA (LGRM) for glazing 
installation methods.  

B. Installer Qualifications:  Company specializing in performing work of the type specified and with 
at least three years documented experience.

1.5 WARRANTY

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.

B. Insulating Glass Units:  Provide a ten (10) year manufacturer warranty to include coverage for 
seal failure, interpane dusting or misting, including providing products to replace failed units.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Glass Manufacturers:

1. AGC Glass North America, Inc:  www.agcglass.com.
2. Cardinal Glass Industries:  www.cardinalcorp.com.
3. Guardian Glass, LLC:  www.guardianglass.com.
4. Pilkington North America Inc:  www.pilkington.com/na.
5. Vitro Architectural Glass (formerly PPG Glass):  www.vitroglazings.com.

2.2 PERFORMANCE REQUIREMENTS - EXTERIOR GLAZING ASSEMBLIES

A. Provide type and thickness of exterior glazing assemblies to support assembly dead loads, and 
to withstand live loads caused by positive and negative wind pressure acting normal to plane of 
glass.

1. Design Pressure:  Calculated in accordance with ASCE 7.
2. Comply with ASTM E1300 for design load resistance of glass type, thickness, dimensions, 

and maximum lateral deflection of supported glass.
3. Seismic Loads:  Design and size glazing components to withstand seismic loads and sway 

displacement in accordance with the requirements of ASCE 7
4. Provide glass edge support system sufficiently stiff to limit the lateral deflection of 

supported glass edges to less than 1/175 of their lengths under specified design load.
5. Glass thicknesses listed are minimum.
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B. Vapor Retarder and Air Barrier Seals:  Provide completed assemblies that maintain continuity of 
building enclosure vapor retarder and air barrier.

1. In conjunction with vapor retarder and joint sealer materials described in other sections.

C. Thermal and Optical Performance:  Provide exterior glazing products with performance properties 
as indicated. Performance properties are in accordance with manufacturer's published data as 
determined with the following procedures and/or test methods:

1. Center of Glass U-Value:  Comply with NFRC 100 using Lawrence Berkeley National 
Laboratory (LBNL) WINDOW 6.3 computer program.

2. Center of Glass Solar Heat Gain Coefficient (SHGC):  Comply with NFRC 200 using 
Lawrence Berkeley National Laboratory (LBNL) WINDOW 6.3 computer program.

3. Solar Optical Properties:  Comply with NFRC 300 test method.

2.3 GLASS MATERIALS

A. Float Glass:  Provide float glass based glazing unless otherwise indicated.

1. Annealed Type:  ASTM C1036, Type I - Transparent Flat, Class 1 - Clear, Quality - Q3.
2. Kind HS - Heat-Strengthened Type:  Complies with ASTM C1048.
3. Kind FT - Fully Tempered Type:  Complies with ASTM C1048.
4. Fully Tempered Safety Glass:  Complies with ANSI Z97.1 or 16 CFR 1201 criteria for safety 

glazing used in hazardous locations.
5. Thicknesses:  As indicated; provide greater thickness as required for exterior glazing wind 

load design.

2.4 INSULATING GLASS UNITS

A. Insulating Glass Units:  Types as indicated.

1. Durability:  Certified by an independent testing agency to comply with ASTM E2190.
2. Coated Glass:  Comply with requirements of ASTM C1376 for pyrolytic (hard-coat) or 

magnetic sputter vapor deposition (soft-coat) type coatings on flat glass; coated vision 
glass, Kind CV; coated overhead glass, Kind CO; or coated spandrel glass, Kind CS.

3. Warm-Edge Spacers:  Flexible silicone with polyisobutylene (PIB) primary seal.

a. Spacer Width:  As required for specified insulating glass unit.
b. Spacer Height:  0.27 inch.
c. Manufacturers:

1) Quanex IG Systems, Inc; Super Spacer TriSeal:  www.quanex.com.
2) JEBerkowitz; JEB 3Seal:  www.jeberkowitz.com.

4. Spacer Color:  Black.
5. Edge Seal:

a. Dual-Sealed System:  Provide polyisobutylene sealant as primary seal applied 
between spacer and glass panes, and silicone sealant as secondary seal applied 
around perimeter.

b. Color:  Black.

6. Purge interpane space with dry air, hermetically sealed.

B. Insulating Glass Units:  Vision glass, double glazed.

1. Space between lites filled with air.
2. Outboard Lite:  Fully tempered safety glass, 1/4 inch thick, minimum.

a. Tint:  Clear.
b. Coating:  Low-E (solar control type), on #2 surface.

3. Inboard Lite:  Fully tempered safety glass, 1/4 inch thick, minimum.
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a. Tint:  Clear.

4. Total Thickness:  1 inch.
5. Thermal Transmittance (U-Value), Winter - Center of Glass:  0.29, nominal.
6. Visible Light Transmittance (VLT):  54 percent, nominal.
7. Solar Heat Gain Coefficient (SHGC):  0.28, nominal.
8. Visible Light Reflectance, Outside:  13 percent, nominal.

2.5 GLAZING COMPOUNDS

A. Butyl Sealant:  Single component; ASTM C920 Grade NS, Class 12-1/2, Uses M and A, Shore A 
hardness of 10 to 20; black color.

2.6 ACCESSORIES

A. Setting Blocks:  Neoprene, with 80 to 90 Shore A durometer hardness; ASTM C864 Option 
I.  Length of 0.1 inch for each square foot of glazing or minimum 4 inch by width of glazing rabbet 
space minus 1/16 inch by height to suit glazing method and pane weight and area.

B. Spacer Shims:  Neoprene, 50 to 60 Shore A durometer hardness; ASTM C864 Option I.  Minimum 
3 inch long by one half the height of the glazing stop by thickness to suit application, self adhesive 
on one face.

C. Glazing Tape, Back Bedding Mastic Type:  Preformed, butyl-based, 100 percent solids compound 
with integral resilient spacer rod applicable to application indicated; 5 to 30 cured Shore A 
durometer hardness; coiled on release paper; black color.  Complying with ASTM C 1281 and 
AAMA 800 for products as follows:

1. AAMA 806.3 tape, for glazing applications in which tape is subject to continuous pressure.
2. AAMA 807.3 tape, for glazing applications in which tape is not subject to continuous 

pressure.

D. Glazing Tape:  Closed cell polyvinyl chloride (PVC) foam, coiled on release paper over adhesive 
on two sides, maximum water absorption by volume of 2 percent, designed for compression of 
25 percent to effect an air barrier and vapor retarder seal.  Complying with AAMA 800 for the 
following types:

1. Type 1, for glazing applications in which tape acts as the primary sealant.
2. Type 2, for glazing applications in which tape is used in combination with a full bead of 

liquid sealant.

E. Glazing Gaskets:  Resilient silicone extruded shape to suit glazing channel retaining slot; ASTM 
C864 Option I; color black.

F. Glazing Clips:  Manufacturer's standard type.

PART 3 - EXECUTION

3.1 VERIFICATION OF CONDITIONS

A. Verify that openings for glazing are correctly sized and within tolerances, including those for size, 
squareness, and offsets at corners.

B. Verify that the minimum required face and edge clearances are being provided.

C. Verify that surfaces of glazing channels or recesses are clean, free of obstructions that may 
impede moisture movement, weeps are clear, and support framing is ready to receive glazing 
system.

D. Verify that sealing between joints of glass framing members has been completed effectively.
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3.2 PREPARATION

A. Clean contact surfaces with appropriate solvent and wipe dry within maximum of 24 hours before 
glazing. Remove coatings that are not tightly bonded to substrates.

B. Seal porous glazing channels or recesses with substrate compatible primer or sealer.

C. Prime surfaces scheduled to receive sealant where required for proper sealant adhesion.

3.3 INSTALLATION, GENERAL

A. Install glazing in compliance with written instructions of glass, gaskets, and other glazing material 
manufacturers, unless more stringent requirements are indicated, including those in glazing 
referenced standards.

B. Install glazing sealants in accordance with ASTM C1193, GANA (SM), and manufacturer's 
instructions.

C. Do not exceed edge pressures around perimeter of glass lites as stipulated by glass 
manufacturer.

D. Prevent glass from contact with any contaminating substances that may be the result of 
construction operations such as, and not limited to the following; weld splatter, fire-safing, 
plastering, mortar droppings, etc.

3.4 INSTALLATION - DRY GLAZING METHOD (TAPE AND GASKET SPLINE GLAZING)

A. Application - Exterior Glazed:  Set glazing infills from the exterior of the building.

B. Cut glazing tape to length; install on glazing pane.  Seal corners by butting tape and sealing 
junctions with butyl sealant.

C. Place setting blocks at 1/4 points with edge block no more than 6 inch from corners.

D. Rest glazing on setting blocks and push against fixed stop with sufficient pressure to attain full 
contact.

E. Install removable stops without displacing glazing spline.  Exert pressure for full continuous 
contact.

F. Carefully trim protruding tape with knife.

3.5 FIELD QUALITY CONTROL

A. Glass and Glazing product manufacturers to provide field surveillance of the installation of their 
products.

B. Monitor and report installation procedures and unacceptable conditions.

3.6 CLEANING

A. Remove excess glazing materials from finish surfaces immediately after application using 
solvents or cleaners recommended by manufacturers.

B. Remove non-permanent labels immediately after glazing installation is complete.

C. Clean glass and adjacent surfaces after sealants are fully cured.

D. Clean glass on both exposed surfaces not more than 4 days prior to Date of Substantial 
Completion in accordance with glass manufacturer's written recommendations.

3.7 PROTECTION

A. After installation, mark pane with an 'X' by using removable plastic tape or paste; do not mark 
heat absorbing or reflective glass units.
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B. Remove and replace glass that is damaged during construction period prior to Date of Substantial 
Completion.

END OF SECTION
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Specification – Lightning Protection Systems 

 

General: 
 

Summary – 
A) This Section specifies the lightning protection system for the building(s) or 

structure(s). This system provides safety for the building and occupants by 
preventing damage to the structure caused by lightning. The design of this 
system is to be in strict accordance with this section of the specification and 
all contract drawings that apply. 

B) The work covered under this section of the specifications consists of 
furnishing labor, materials and services required for the completion of a 
functional and unobtrusive lightning protection system approved by the 
architect and engineer. 

C) A specialty contractor actively engaged in the installation of certified 
lightning protection systems. 

 

System Description – 
The entire lightning protection system shall be designed and installed in 
accordance with: 
A) National Fire Protection Assoc. (NFPA) Document # 780 
B) Underwriters’ Laboratories, Inc. (UL) Standard # 96A 
C) Lightning Protection Institute (LPI) Standard # 175 

 

Submittals – 
A complete shop drawing shall be submitted to the architect and engineer for 
approval prior to commencement of the installation. The shop drawing will show 
the extent of the system layout designed for the structure along with details of 
the products to be used in the installation. The drawing will include the stamp of 
the LPI Master Installer responsible for the system design. 
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Quality Assurance – 

A) The lightning protection contractor shall furnish an LPI Master Installation 
Certificate or a Limited Scope report upon completion of the installation. 

B) The system installation shall be made by a contractor that specializes in the 
installation of lightning protection systems and be under the supervision of 
an LPI Certified Master Installer or Master Installer – Designer. 

 

Products: 
 

Standard – 
All materials shall comply in weight, size, and composition with the requirements 
of a nationally recognized testing laboratory. All equipment shall be properly 
listed and labeled. The system furnished under this specification shall be the 
standard product of a manufacturer regularly engaged in the production of 
lightning protection equipment and a member of LPI. Equipment shall be the 
manufacturer’s latest approved design of construction to suit the application 
where it is to be used in accordance with accepted industry standards and with 
NFPA, LPI, & UL requirements. 
 

Acceptable Manufacturers –  
  A/C Security Lightning, LLC (www.aclightningprotection.com) 

Advanced Lightning Technology, Ltd. (www.altfab.com) 
East Coast Lightning Equipment, Inc. (www.ecle.biz) 
FURSE, ABB Ltd. (www.furse.com; www.abb.com) 

           Harger, Inc. (www.harger.com) 
Independent Protection Company, Inc. (www.ipclp.com) 
PENTAIR/ERICO (www.erico.com) 
Preferred Lightning Protection (www.preferredlp.com) 
Robbins Lightning, Inc. (www.robbinslightning.com) 
Thompson Lightning Protection, Inc. (www.tlpinc.com) 

 

Materials – 
A) Class I materials shall be used for systems on structures not exceeding 75 feet 

in height and Class II materials shall be used for systems on structures 
exceeding 75 feet above grade. 

B) Copper shall be of the grade ordinarily required for commercial electrical 
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work, generally designated as being 95 percent conductive when annealed. 
Aluminum conductors shall be of electrical grade aluminum. 

C) Lightning protection materials shall be coordinated with building construction 
materials to assure compatibility. Aluminum lightning protection materials 
shall not be embedded in concrete or masonry, installed on or below copper 
surfaces, or used where contact with the earth is possible terminating 18” 
above grade level minimum. Copper lightning protection materials shall not 
be installed on aluminum surfaces. Copper system components within 2 feet 
of chimney exhausts shall be tin coated to protect against deterioration. 

D) Strike termination devices shall be provided to place the entire structure 
under a zone of protection as defined by the Standards. Air terminals shall 
project a minimum of 10 inches above protected areas or objects. Air 
terminals shall be located within 2 feet of exposed corners and roof edges. 

E) Metallic bodies having a thickness 3/16” or greater may serve as strike 
termination devices without the addition of air terminals. These bodies shall 
be made a part of the lightning protection system by connection(s) according 
to the Standards using main size conductors and bonding fittings with 3 
square inches of surface contact area. 

F) Cable conductors shall provide a two-way path from strike termination 
devices horizontally and downward to connections with the ground system. 
Cable conductors shall be free of excessive splices and sharp bends. No bend 
of a conductor shall form a final included angle of less than 90 degrees nor 
have a radius of bend less than 8 inches. Structural elements and design 
features shall be used whenever possible to minimize the visual impact of 
exposed conductors. 

G) Cable down conductors may be concealed within the building construction or 
enclosed within PVC conduit from roof to grade level. Down conductors shall 
be spaced at intervals averaging not more than 100 feet around the protected 
perimeter of the structure. In no case shall any structure have fewer than two 
down conductors. Where down conductors are exposed to environmental 
hazards at grade level, guards shall be used to protect the conductor to a 
point 6 feet above grade. 

H) In the case of structural steel frame construction, cable down conductors may 
be omitted and roof conductors shall be connected to the structural steel 
frame at intervals averaging not more than 100 feet around the protected 
perimeter of the structure. 



	

lightning.org                                                                                                 804-488-6864 

	

I) Exposed cable conductors shall be secured to the structure at intervals not 
exceeding 3 feet – 0 inches. Fasteners, nails, screws, or bolts shall be of 
suitable configuration for the intended application and of the same material 
as the conductor or of electrolytically compatible materials. Galvanized or 
plated steels are not acceptable. 

J) Connectors and splicers shall be of suitable configuration and type for the 
intended application and of the same material as the conductors or of 
electrolytically compatible materials. 

K) Ground terminations suitable for the soil conditions shall be provided for each 
downlead conductor. Where the structural steel framework is utilized as 
main conductors for the system, perimeter columns shall be connected to the 
grounding system at intervals averaging 60 feet or less on the protected 
perimeter. For any structure in excess of 60 ft. in vertical elevation above 
grade, a ground loop interconnecting all ground terminals and other building 
grounded systems shall be provided. 

L) Common interconnection of all grounded systems within the building shall be 
accomplished using main size conductors and fittings. Grounded metal 
bodies located within the calculated bonding distance as determined by the 
formulas of the Standards shall be bonded to the system using properly sized 
bonding conductors. 

M) Surge suppression shall be provided at every system entrance to the 
structure to prevent massive lightning overvoltages from entering the 
structure. Additional surge protection for internal electronic equipment may 
be determined through cost-benefit analysis by a trained engineer. 

 

Execution: 
 

Standard – 
The installation shall comply with the requirements of NFPA 780, UL 96A, and 
LPI 175. 

 

Acceptable installers – 
The installing contractor company shall be listed with the Lightning Protection 
Institute. The installation contractor shall have personnel on staff Certified by the 
LPI as a Master Installer or Master Installer – Designer of lightning protection 
systems. LPI qualified staff shall provide supervision of the installation to the 
Standards. 
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Installation – 
A) The installation of the lightning protection system components shall be done 

in a neat and workmanlike manner. 
B)  Roof penetrations required for down conductors or for connections to 

structural steel framework shall be made using through-roof assemblies with 
solid rods and appropriate roof flashings. The roofing contractor shall furnish 
the methods and materials required at roofing penetrations of the lightning 
protection components and any additional roofing materials or preparations 
required by the roofing manufacturer for lightning conductor runs to assure 
compatibility with the warranty for the roof. 
(Note: The roofing contractor will be responsible for sealing and flashing all 
lightning protection roof penetrations as per the roof manufacturer’s 
recommendations. The lightning protection roof penetrations and/or method 
of conductor attachment should be addressed in the roofing section of the 
specifications.) 

C)  LPI certification requires a signature by a representative of the owner for two 
stages of the installation – the concealed in-ground system and the exposed 
or roof level area at completion. LPI certification also requires photo 
documentation of the in-ground system and concealed portions of the 
installation. LPI certification requires inspection by their third-party field 
staff after completion of the installation. Upon completion of the lightning 
protection installation, the installing contractor shall provide to the owner an 
as-built drawing of the system, along with copies of the LPI Certificates of 
completion. 

D) If the protected structure is an addition to or is attached to an existing 
structure that does not have a lightning protection system, the contractor 
shall certify that the system installed complies with the requirements of the 
Standards, and advise the owner of the lightning protection work required on 
the existing structure to obtain full certification for the structure. If the 
existing structure does have a lightning protection system, the contractor 
shall advise the owner of any additional work required on the existing system 
to bring it into compliance with current Standards and thus qualify for LPI 
certification. 
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	Z 07530 EPDM
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Conditions, Supplemental General Conditions and Division 1 Specification Sections, apply to this Section.
	B. Coping and counter-flashing specifications can be found in another Division 7 Specification Section.
	C. “Special Requirements for Low Slope Roofing Membranes”, DGS-30-326, can be found in the Front End Documents.
	A. General:  Submit the following according to Conditions of Contract and Division 1 Specification Sections.
	B. Product data, installation instructions, and specific recommendations from manufacturer of EPDM system that is warranting the installation. Include data substantiating that materials, warranty, and installation methods comply with requirements of this Specification.
	C. Shop drawings showing roof configuration, sheet layout, seam locations, colors (as applicable), details at perimeter, details of pitch pockets, details of wall connections, and details of all special conditions.
	D. Pre�roofing conference records.
	E. Test data for pullout resistance of mechanical fastened systems.
	F. Certification that materials comply with local VOC limitations.
	G. Certification that roofing contractor’s mechanics have been trained and/or certified in proper installation by the roofing materials manufacturer that is warranting the system. The letter shall designate the name of the foreman for the project and indicate when and where the EPDM foreman was trained by the company warranting the EPDM installation.

	H. Certification from the company issuing the EPDM warranty that the EPDM contractor is an acceptable and approved membrane installer and that the Contractor has satisfactorily installed at least 2,500 squares of warranted EPDM within three years of the bid date with the same company that will be warranting the EPDM installation.
	I. Furnish a letter from the company issuing the warranty that the contractor has met the inspection performance criteria to qualify as one of the following:
	K. Certification the company issuing the warranty the company maintains an adequate warranty reserve fund.  The information shall include a ten year claims history.
	L. Certification from the EPDM company that the fasteners are capable of providing a minimum static back-out resistance of 250 pounds.
	M. Manufacturer’s data and engineer’s shop drawings for roof hatch retrofit safety railings, to show compliance with paragraph 2.12 of this specification section.
	A. Manufacturer:  Obtain all single ply membrane roofing and all warranted accessories from a single source. Provide secondary materials as recommended by the EPDM company that is warranting the installation.

	C. Manufacturers:  Subject to compliance with requirements, provide products of one of the following:
	1. Carlisle Syntec Systems: Carlisle Sure-Seal (90mil un-reinforced)
	2. Versico Roofing Systems: VersiGuard Premium (90mil un-reinforced)
	3. Firestone Building Products Co.: RubberGuard Platinum (90mil un-reinforced)

	1. EPDM material to be used.
	2. EPDM accessories to be used.
	3. EPDM details to be used.
	4. Verification of EPDM company’s training program for mechanics and foremen.
	5. Certification of EPDM mechanic’s and foreman.
	6. Certification that the EPDM system meets the specified wind ratings.
	7. Certification of EPDM company’s warranty reserve and stipulation as to how administrated.
	8. Ten year claims history of EPDM company issuing warranty.
	9. Certification that EPDM company’s field inspectors are not part of sales staff.
	1. Provide adhesives that comply with local requirements limiting amounts of volatile organic compounds.
	3. Wherever possible use seam tape with factory applied adhesive.  Field applied adhesives shall be used only where seam tape is not possible.

	1. 60mil EPDM, fully adhered, with generally 2.5” of polyisocyanurate insulation. There is tapered insulation serving as crickets at the parapets. The roof deck is sloped, ¼:12, corrugated steel panels over bar joists. Refer to 3/A5-A5 for results of core cuts.
	A. Prior to installing new roofing, confirm that all existing roof drains are not leaking and properly functioning.
	B. Clear all drains of gravel, trash and debris.


	Z 07600 Sheet Metal
	SECTION 07600 - FLASHING AND SHEET METAL
	B. Copper Sheet:  ASTM B 370, cold-rolled copper sheet, H00 temper, unless otherwise indicated.


	Z 07720 Roof Accessories
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	B. Related Sections:

	1.3 PERFORMANCE REQUIREMENTS
	A. General Performance:  Roof accessories shall withstand exposure to weather and resist thermally induced movement without failure, rattling, leaking, or fastener disengagement due to defective manufacture, fabrication, installation, or other defects in construction.

	1.4 SUBMITTALS
	A. Product Data:  For each type of roof accessory indicated.  Include construction details, material descriptions, dimensions of individual components and profiles, and finishes.
	B. Shop Drawings:  For roof accessories.  Include plans, elevations, keyed details, and attachments to other work.  Indicate dimensions, loadings, and special conditions.  Distinguish between plant- and field-assembled work.
	C. Samples:  For each exposed product and for each color and texture specified, prepared on Samples of size to adequately show color.
	D. Coordination Drawings:  Roof plans, drawn to scale, and coordinating penetrations and roof-mounted items.  Show the following:
	E. Operation and Maintenance Data:  For roof accessories to include in operation and maintenance manuals.
	F. Warranty:  Sample of special warranty.

	1.5 COORDINATION
	A. Coordinate layout and installation of roof accessories with roofing membrane and base flashing and interfacing and adjoining construction to provide a leakproof, weathertight, secure, and noncorrosive installation.
	B. Coordinate dimensions with rough-in information or Shop Drawings of equipment to be supported.

	1.6 WARRANTY
	A. Special Warranty on Painted Finishes:  Manufacturer's standard form in which manufacturer agrees to repair finishes or replace roof accessories that show evidence of deterioration of factory-applied finishes within specified warranty period.


	PART 2 -  PRODUCTS
	2.1 ROOF HATCH
	A. Roof Hatches:  Metal roof-hatch units with lids and insulated single-walled curbs, welded or mechanically fastened and sealed corner joints, continuous lid-to-curb counterflashing and weathertight perimeter gasketing, and integrally formed deck-mounting flange at perimeter bottom.
	B. Type and Size:  Single-leaf lid, 30 by 36 inches (750 by 900 mm)
	C. Loads:  Minimum 40-lbf/sq. ft. (1.9-kPa) external live load and 20-lbf/sq. ft. (0.95-kPa) internal uplift load.
	D. Hatch Material:  Stainless-steel sheet, 14 gauge thick.
	E. Construction:
	F. Hardware:  Stainless-steel spring latch with turn handles, butt- or pintle-type hinge system, and padlock hasps inside and outside.
	G. Safety Railing System:  Roof-hatch manufacturer's standard system including rails, clamps, fasteners, safety barrier at railing opening, and accessories required for a complete installation; attached to roof hatch and complying with 29 CFR 1910.23 requirements and authorities having jurisdiction.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions, and other conditions affecting performance of the Work.
	B. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.
	C. Verify dimensions of roof openings for roof accessories.
	D. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. General:  Install roof accessories according to manufacturer's written instructions.
	B. Metal Protection:  Protect metals against galvanic action by separating dissimilar metals from contact with each other or with corrosive substrates by painting contact surfaces with bituminous coating or by other permanent separation as recommended by manufacturer.
	C. Roof-Hatch Installation:
	D. Seal joints with butyl sealant as required by roof accessory manufacturer.

	3.3 REPAIR AND CLEANING
	A. Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas and repair galvanizing according to ASTM A 780.
	B. Touch up factory-primed surfaces with compatible primer ready for field painting according to Division 9 painting Sections.
	C. Clean exposed surfaces according to manufacturer's written instructions.
	D. Clean off excess sealants.
	E. Replace roof accessories that have been damaged or that cannot be successfully repaired by finish touchup or similar minor repair procedures.



	Z 08411 ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at project site.

	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings: For aluminum-framed entrances and storefronts. Include plans, elevations, sections, full-size details, and attachments to other work.
	C. Samples for Initial Selection: For units with factory-applied color finishes.
	D. Delegated Design Submittal: For aluminum-framed entrances and storefronts including analysis data signed and sealed by the qualified professional engineer responsible for their preparation.

	1.4 INFORMATIONAL SUBMITTALS
	A. Energy Performance Certificates: For aluminum-framed entrances and storefronts, accessories, and components, from manufacturer.
	B. Test and Evaluation Reports:
	C. Field Quality-Control Submittals:
	D. Quality-Control Program: Developed specifically for Project, including fabrication and installation, in accordance with recommendations in ASTM C1401. Include periodic quality-control reports.
	E. Qualification Statements:
	F. Delegated design engineer qualifications.
	G. Sample Warranties: For special warranties.

	1.5 CLOSEOUT SUBMITTALS
	A. Operation and Maintenance Data: For aluminum-framed entrances and storefronts.

	1.6 QUALITY ASSURANCE
	A. Qualifications:
	B. Product Options: Information on Drawings and in Specifications establishes requirements for aesthetic effects and performance characteristics of assemblies. Aesthetic effects are indicated by dimensions, arrangements, alignment, and profiles of components and assemblies as they relate to sightlines, to one another, and to adjoining construction.

	1.7 PROJECT CONDITIONS
	A. Field Measurements:  Verify actual locations of structural supports for aluminum-framed systems by field measurements before fabrication and indicate measurements on Shop Drawings.

	1.8 WARRANTY
	A. Special Warranty: Manufacturer agrees to repair or replace components of aluminum-framed entrances and storefronts that do not comply with requirements or that fail in materials or workmanship within specified warranty period.
	B. Special Finish Warranty, Factory-Applied Finishes: Standard form in which manufacturer agrees to repair finishes or replace aluminum that shows evidence of deterioration of factory-applied finishes within specified warranty period.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Source Limitations: Obtain all components of aluminum-framed entrance and storefront system, including framing and accessories, from single manufacturer.

	2.2 PERFORMANCE REQUIREMENTS
	A. Delegated Design: Engage a qualified professional engineer as defined in Section 01 40 00 "Quality Requirements," to perform comprehensive engineering analysis, using performance requirements and design criteria indicated.
	B. General Performance: Comply with performance requirements specified, as determined by testing of aluminum-framed entrances and storefronts representing those indicated for this Project without failure due to defective manufacture, fabrication, installation, or other defects in construction.
	C. Structural Loads:
	D. Deflection of Framing Members Supporting Glass: At design wind load, as follows:
	E. Structural: Test in accordance with ASTM E330/E330M as follows:
	F. Water Penetration under Static Pressure: Test in accordance with ASTM E331 as follows:
	G. Seismic Performance: Aluminum-framed entrances and storefronts shall withstand the effects of earthquake motions determined in accordance with ASCE/SEI 7.
	H. Energy Performance: Certified and labeled by manufacturer for energy performance as follows:
	I. Noise Reduction: Test in accordance with ASTM E90, with ratings determined by ASTM E1332, as follows.
	J. Thermal Movements: Allow for thermal movements resulting from ambient and surface temperature changes.

	2.3 STOREFRONT SYSTEMS
	A. Products: Subject to compliance with requirements, provide one of the following:
	B. Framing Members: Manufacturer's extruded- or formed-aluminum framing members of thickness required and reinforced as required to support imposed loads.
	C. Backer Plates: Manufacturer's standard, continuous backer plates for framing members, if not integral, where framing abuts adjacent construction.
	D. Brackets and Reinforcements: Manufacturer's standard high-strength aluminum with nonstaining, nonferrous shims for aligning system components.

	2.4 GLAZING
	A. Glazing: Comply with Section 08 80 00 "Glazing."
	B. Glazing Gaskets: Manufacturer's standard sealed-corner pressure-glazing system of black, resilient elastomeric glazing gaskets, setting blocks, and shims or spacers.
	C. Glazing Sealants: Comply with Section 08 80 00 "Glazing."
	D. Weatherseal Sealants: ASTM C920 for Type S; Grade NS; Class 25; Uses NT, G, A, and O; chemically curing silicone formulation that is compatible with structural sealant and other system components with which it comes in contact; recommended by structural-sealant, weatherseal-sealant, and structural-sealant-glazed storefront manufacturers for this use.

	2.5 MATERIALS
	A. Sheet and Plate: ASTM B209.
	B. Extruded Bars, Rods, Profiles, and Tubes: ASTM B221.
	C. Structural Profiles: ASTM B308/B308M.
	D. Steel Reinforcement:
	E. Steel Reinforcement Primer: Manufacturer's standard zinc-rich, corrosion-resistant primer complying with SSPC-PS Guide No. 12.00; applied immediately after surface preparation and pretreatment. Select surface preparation methods in accordance with recommendations in SSPC-SP COM, and prepare surfaces in accordance with applicable SSPC standard.

	2.6 ACCESSORIES
	A. Fasteners and Accessories: Manufacturer's standard corrosion-resistant, nonstaining, nonbleeding fasteners and accessories compatible with adjacent materials.
	B. Anchors: Three-way adjustable anchors with minimum adjustment of 1 inch that accommodate fabrication and installation tolerances in material and finish compatible with adjoining materials and recommended by manufacturer.
	C. Concealed Flashing: Manufacturer's standard corrosion-resistant, nonstaining, nonbleeding flashing compatible with adjacent materials.
	D. Perimeter Sealant:  Nonstaining Silicone Sealant: Nonstaining, single-component, nonsag, plus 50 percent and minus 50 percent movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C920.
	E. Strap Anchor: Aluminum extrusion with thermal separation designed to engage frame and tie assembly to supporting construction as represented on Drawings; delegated design.
	F. High-Performance Sill Flashing: Aluminum extrusion with thermal separation designed to receive frame at sill locations.
	G. Bituminous Paint: Cold-applied asphalt-mastic paint containing no asbestos, formulated for 30-mil thickness per coat.
	H. Rigid PVC filler.

	2.7 FABRICATION
	A. Form or extrude aluminum shapes before finishing.
	B. Weld in concealed locations to greatest extent possible to minimize distortion or discoloration of finish. Remove weld spatter and welding oxides from exposed surfaces by descaling or grinding.
	C. Fabricate components that, when assembled, have the following characteristics:
	D. Mechanically Glazed Framing Members: Fabricate for flush glazing without projecting stops.
	E. After fabrication, clearly mark components to identify their locations in Project in accordance with Shop Drawings.

	2.8 ALUMINUM FINISHES
	A. High-Performance Organic Finish, Two-Coat PVDF: Fluoropolymer finish complying with AAMA 2605 and containing not less than 70 percent PVDF resin by weight in color coat.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine areas, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION, GENERAL
	A. Comply with manufacturer's written instructions.
	B. Do not install damaged components.
	C. Fit joints to produce hairline joints free of burrs and distortion.
	D. Rigidly secure nonmovement joints.
	E. Install anchors with separators and isolators to prevent metal corrosion and electrolytic deterioration and to prevent impeding movement of moving joints.
	F. Seal perimeter and other joints watertight unless otherwise indicated.
	G. Metal Protection:
	H. Install components to drain water passing joints, condensation occurring within framing members, and moisture migrating within the system to exterior.
	I. Install joint filler behind sealant as recommended by sealant manufacturer.
	J. Install components plumb and true in alignment with established lines and grades.

	3.3 INSTALLATION OF GLAZING
	A. Install glazing as specified in Section 08 80 00 "Glazing."

	3.4 ERECTION TOLERANCES
	A. Install aluminum-framed entrances and storefronts to comply with the following maximum tolerances:

	3.5 FIELD QUALITY CONTROL
	A. Testing Agency: Engage a qualified testing agency to perform tests and inspections.
	B. Field Quality-Control Testing: Perform the following test on representative areas of aluminum-framed entrances and storefronts.
	C. Aluminum-framed storefronts will be considered defective if they do not pass tests and inspections.
	D. Prepare test and inspection reports.



	Z 08800 GLAZING
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. Insulating glass units.
	B. Glazing units.
	C. Glazing compounds and accessories.

	1.2 REFERENCE STANDARDS
	A. 16 CFR 1201 - Safety Standard for Architectural Glazing Materials.
	B. ANSI Z97.1 - American National Standard for Safety Glazing Materials Used in Buildings - Safety Performance Specifications and Methods of Test.
	C. ASCE 7 - Minimum Design Loads and Associated Criteria for Buildings and Other Structures.
	D. ASTM C864 - Standard Specification for Dense Elastomeric Compression Seal Gaskets, Setting Blocks, and Spacers.
	E. ASTM C920 - Standard Specification for Elastomeric Joint Sealants.
	F. ASTM C1036 - Standard Specification for Flat Glass.
	G. ASTM C1048 - Standard Specification for Heat-Strengthened and Fully Tempered Flat Glass.
	H. ASTM C1172 - Standard Specification for Laminated Architectural Flat Glass.
	I. ASTM C1193 - Standard Guide for Use of Joint Sealants.
	J. ASTM C1376 - Standard Specification for Pyrolytic and Vacuum Deposition Coatings on Flat Glass.
	K. ASTM E1300 - Standard Practice for Determining Load Resistance of Glass in Buildings.
	L. ASTM E2190 - Standard Specification for Insulating Glass Unit Performance and Evaluation.
	M. GANA (GM) - GANA Glazing Manual.
	N. GANA (SM) - GANA Sealant Manual.
	O. GANA (LGRM) - Laminated Glazing Reference Manual.
	P. ICC (IBC) - International Building Code.
	Q. ITS (DIR) - Directory of Listed Products.
	R. NFPA 252 - Standard Methods of Fire Tests of Door Assemblies.
	S. NFPA 257 - Standard on Fire Test for Window and Glass Block Assemblies.
	T. NFRC 100 - Procedure for Determining Fenestration Product U-factors.
	U. NFRC 200 - Procedure for Determining Fenestration Product Solar Heat Gain Coefficient and Visible Transmittance at Normal Incidence.
	V. NFRC 300 - Test Method for Determining the Solar Optical Properties of Glazing Materials and Systems.
	W. UL (DIR) - Online Certifications Directory.
	X. UL 9 - Standard for Fire Tests of Window Assemblies.
	Y. UL 10B - Standard for Fire Tests of Door Assemblies.
	Z. UL 10C - Standard for Positive Pressure Fire Tests of Door Assemblies.

	1.3 SUBMITTALS
	A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
	B. Product Data on Insulating Glass Unit and Glazing Unit Glazing Types:  Provide structural, physical and environmental characteristics, size limitations, special handling and installation requirements.
	C. Product Data on Glazing Compounds and Accessories:  Provide chemical, functional, and environmental characteristics, limitations, special application requirements, and identify available colors.
	D. Certificate:  Certify that products of this section meet or exceed specified requirements.
	E. Warranty Documentation:  Submit manufacturer warranty and ensure that forms have been completed in Owner's name and registered with manufacturer.

	1.4 QUALITY ASSURANCE
	A. Perform Work in accordance with GANA (GM), GANA (SM) and GANA (LGRM) for glazing installation methods.
	B. Installer Qualifications:  Company specializing in performing work of the type specified and with at least three years documented experience.

	1.5 WARRANTY
	A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.
	B. Insulating Glass Units:  Provide a ten (10) year manufacturer warranty to include coverage for seal failure, interpane dusting or misting, including providing products to replace failed units.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Glass Manufacturers:

	2.2 PERFORMANCE REQUIREMENTS - EXTERIOR GLAZING ASSEMBLIES
	A. Provide type and thickness of exterior glazing assemblies to support assembly dead loads, and to withstand live loads caused by positive and negative wind pressure acting normal to plane of glass.
	B. Vapor Retarder and Air Barrier Seals:  Provide completed assemblies that maintain continuity of building enclosure vapor retarder and air barrier.
	C. Thermal and Optical Performance:  Provide exterior glazing products with performance properties as indicated. Performance properties are in accordance with manufacturer's published data as determined with the following procedures and/or test methods:

	2.3 GLASS MATERIALS
	A. Float Glass:  Provide float glass based glazing unless otherwise indicated.

	2.4 INSULATING GLASS UNITS
	A. Insulating Glass Units:  Types as indicated.
	B. Insulating Glass Units:  Vision glass, double glazed.

	2.5 GLAZING COMPOUNDS
	A. Butyl Sealant:  Single component; ASTM C920 Grade NS, Class 12-1/2, Uses M and A, Shore A hardness of 10 to 20; black color.

	2.6 ACCESSORIES
	A. Setting Blocks:  Neoprene, with 80 to 90 Shore A durometer hardness; ASTM C864 Option I.  Length of 0.1 inch for each square foot of glazing or minimum 4 inch by width of glazing rabbet space minus 1/16 inch by height to suit glazing method and pane weight and area.
	B. Spacer Shims:  Neoprene, 50 to 60 Shore A durometer hardness; ASTM C864 Option I.  Minimum 3 inch long by one half the height of the glazing stop by thickness to suit application, self adhesive on one face.
	C. Glazing Tape, Back Bedding Mastic Type:  Preformed, butyl-based, 100 percent solids compound with integral resilient spacer rod applicable to application indicated; 5 to 30 cured Shore A durometer hardness; coiled on release paper; black color.  Complying with ASTM C 1281 and AAMA 800 for products as follows:
	D. Glazing Tape:  Closed cell polyvinyl chloride (PVC) foam, coiled on release paper over adhesive on two sides, maximum water absorption by volume of 2 percent, designed for compression of 25 percent to effect an air barrier and vapor retarder seal.  Complying with AAMA 800 for the following types:
	E. Glazing Gaskets:  Resilient silicone extruded shape to suit glazing channel retaining slot; ASTM C864 Option I; color black.
	F. Glazing Clips:  Manufacturer's standard type.


	PART 3 -  EXECUTION
	3.1 VERIFICATION OF CONDITIONS
	A. Verify that openings for glazing are correctly sized and within tolerances, including those for size, squareness, and offsets at corners.
	B. Verify that the minimum required face and edge clearances are being provided.
	C. Verify that surfaces of glazing channels or recesses are clean, free of obstructions that may impede moisture movement, weeps are clear, and support framing is ready to receive glazing system.
	D. Verify that sealing between joints of glass framing members has been completed effectively.

	3.2 PREPARATION
	A. Clean contact surfaces with appropriate solvent and wipe dry within maximum of 24 hours before glazing. Remove coatings that are not tightly bonded to substrates.
	B. Seal porous glazing channels or recesses with substrate compatible primer or sealer.
	C. Prime surfaces scheduled to receive sealant where required for proper sealant adhesion.

	3.3 INSTALLATION, GENERAL
	A. Install glazing in compliance with written instructions of glass, gaskets, and other glazing material manufacturers, unless more stringent requirements are indicated, including those in glazing referenced standards.
	B. Install glazing sealants in accordance with ASTM C1193, GANA (SM), and manufacturer's instructions.
	C. Do not exceed edge pressures around perimeter of glass lites as stipulated by glass manufacturer.
	D. Prevent glass from contact with any contaminating substances that may be the result of construction operations such as, and not limited to the following; weld splatter, fire-safing, plastering, mortar droppings, etc.

	3.4 INSTALLATION - DRY GLAZING METHOD (TAPE AND GASKET SPLINE GLAZING)
	A. Application - Exterior Glazed:  Set glazing infills from the exterior of the building.
	B. Cut glazing tape to length; install on glazing pane.  Seal corners by butting tape and sealing junctions with butyl sealant.
	C. Place setting blocks at 1/4 points with edge block no more than 6 inch from corners.
	D. Rest glazing on setting blocks and push against fixed stop with sufficient pressure to attain full contact.
	E. Install removable stops without displacing glazing spline.  Exert pressure for full continuous contact.
	F. Carefully trim protruding tape with knife.

	3.5 FIELD QUALITY CONTROL
	A. Glass and Glazing product manufacturers to provide field surveillance of the installation of their products.
	B. Monitor and report installation procedures and unacceptable conditions.

	3.6 CLEANING
	A. Remove excess glazing materials from finish surfaces immediately after application using solvents or cleaners recommended by manufacturers.
	B. Remove non-permanent labels immediately after glazing installation is complete.
	C. Clean glass and adjacent surfaces after sealants are fully cured.
	D. Clean glass on both exposed surfaces not more than 4 days prior to Date of Substantial Completion in accordance with glass manufacturer's written recommendations.

	3.7 PROTECTION
	A. After installation, mark pane with an 'X' by using removable plastic tape or paste; do not mark heat absorbing or reflective glass units.
	B. Remove and replace glass that is damaged during construction period prior to Date of Substantial Completion.
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