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PROPERTY OWNER:

COMMONWEALTH OF VIRGINIA DEPT. OF CONSERVATION AND RECREATION
600 EAST MAIN STREET
RICHMOND VA 23219

PROPERTY [ESSEE & DEVELOPER:

COUNTY OF ALBEMARLE

DEPT OF FACILITIES PLANNING & CONSTRUCTION
401 MCINTIRE ROAD

CHARLOTTESVILLE, VA 22902

ENGINEER OF RECORD

A. MORTON THOMAS AND ASSOCIATES, INC.
CONSULTING ENGINEERS

100 GATEWAY CENTRE PARKWAY SUITE 140
RICHMOND, VA 23235

CONTACT: DONALD J. RISSMEYER, PE

PH: 804—-276-6231
DRISSMEYER@.AMTENGINEERING.COM

PROJECT SURVEYOR:

MARSH & LEGGE LAND SURVEYORS

560 NORTH LOUDOUN STREET

WINCHESTER, VA 22601

540-667-0468

BOUNDARY, SITE AND TOPOGRAPHIC SURVEY PROVIDED 2/18/2020

TAX MAP & PARCEL NO.: 09000-00-00-006D0O

PROPERTY AREA:

PHASE 2 BISCUIT RUN PARK DEVELOPMENT AREA = 17.30 ACRES L.0.C./DISTURBANCE
OVERALL TAX MAP PARCEL AREA = 1,189.88+ ACRES

2020 SCOTTSVILLE ROAD

CHARLOTTESVILLE, VIRGINIA 22902

ZONING: ZMA2019000013

RA RURAL AREAS WITH THE FOLLOWING ZONING OVERLAYS: EC ENTRANCE CORRIDOR,
MANAGED AND PRESERVED STEEP SLOPES, FLOOD HAZARD OVERLAY AND DAM BREAK
INUNDATION ZONE OVERLAY.

FLOODPLAINS: FEMA FIRM S1003CD4070 EFFECTIVE 2-4-05.

PROPERTY LINE SETBACKS: FRONT=75", SIDE=25", BACK=35’

CRITICAL AND STEEP SLOPES:

CRITICAL AND STEEP SLOPES (GREATER THAN 25%) ARE PRESENT ON THE PROPERTY.
SOME STEEP SLOPES (MANAGED AND PRESERVED) WILL BE DISTURBED BY RIGHT DURING
PHASE 1A.

EXISTING USE:

UNDEVELOPED RURAL AREA. CURRENTLY USED AS PARK OPEN SPACE FOR PEDESTRIAN
AND BIKING ACTIVITIES.

PROPOSED PHASE 2 USE:

PHASE 2 IMPROVEMENTS INCLUDE ACCESS ROAD, 70—-SPACE PARKING AREA WITH VAULT
TOILET AND PEDESTRIAN IMPROVEMENTS WITH STORM WATER MANAGEMENT FACILITIES.

PARKING REQUIRED:

70—-SPACES ARE REQUIRED AS IDENTIFIED BY COUNTY DEPT. OF PARKS AND FACILITIES
DESIGN.

FUTURE PARK USE:

FUTURE PHASES OF THE PARK COULD INCLUDE THE DEVELOPMENT OF, ADDITIONAL
PARKING AREAS, BALL FIELDS, TRAILS, INTERPRETIVE SIGNAGE AND OTHER RECREATIONAL
RESOURCES. SEE APPROVED PARK MASTER PLAN.

MAGISTERIAL DISTRICT: SCOTTSVILLE

WATERSHEDS:

THIS SITE LIES WITHIN THE RIVANNA RIVER WATERSHED. PORTIONS OF THE PROPERTY ARE
WITHIN THE RAGGED MOUNTAIN DAM BREAK INUNDATION ZONE.

POTABLE WATER WILL BE PROVIDED FOR THE ATHLETIC FIELD IRRIGATION SYSTEMS BY THE
ACSA WATER TANK. CONTRACTOR TO CONSTRUCT VAULT TOILET BUILDING. TOILET
MAINTENANCE WILL BE PROVIDED BY THE COUNTY PARKS DEPARTMENT.

SITE IS LOCATED IN THE MONTICELLO VIEWSHED.

PRIOR TO CONSTRUCTION OF THE VAULT TOILET, THE NECESSARY CONSTRUCTION PERMIT
WILL BE OBTAINED FROM THE VIRGINIA DEPARTMENT OF HEALTH.

INSTALL "NO PARKING” SIGNS ALONG THE ENTRANCE ROAD SO THAT THE UNOBSTRUCTED
TRAVEL WAY WIDTH IS NOT REDUCED BELOW 20 FT. (EX. PARKING ON ONE SIDE REQ. A 28
FT WIDE TRAVEL WAY PER FIRE CODE).

IF WATER BECOMES AVAILABLE IN FUTURE PHASES OF THE PROJECT, HYDRANTS TO
SERVICE THIS PHASE MAY BE ADDED AS NECESSARY.

GENERAL CONSTRUCTION NOTES

1.

NO CONSTRUCTION IS PLANNED WITHIN VDOT RIGHTS OF WAY.

GENERAL NOTES

1.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL EXISTING AND PROPOSED SITE
CONDITIONS AND TO BECOME FAMILIAR WITH THE PROJECT AREA AND THE PLANS BEFORE
BEGINNING ANY WORK. THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE ENGINEER AND
THE COUNTY OF ANY DISCREPANCIES BETWEEN THE PLANS AND THE ACTUAL SITE
CONDITIONS.

COORDINATE AND PERFORM ALL WORK IN A MANNER THAT ALLOWS FOR SAFE AND
CONVENIENT VEHICULAR AND PEDESTRIAN USE OF THE PREMISES DURING CONSTRUCTION.
THE SITE SHALL REMAIN AVAILABLE TO THE OWNER AT ALL TIMES.

THE CONTRACTOR IS SOLELY RESPONSIBLE FOR MAINTAINING THE HEALTH, SAFETY AND
WELFARE OF THE PUBLIC AT ALL TIMES WITHIN THE LIMITS OF THE PROJECT AND ALL
NECESSARY WORK AREAS. THE CONTRACTOR SHALL PROVIDE FLAGMEN, FLASHING LIGHTS,
SIGNAGE, BARRICADES, AND ANY OTHER MEANS NECESSARY.

NO WORK SHALL BE PERFORMED ON PRIVATE PROPERTY OR OUTSIDE OF ANY EASEMENTS
WITHOUT THE COUNTY'S WRITTEN PERMISSION. THE CONTRACTOR SHALL NOT DISTURB ANY
ADJACENT STRUCTURES OR STRUCTURE FOUNDATIONS DURING CONSTRUCTION. IF DAMAGED,
THE CONTRACTOR IS RESPONSIBLE FOR REPAIRING AT NO COST TO THE OWNER.

SITE NOTES

1.

BEFORE BEGINNING ANY CONSTRUCTION, THE LOCATION OF ALL PROPOSED SITE
IMPROVEMENTS SHALL BE VERIFIED FOR ACCURACY AND SHALL BE STAKED IN THE FIELD.
ANY AND ALL DISCREPANCIES BETWEEN THE DRAWINGS AND ACTUAL SITE CONDITIONS
SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE ENGINEER AND COUNTY. NO
WORK SHALL BE PERFORMED OUTSIDE OF PROPERTY BOUNDARIES WITHOUT FIRST
OBTAINING THE PROPER PERMITS, EASEMENTS OR AGREEMENTS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING "MISS UTILITY” TO HAVE ALL
UTILITIES WITHIN THE LIMITS OF PROJECT LOCATED BEFORE BEGINNING ANY WORK.
CONTRACTOR SHALL NOTIFY COUNTY AFTER CONTACTING MISS UTILITY SO COUNTY CAN
UPDATE UTILITY LOCATION MAP.

ALL EXISTING DRAINAGE STRUCTURES SHALL BE PROTECTED AND MAINTAIN POSITIVE SLOPE
TO THE DRAIN INLET.

NO CONSTRUCTION SHALL COMMENCE UNTIL THE OWNER HAS SECURED ANY/ALL
NECESSARY PLAT AND PLAN APPROVALS, ON-SITE AND OFF-SITE EASEMENT APPROVALS,
CONSTRUCTION PERMITS AND DEVELOPMENT AUTHORIZATIONS FROM THE COUNTY AND
OTHER AUTHORITIES OPERATING IN THE PROJECT AREA.

ALL WORK SHALL BE SUBJECT TO INSPECTION BY THE COUNTY OF ALBEMARLE. THE
CONTRACTOR IS SOLELY RESPONSIBLE FOR NOTIFYING THE PROPER INSPECTION
AUTHORITIES AT ALL PHASES OF WORK.

THE ENGINEER OF RECORD ASSUMES NO RESPONSIBILITY FOR THE ACCURACY OR
CONDITIONS OF THE SITE SURVEY OR EXISTING CONDITIONS SHOWN ON THE DRAWINGS.

FIRE MARSHAL NOTES

1.

DURING DEMOLITION AND/OR CONSTRUCTION, THE FOLLOWING FIRE PREVENTION STEPS
ARE REQUIRED, SO PLEASE NOTE THEM ON THE PLAN:

AS FOUND IN THE VIRGINIA STATEWIDE FIRE PREVENTION CODE, ESTABLISH A WRITTEN
FIRE PREVENTION PLAN AND IDENTIFY SOMEONE TO SERVE AS THE FIRE PREVENTION
SUPERINTENDENT TO ENSURE SITE COMPLIANCE WITH THE PLAN.

SMOKING SHALL BE PROHIBITED IN AREAS WHERE SMOKING IS A HAZARD, AND THESE
AREAS SHALL BE DESIGNATED WITH NO SMOKING SIGNS PER VIRGINIA STATEWIDE FIRE
PREVENTION CODE.

AREAS WHERE SMOKING CAN OCCUR, SHALL HAVE APPROPRIATE RECEPTACLES FOR
DISCARDED SMOKING MATERIALS PER VIRGINIA STATEWIDE FIRE PREVENTION CODE.

CONTRACTOR SHALL ENSURE THE STREET NAMES AND BUILDING NUMBERS ARE
ALWAYS PLAINLY VISIBLE FROM THE FRONTAGE STREET DURING CONSTRUCTION PER
THE VIRGINIA STATEWIDE FIRE CODE.

PER THE VIRGINIA STATEWIDE FIRE PREVENTION CODE, SAFE AND EFFICIENT VEHICULAR
ACCESS FOR FIREFIGHTING AND EMERGENCY OPERATIONS SHALL BE PROVIDED AND
MAINTAINED AT ALL CONSTRUCTION AND DEMOLITION SITES. THIS INCLUDES PROVISION
OF THE REQUIRED UNOBSTRUCTED ACCESS WIDTHS, A SURFACE CAPABLE OF
SUPPORTING EMERGENCY APPARATUS OF UP TO 75,000 LBS. IN ALL WEATHER
CONDITIONS, FREE OF OVERHEAD OBSTRUCTIONS FROM 13 FT. 6 INCHES AND BELOW,
PROVIDE ACCESS TO FIRE DEPARTMENT CONNECTIONS WITHIN 100 FEET OF WATER
SUPPLY/HYDRANTS. THIS ACCESS MAY BE VIA PERMANENT OR TEMPORARY ROAD AS
LONG AS THE CONDITIONS LISTED, AND THEY ARE PROPERLY IDENTIFIED /MARKED.

AN APPROVED WATER SUPPLY FOR FIREFIGHTING OPERATIONS SHALL BE IN PLACE
WITH UNOBSTRUCTED ACCESSIBILITY AS SOON AS COMBUSTIBLE MATERIALS ARRIVE ON
SITE.

WASTE AND COMBUSTIBLE DEBRIS SHALL BE REMOVED FROM THE BUILDING AT THE
END OF EACH DAY AND DISPOSED OF IN ACCORDANCE WITH THE VIRGINIA STATEWIDE
FIRE CODE.

FIRE EXTINGUISHERS SHALL BE PROVIDED, WITH NOT LESS THAN ONE APPROVED FIRE
EXTINGUISHER AT EACH STAIRWELL, ON ALL FLOOR LEVELS WHERE COMBUSTIBLE
MATERIALS HAVE ACCUMULATED, IN EVERY STORAGE AND CONSTRUCTION SHED AND IN
AREAS OF SPECIAL; HAZARDS, SUCH AS WHERE

FLAMMABLE AND COMBUSTIBLE LIQUIDS ARE STORED OR USED, IN ACCORDANCE WITH
THE VIRGINIA STATEWIDE FIRE CODE. OPERATIONS INVOLVING THE USE OF CUTTING AND
WELDING SHALL COMPLY WITH THE VIRGINIA STATEWIDE FIRE PREVENTION CODE AND

SHALL REQUIRE A PERMIT FROM THE ALBEMARLE COUNTY FIRE MARSHAL'S OFFICE.
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SCOPE OF WORK NARRATIVE BISCUIT RUN PARK - PHASE TWO
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GENERAL NOTES FOR ALL BIDDERS

THIS PROJECT INCLUDES THE EXTENSION OF AN EXISTING PAVED ACCESS ROAD, A SEVENTY (70)
SPACE PARKING LOT, A VAULT TOILET BUILDING, CONCRETE SIDEWALKS AND CONCRETE RAMPS
WITH HANDRAILS, TWO (2) NATURAL GRASS ATHLETIC FIELDS, TWO (2) STORMWATER
MANAGEMENT BASINS, THE 4” IRRIGATION WATER SUPPLY MAIN FROM THE NEARBY WATER
STORAGE TANK, CONSTRUCTION STAGING AREAS, AND ASSOCIATED WORK.

CONSTRUCTION WORK WILL BE IN ACCORDANCE WITH THE COUNTY APPROVED DESIGN PLANS AND
MAY BE BROKEN INTO SEPARATE BID PACKAGES AND BID ADDITIVES OR ALTERNATES. CONTRACT
REQUIREMENTS FOR EACH PART OF THE WORK CAN BE FURTHER DESCRIBED IN THE BID
DOCUMENTS.

ADDITIONALLY, THE COUNTY WILL RELY UPON THEIR SELECTED CONTRACTORS TO ESTABLISH
ACCESS AND STAGING AREAS, SECURE ALL PERMITS, ADHERE TO PERMIT REQUIREMENTS, AND
PROVIDE OVERALL COORDINATION FOR THE PLANNED CONSTRUCTION WORK FOR A COMPLETE
PROJECT.

GENERAL REQUIREMENTS

10.

1.

THE CONTRACTOR SHALL FIRST INSPECT AND ACCEPT EXISTING CONDITIONS INCLUDING THE
SURVEY CONTROL AND AUTOCAD FILES FOR CONSTRUCTION SURVEYING AND LAYOUT ON THIS
PROJECT. NO OTHER SURVEYING OR LAYOUT WORK IS PLANNED BY THE COUNTY.

THE CONTRACTOR SHALL SECURE A MISS UTILITY TICKET PRIOR TO EXCAVATION AND PROVIDE
THE TICKET NUMBER TO THE COUNTY AND SUBCONTRACTORS, FOR COORDINATION AND RECORD
KEEPING.

THE CONTRACTOR SHALL SETUP CONSTRUCTION STAGING AREAS AND ACCESS ROUTES FROM
STATE ROUTE 20, INCLUDING A STONE CONSTRUCTION ENTRANCE. THE STAGING AREAS AND
ACCESS ROUTES SHALL ACCOMMODATE THE NEEDS FOR ALL CONSTRUCTION WORK WITH
COORDINATION DURING A MANDATORY PRE—-CONSTRUCTION MEETING WITH ANY COUNTY SELECTED
CONTRACTORS FOR ANY PART OF THE WORK TO BE HELD ONSITE JOINTLY, PRIOR TO THE WORK.

THE CONTRACTOR SHALL BEGIN WORK BY PLACING EROSION AND SEDIMENT CONTROL MEASURES,
INCLUDING TREE PROTECTION, TO ESTABLISH THE PLANNED LIMITS OF DISTURBANCE AND FOR
COORDINATION WITH COUNTY PERMITS AND THE STORMWATER POLLUTION AND PREVENTION PLAN
(SWPPP).

THE CONTRACTOR SHALL THEN PERFORM CLEARING AND GRUBBING IN PHASES, INCLUDING ROUGH
GRADING, WHICH INCLUDES EXCAVATING TEMPORARY SEDIMENT BASINS IN TWO LOCATIONS AND
STABILIZED CLEAN WATER DIVERSIONS AROUND THE DISTURBED AREAS WHERE POSSIBLE TO
MINIMIZE POTENTIAL EROSION.

THE CONTRACTOR SHALL STRIP AVAILABLE TOPSOIL TO BE STOCKPILED ONSITE, WITH SILT FENCE
AROUND EACH TOPSOIL STOCKPILE.

FILL PLACEMENT SHALL BE IN SIX=INCH TO EIGHT INCH LOOSE LIFTS AND THEN COMPACTED
WITHIN 2% OPTIMUM MOISTURE CONTENT (OMC) TO AT LEAST 95% DENSITY OF COMPACTION FOR
EACH LIFT PRIOR TO PROCEEDING TO THE NEXT HIGHER LIFT OF FILL MATERIAL. TESTING BY THE
CONTRACTOR IS CONSIDERED OPTIONAL FOR THE CONSTRUCTION QUALITY CONTROL
REQUIREMENTS ON THIS PROJECT HOWEVER THE COUNTY RESERVES THE RIGHT TO HIRE A
GEOTECHNICAL TESTING COMPANY TO TEST COMPACTED LIFTS, PER ASTM D6938 OR EQUAL, FOR
COMPLIANCE WITH THE 95% DENSITY REQUIREMENTS ON THIS PROJECT AT ANY TIME.

EXCESS CUT EXCAVATION SHALL BE STOCKPILED ON-SITE, WITH SILT FENCE PLACED AROUND
THE STOCKPILE TO ACHIEVE ROUGH GRADE ELEVATIONS FOR THE ENTIRE PROJECT.

EROSION AND SEDIMENT CONTROL MEASURES SHOULD BE INSPECTED AND MAINTAINED AT ALL
TIMES, SEDIMENT SHOULD BE REMOVED WHEN LEVEL IS HIGHER THAN 1 FOOT BELOW THE THE
BOTTOM OF THE DEWATERING DEVICE, OR ONE HALF OF THE PERMANENT POOL, THEREFORE
SEDIMENT CLEANOUT SHOULD ALWAYS BE DEMARCATED ON THE RISER. TO REDUCE THE RATE OF
SEDIMENTATION, GRADING SHOULD BE ACCOMPLISHED IN PHASES AND TEMPORARY SEEDING
SHOULD BE APPLIED AS THE WORK IS COMPLETED.

UPON COMPLETION OF ROUGH GRADING AND STORM DRAIN INSTALLATIONS, THE GENERAL
CONTRACTOR SHALL COORDINATE AND SCHEDULE A PRE—CONSTRUCTION MEETING WITH THE
ATHLETIC FIELD CONTRACTOR OR SUBCONTRACTOR FOR THEIR WORK TO COMMENCE IN
COORDINATION WITH THE OVERALL CONSTRUCTION SCHEDULE. SEE BELOW FOR DETAILS ABOUT
THE ATHLETIC FIELD CONSTRUCTION REQUIREMENTS.

WHILE COORDINATING THE ATHLETIC FIELD CONSTRUCTION WORK, THE GENERAL CONTRACTOR WILL
MAINTAIN CONSTRUCTION ACCESS FROM STATE ROUTE 20 TO ALL STAGING AREAS AND WITH
ACCESS ROUTES FOR COORDINATION AND SHALL SCHEDULE AND COMPLETE THE FOLLOWING
ADDITIONAL WORK REQUIREMENTS.

A. INSTALL THE 4” IRRIGATION WATER MAIN FROM THE ALBEMARLE COUNTY SERVICE AUTHORITY
(ACSA) WATER STORAGE TANK TO THE PLANNED ATHLETIC FIELDS INCLUDING ALL WATER MAIN
APPURTENANCES, FINAL STABILIZATION AND WATER MAIN TESTING REQUIREMENTS.

B. COORDINATE THE INSTALLATION OF A DOMINION VIRGINIA POWER ELECTRIC SERVICE INCLUDING
A PAD MOUNTED TRANSFORMER IN THE LOCATION SHOWN.

C. INSTALL THE SPECIFIED, PRE-MANUFACTURED VAULT TOILET BUILDING IN THE LOCATION
SHOWN. NO ELECTRIC, WATER OR SEWER UTILITY CONNECTIONS ARE REQUIRED.

CONSTRUCT THE PAVED ACCESS ROAD EXTENSION WITH ROADSIDE DRAINAGE STRUCTURES AND
WOODEN GUARD RAIL.

. CONSTRUCT THE ASPHALT PARKING LOT WITH CONCRETE CURB, RAISED SPEED TABLE,
SIDEWALKS, CONCRETE RAMPS, AND OTHER MISCELLANEOUS CONCRETE STRUCTURES.

INSTALL METAL HANDRAILS FOR THE CONCRETE RAMP, STORM DRAIN SYSTEMS, ACCESSIBLE
PARKING SPACES WITH SIGNS, YARD HYDRANTS, AND ASSOCIATED PAVEMENT MARKINGS.

G. INSTALL LANDSCAPING ALONG WITH PERMANENT STABILIZATION OF THE SITE AND ATHLETIC

FIELDS, WITH IRRIGATION SYSTEMS AND BERMUDA GRASS, THEN CONVERT THE TEMPORARY
SEDIMENT BASINS (2) TO POST-CONSTRUCTION STORMWATER BEST MANAGEMENT PRACTICES
(BMP'S), THEN PREPARE CONSTRUCTION RECORD DRAWINGS PER COUNTY REQUIREMENTS.

ATHLETIC FIELD REQUIREMENTS

1.

SUMMARY: THE ATHLETIC FIELDS SHALL BE BUILT BY A QUALIFIED AND EXPERIENCED
CONTRACTOR FOR THIS TYPE OF WORK, AND SHALL INCLUDE TOPSOIL, IMPORTED COMPOST,
SAND, HIGH DENSITY POLYETHYLENE (HDPE) PIPE AND FITTINGS, BERMUDA GRASS SOD, AND
IN—GROUND IRRIGATION SYSTEMS.

PROJECT INITIATION: THE ATHLETIC FIELD CONTRACTOR SHALL FIRST SCHEDULE AND ATTEND A
PRE-CONSTRUCTION MEETING ONSITE TO REVIEW AND ACCEPT THE DESIGNATED STAGING AREA
AND ACCESS ROUTE AS WELL AS THE SEQUENCE OF CONSTRUCTION, FOR THIS PROJECT BASED
ON THE TIME OF SODDING AND WARRANTY PERIOD FOR THE GROW-IN REQUIREMENTS.

PART ONE: THE GENERAL CONTRACTOR SHALL FIRST COMPLETE ROUGH GRADING OF THE
BALLFIELDS FOR AN APPROVED SUBGRADE ON THE ATHLETIC FIELDS FOLLOWED BY THE
INSTALLATION OF THE IN—GROUND IRRIGATION SYSTEM WITH ELECTRICAL SERVICE TO THE VALVE
BOXES. A MINIMUM OF AT LEAST 18” COVER OF THE IRRIGATION PIPES AND ELECTRIC SERVICE
LINES IS REQUIRED MEASURED FROM THE SUBGRADE, NOT INCLUDING THE ADJUSTABLE
SPRINKLER HEADS. THE IRRIGATION VALVE BOXES AND METER BOXES WILL BE SET TO FINISHED
GRADE.

PART TWO: THE NATURAL GRASS FIELD CONTRACTOR SHALL INSTALL THE 4" AND 14” DEEP
SAND TRENCHES IN BOTH DIRECTIONS ACROSS THE FIELD IN A GRID, ALONG WITH THE 2”
PERFORATED HDPE PIPE AND 6” OR LARGER SOLID HDPE PIPE TO MAKE SOIL TIGHT
CONNECTIONS AT ALL FITTINGS AND WILL ATTACH SOLID HDPE PIPES TO THE DRAINAGE
STRUCTURES IN EACH CORNER OF THE FIELDS. THE COUNTY SHALL INSPECT AND ACCEPT
THOSE CONNECTIONS TO THE DRAINAGE STRUCTURES.

PART THREE: UPON COMPLETION OF THE 4” TOPSOILING IN A LOOSE LIFT BY THE SITE WORK
CONTRACTOR, THE NATURAL GRASS FIELD CONTRACTOR SHALL RETURN TO SPREAD 1” LOOSE
LIFT OF MCGILL COMPOST OVER THE RECTANGULAR FIELD AND SIDELINE AREAS TO THEN
MECHANICALLY TILL THE COMPOST INTO THE UNDERLYING 4” TOPSOIL LAYER. THE 35” TILLED
SURFACE SHALL THEN BE COVERED WITH THE 5/8” SAND LAYER FOR FINISHED GRADE ON THE
FIELD AT THE DESIGNATED ELEVATION ON THE DESIGN PLANS MAKING THE NYLOPLAST DRAINAGE
STRUCTURES MATCH THE FINISHED GRADE ELEVATIONS FOR THE 5/8” SAND LAYER.

PART FOUR: UPON INSTALLATION OF THE SPRINKLER HEADS AND TESTING OF THE IRRIGATION
SYSTEM, THE NATURAL GRASS FIELD CONTRACTOR SHALL RETURN TO INSTALL HYBRID TAHOMA
31 BERMUDA GRASS SOD ON THE FIELDS AND SIDELINES TO THE DRAINAGE STUCTURES IN EACH
CORNER. A ONE-YEAR WRITTEN WARRANTY IS THEN REQUIRED FOR THE GROW-IN PERIOD OF
GRASS ESTABLISHMENT WHICH WILL INCLUDE ADJUSTING SPRINKLER HEADS TO FINISHED GRADE
AND FIXING BARE PATCHES, PRIOR TO FINAL ACCEPTANCE AND PROJECT CLOSEOQOUT FOR THE
ATHLETIC FIELDS.

FINAL COMPLETION

UPON APPROVAL BY THE COUNTY INSPECTOR, EROSION AND SEDIMENT CONTROL MEASURES CAN
BE REMOVED AND OTHER PUNCH LIST ITEMS ADDRESSED FOR THE FINAL COMPLETION OF THE
CONSTRUCTION WORK AND TO BEGIN THE GROW-IN PHASE OF THE PROJECT WITH ATHLETIC
FIELDS AND LANDSCAPING, ALONG WITH ANY PAPERWORK SUCH AS CONTRACTOR REDLINES FOR
RECORD DRAWINGS, BMP CERTIFICATIONS, WRITTEN WARRANTIES, AND MAINTENANCE
RECOMMENDATIONS FOR A FULL AND COMPLETE PROJECT.

401 McIntire Road, North Wing
Charlottesville, VA 22902-4579
Telephone: 434-296-5832

WWW.ALBEMARLE.ORG

County of Albemarle
COMMUNITY DEVELOPMENT DEPARTMENT

Construction Record Drawings (As-built) and Required
Documents for WPO

The following is a list of documents and information required on construction record drawings for stormwater
facilities (reference Water Protection Ordinance 17-422). It is preferable that the construction record drawing
be prepared by someone other than the designer. Please do not provide design drawings as construction
record drawings.

Fee $353.60 ($340 fee plus 4% Technology Fee).

Record (as-built) drawing requirements:

1) A signed and dated professional seal of the preparing engineer or surveyor.

2) The name and address of the firm and individual preparing the drawings on the title sheet.

3) Include “as-built drawing” or “record drawing” on the title sheet.

4) Show the constructed location of all items associated with each facility, and the inspection records to verify
proper dimensions, materials and installation. The items include, but are not limited to the following:

a) Updated Location with geo-coordinates (northing/easting) of all facilities.

b) Verified Drainage Area maps for the drainage area treated, and for drainage to thefacilities.

c) Current physical and topographic survey for all earthen structures. Ponds should include a survey of
the pond bottom. Surveys should verify pond volumes are per design. Corrections may be required for
deviations from the design.

d) Plants, location and type.

e) Plans and profiles for all culverts, Pipes, Risers, Weirs and Drainage Structures — Display the
installed type of drainage structures, culvert/pipe size, weirs, materials, inlets or end treatment(s), inlet
and outlet protection, alignment and invert elevations compared to design.

f) Ditch Lines — Display the constructed location of all ditch lines and channels, includingtypical sections
and linings.

g) Guardrail, fences or other safety provisions — Display the constructed location of all safety
provisions; fences, guardrail, including the type, length and applied end treatments, comparedto design.

h) Access roads — show location of access roads, surface treatment, drainage, etc, asapplicable.

1) Easements — Show all platted easements with deed book references labeled. Facilities and drainage
must be within platted easements. Provide copies of recorded documents.

Additional Documentation Required with the As-built Submittal:
5) Material layers — biofilter media, stone layers, sand layers, keyways and cores must be verified as to

material types and depths. Provide inspection reports, boring or test pit reports and materials certifications.
Biofilter media must be an approved state mix.

6) Inspection Records and photographs for pipe trenches and bedding, includingunderdrains and filter fabric.

7) Video Pipe Inspection for any pipes which are not viewable without the need to enter a confined space.

8) Computations — For significant deviations from design, provide sealed computations verifyingthat the
as-built condition is equivalent or exceeds design requirements.

9) Compaction reports are required verifying fill compaction in dams.

10) Manufacturer(s) certification(s) for proprietary BMP’s certifying proper installation and functioning.

Revised: 07/01/2024

REQUIRED COMPLETION DATES

1.

THE CONTRACTOR SHALL INSTALL THE ENTRY ROAD GRADING AND DRAINAGE UP TO
THE RIDGETOP PARKING LOT FIRST. THE MAINTENANCE BUILDING PAD SITE SHALL BE

EXCAVATED DOWN TO A COMPACTED FILL ELEVATION OF 593" NO LATER THAN APRIL
1, 2026.

THE CONTRACTOR SHALL HAVE THE ENTRY ROAD INSTALLED TO THE BASE ASPHALT
PAVING NO LATER THAN JUNE 15, 2026.

FINAL COMPLETION SHALL BE AS SPECIFIED IN THE BID DOCUMENTS.

A. MORTON THOMAS AND ASSOCIATES, INC.
CONSULTING ENGINEERS
100 GATEWAY CENTRE PARKWAY, SUITE 140
RICHMOND, VA 23235
PHONE (804) 276-6231
EMAIL: DRISSMEYER@AMTENGINEERING.COM
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1.

2. TOPOGRAPHIC DATA

OWNER/DEVELOPER: COUNTY OF ALBEMARLE
FACILITIES & ENVIRONMENTAL SERVICES

(ATTN: SCOTT REUSCHLING)
401 MCINTIRE ROAD, 4TH FLOOR
CHARLOTTESVILLE, VA 22902

(434) 960-7718

IS BASED ON QUANTUM SPATIAL SURVEY
(JANUARY 2020) AND ALBEMARLE COUNTY GIS MAPPING. DATA IS
SUPPLEMENTED BY A FIELD SURVEY AT THE WATER TANK
PERFORMED BY A. MORTON THOMAS AND ASSOCIATES INC. IN JULY
2024.

THE EXISTING UNDERGROUND UTILITIES SHOWN HEREIN ARE BASED
UPON AVAILABLE INFORMATION. NO GUARANTEE IS MADE AS TO THE
COMPLETENESS OR ACCURACY OF LOCATIONS AS SHOWN ON THE
PLANS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING
THE EXACT LOCATION OF ALL UTILITIES BEFORE COMMENCING WORK
AND FOR ANY DAMAGES THAT OCCUR BY FAILURE TO LOCATE OR
PRESERVE THESE UTILITIES. THE CONTRACTOR SHALL COMPLY WITH
THE  VIRGINIA STATE  WATER  WORKS REGULATIONS, SECTION
12VAC5-590-1150, AND THE VIRGINIA STATE SEWAGE COLLECTION
AND TREATMENT REGULATIONS WHERE LINES CROSS. IF, DURING
CONSTRUCTION, THE CONTRACTOR SHOULD ENCOUNTER UTILITIES
OTHER THAN THOSE SHOWN ON THE PLANS, HE/SHE SHALL NOTIFY
THE ENGINEER AND TAKE NECESSARY AND PROPER STEPS TO
PROTECT THE FACILITY AND ASSURE THE CONTINUANCE OF SERVICE.

NO PORTION OF THIS PROJECT IS LOCATED WITHIN THE LIMITS OF A
100 YEAR FLOOD BOUNDARY AS DESIGNATED BY FEMA. THIS OPINION
IS BASED ON AN INSPECTION OF THE FLOOD INSURANCE RATE MAPS
#51003C0407D, DATED FEBRUARY 4, 20053.

THE USGS HYDROLOGIC UNIT CODE (HUC) FOR THIS PROJECT IS
HUC12-020802040402.

THE PROPERTY LINES AND RIGHT OF WAY SHOWN ARE BASED ON
RECORD DRAWINGS AND NOT BOUNDARY SURVEYS OR TITLE
REPORTS.

THE PROPERTIES SHOWN ON THESE PLANS ARE CURRENTLY SERVED
BY THE ALBEMARLE COUNTY SERVICE AUTHORITY WATER SYSTEM.

SURVEY CONTROL AND CAD FILES WLL BE PROVIDED BY THE
ENGINEER FOR USE DURING CONSTRUCTION.

WATER MAIN NOTES

1.

OPERATION OF ALL EXISTING WATERLINE VALVES SHALL BE
PERFORMED BY THE ALBEMARLE COUNTY SERVICE AUTHORITY
(ACSA). THE CONTRACTOR SHALL NOTIFY THE ACSA AT LEAST

SEVENTY-TWO (72) HOURS PRIOR TO REQUIRING LINE FILLING.
WATERLINES SHOULD BE FILLED FROM LOW POINT ALONG ALIGNMENTS
WHERE POSSIBLE.

ALL CONNECTIONS TO EXISTING WATERLINES SHALL BE PERFORMED
BY THE CONTRACTOR UNDER SUPERVISION OF THE ACSA. WHERE
CALLED FOR, THE CONTRACTOR SHALL PROVIDE FULL STAINLESS
STEEL TAPPING SLEEVE(S) AND VALVE(S). THE CONTRACTOR SHALL
EXCAVATE TO THE EXISTING WATERLINE, SHORE THE TRENCH PER
OSHA REQUIREMENTS, CLEAN THE EXISTING WATERLINE, AND INSTALL
THE TAPPING SLEEVE AND VALVE PRIOR TO THE TAP. THE
CONTRACTOR SHALL NOTIFY THE ACSA AT (434) 977-4511 AT
LEAST SEVENTY-TWO (72) HOURS PRIOR TO REQUIRING THE
CONNECTION.

WATER MAINS SHALL BE CLASS 52 DUCTILE IRON PIPE (DIP) AND
C900 PVC PIPE, UNLESS OTHERWISE INDICATED ON PLANS.

ALL WATERLINES AND SERVICE LATERALS SHALL BE DISINFECTED
AND FLUSHED IN ACCORDANCE WITH ALBEMARLE COUNTY SERVICE
AUTHORITY REGULATIONS AND AWWA C-651.

ALL WATERLINE TESTING WILL BE PERFORMED IN ACCORDANCE WITH
THE ANSI/AWWA C600, CURRENT REWVISION.

THE CONTRACTOR SHALL PROVIDE THE ACSA WITH 48 HOURS NOTICE
PRIOR TO UNDERTAKING ANY WATERLINE TESTS.

ALL WATERLINES AND SERVICE LATERALS SHALL BE PRESSURE
TESTED, AFTER BACKFILLING, TO A HYDROSTATIC PRESSURE OF AT
LEAST 200 PSI. TESTING PROCEDURE AND ALLOWABLE LEAKAGE
SHALL BE ACCORDING TO ACSA STANDARDS.

10.

11.

13.

14.

15.

16.

. A TYPICAL MINIMUM COVER OF 42

ALL WATERLINES SHALL BE DISINFECTED BY THE CONTINUOUS FEED
METHOD OR THE TABLET METHOD IN ACCORDANCE WITH AWWA C651,
CURRENT REVISION, EXCEPT AS SPECIFIED OTHERWISE OR APPROVED
IN WRITING BY THE ACSA.

INSTALL WATERLINE AND APPURTENANCES IN ACCORDANCE WITH THE
DETAILS SHOWN ON THESE DRAWINGS AND ALL OTHER ACSA
REGULATIONS.

WHERE NEW DUCTILE IRON PIPE IS TO BE INSTALLED IN POTENTIALLY
CORROSIVE ENVIRONMENTS, THE PIPE SHALL BE PROTECTED BY
POLYETHYLENE ENCASEMENT. POLYETHYLENE ENCASEMENT SHALL
CONFORM  TO  AWWA/ANSI  C105/A21.5, CURRENT  REVISION,
REGARDING MATERIALS USED AND METHOD OF INSTALLATION.

ALL WATERLINES SHALL BE INSTALLED ACCORDING TO THE PROFILES
INCLUDED WITH THESE PLANS AND WITHOUT ANY ADDITIONAL HIGH
POINTS OTHER THAN THOSE INDICATED ON PROFILES. SHOULD THE
CONTRACTOR CONSTRUCT WATERLINE WITH HIGH POINTS NOT SHOWN
ON PROFILES, THE CONTRACTOR SHALL INSTALL ADDITIONAL AIR
RELEASE VALVES AT SUCH HIGH POINTS AND IN—LINE BLOW-OFFS
AT ADJACENT LOW POINTS WITH NO ADDITIONAL COST TO THE
COUNTY.

INCHES IS REQUIRED OVER
PROPOSED WATERLINES UNLESS OTHERWISE INDICATED ON PLANS.

ALL WATERLINES SHALL CROSS OVER SANITARY SEWER LINES IN
ACCORDANCE WITH VIRGINIA  WATERWORKS REGULATION SECTION
12VAC5-590-1150.

THE TOPS OF ALL VALVE BOXES, VALVE VAULTS, AND ACCESS
MANHOLES SHALL BE INSTALLED TO GRADE AND FLUSH WITH PAVED
SURFACES.

WHERE IT IS NECESSARY TO DEFLECT PIPE, EITHER HORIZONTALLY
OR VERTICALLY, PIPE JOINT DEFLECTION OR BARREL BEND RADIUS
SHALL NOT EXCEED 75% OF THE MANUFACTURERS MAXIMUM
DEFLECTION ANGLE OR BEND RADIUS.

ALL WATERLINES SHALL BE PROPERLY RESTRAINED WITH THRUST
BLOCKS OR JOINT RESTRAINTS WITH THE DETAILS SHOWN ON THESE
DRAWINGS AND ALL OTHER ACSA REQUIREMENTS.

GENERAL NOTES

1.

10.

THE CONTRACTOR SHALL NOTIFY THE COUNTY PROJECT MANAGER,
SCOTT REUSCHLING, AT 434-960-7718 AT LEAST THREE (3) DAYS
PRIOR TO CONSTRUCTION.

AT LEAST 48 HOURS PRIOR TO EXCAVATION, THE CONTRACTOR
SHALL NOTIFY "MISS UTILITY" AT 811 FOR EACH PHASE OF
CONSTRUCTION WORK.

A PRE—CONSTRUCTION CONFERENCE SHALL BE SCHEDULED AT LEAST
ONE (1) DAY PRIOR TO CONSTRUCTION.

THE CONTRACTOR SHALL IMMEDIATELY INFORM THE OWNER AND
ENGINEER OF ANY DISCREPANCIES FOUND BETWEEN THE PROJECT
PLANS AND CONTRACT SPECIFICATIONS.

NO CONSTRUCTION/FIELD REVISIONS ARE ALLOWED WITHOUT THE
APPROVAL OF THE COUNTY AND/OR THE CONSULTING ENGINEER.

ANY NEW ALIGNMENTS, CHANGES IN GRADES, ALTERNATE PIPE SIZES,
MANHOLES, OR APPURTENANCES MAY WILL REQUIRE A NEW SET OF
PLANS STAMPED BY THE CONSULTING ENGINEER. COUNTY ENGINEERS
WILL REVIEW PLANS WITHIN ONE DAY OF SUBMITTAL AFFECTED PLAN
SHEETS SHALL BE REVISED WITH CHANGES/REVISIONS CLEARLY
CLOUDED AND/OR REFERENCED IN THE REVISION BLOCK AND
SUBMITTED TO COUNTY FOR APPROVAL AS A NUMBERED PLAN
REVISION.

PRIOR TO CONSTRUCTION IN THE RIGHT-OF-WAY, ALL APPLICABLE
PERMIT(S) FROM THE GOVERNING JURISDICTION AND/OR AGENCY
MUST BE OBTAINED AND A COPY KEPT ON THE PROJECT SITE.

ALL CONSTRUCTION METHODS AND MATERIALS SHALL CONFORM TO
THE LATEST COUNTY STANDARDS AND OTHER AGENCY STANDARDS

(E.G., VvDOT, DEQ, DCR, VDH, ETC.) WHERE APPLICABLE.

AN APPROVED SET OF PLANS AND PERMIT MUST BE AVAILABLE AT
THE CONSTRUCTION SITE AT ALL TIMES.

CONSTRUCTION DEBRIS SHALL BE CONTAINERIZED
WITH THE VIRGINIA LITTER CONTROL ACT.

IN  ACCORDANCE

11.

12.

13.

14.

13.

16.

17.

18.

19.

20.

21.

22.

23.

24.

26.

PRIOR TO COMMENCING WORK, THE CONTRACTOR'S CERTIFIED
RESPONSIBLE LAND DISTURBER SHALL OBTAIN AN EROSION AND
SEDIMENT CONTROL PERMIT FOR THE PROJECT FROM THE LOCAL
GOVERNING JURISDICTION AND DEQ (IF REQUIRED). ALL EROSION AND
SEDIMENT CONTROL MEASURES MUST BE IN ACCORDANCE WITH THE
LATEST EDITION OF THE VIRGINIA EROSION AND SEDIMENT CONTROL
HANDBOOK AND SHALL BE INSTALLED PRIOR TO CONSTRUCTION.

THE CONTRACTOR SHALL MAKE PROVISIONS TO PROVIDE ACCESS TO
ALL PROPERTIES DURING CONSTRUCTION AND SHALL MAINTAIN SAFE
ACCESSIBILITY TO FIRE HYDRANTS AT ALL TIMES.

THE CONTRACTOR SHALL SUPPLY THE COUNTY WITH CORRECT
REDLINE AS—BUILT PLANS BEFORE SUBSTANTIAL COMPLETION WILL
BE GRANTED.

THE CONTRACTOR WILL OBTAIN ALL PERMITS FOR CONSTRUCTION
ACTIVITIES AND PAY ALL PERMIT FEES. ALL CONDITIONS WILL
APPLY.

THE COUNTY REQUIRES A ONE YEAR WARRANTY ON ALL WORK.

ALL MATERIALS AND CONSTRUCTION METHODS SHALL BE BY THE
CURRENT ALBEMARLE COUNTY SERVICE AUTHORITY CONSTRUCTION

SPECIFICATIONS, VIRGINIA  EROSION AND CONTROL HANDBOOK
(VESCH) MOST CURRENT EDITION, AND STATE STANDARDS.
EROSION AND SEDIMENT CONTROL DEVICES SHALL BE INSTALLED

BEFORE CLEARING, GRADING, OR OTHER CONSTRUCTION.

EXCESS MATERIALS TO BE DISPOSED OF OFF-SITE SHALL BE DONE
ACCORDING TO THE REQUIREMENTS OF THE VIRGINIA EROSION AND
SEDIMENT CONTROL HANDBOOK, CURRENT EDITION. IF OFF-SITE
AREAS ARE USED FOR BORROWING OR FILL, THE CONTRACTOR SHALL
PROVIDE THE COUNTY'S OFF-SITE MATERIAL TRACKING FORM TO THE
LOCAL SOILS AND WATER CONSERVATION DISTRICT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR SCHEDULING ALL
INSPECTIONS BY CALLING THE ESC COUNTY INSPECTOR NO LESS
THAN 48 HOURS IN ADVANCE.

IF THE CONTRACTOR SHOULD ENCOUNTER ANY ARCHEOLOGICAL
RESOURCES DURING EXCAVATION, STOP WORK IMMEDIATELY AND
NOTIFY THE COUNTY.

SHOULD THE CONTRACTOR FIND IT NECESSARY TO UTILIZE PRIVATE
PROPERTY FOR CONSTRUCTION OR ACTIVITIES, THE CONTRACTOR
SHALL PROVIDE A COPY OF THE WRITTEN CONFIRMATION FROM
PRIVATE PROPERTY OWNERS BEFORE UNDERTAKING ANY WORK
ACROSS THEIR PROPERTY. THE CONTRACTOR SHALL BE REQUIRED TO
REPAIR OR REPLACE ANY DAMAGED OR DEMOLISHED ITEMS ON THE
PRIVATE PROPERTY RESULTING FROM THE CONTRACTOR'S ACTIVITIES.

ANY UNUSUAL SUBSURFACE CONDITIONS (E.G., UNSUITABLE SOILS,

SPRINGS, SINKHOLES, VOIDS, CAVES, ETC.) ENCOUNTERED DURING
CONSTRUCTION SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION
OF THE SITE INSPECTOR. WORK SHALL CEASE IN THAT VICINITY
UNTIL A GOOD DESIGN CAN BE DETERMINED BY THE ENGINEER AND
APPROVED BY ALBEMARLE COUNTY.

A PRE-CONSTRUCTION  MEETING
COMMENCING WORK ON THIS PROJECT.

SHALL BE HELD BEFORE

ALL EXISTING TREES TO REMAIN OUTSIDE OF THE PROJECT LIMITS
SHALL BE PROTECTED FROM CONSTRUCTION—-RELATED IMPACTS
THROUGHOUT THE DURATION OF THE PROJECT; ANY DAMAGE TO THE
EXISTING VEGETATION IS THE RESPONSIBILITY OF THE CONTRACTOR
TO REPAIR AND REPLACE ANY DAMAGES.

AP THE CONTRACTOR OR HIS SUBCONTRACTORS OR THEIR EMPLOYEES

DUMP, DISCHARGES, OR SPILLS ANY OIL OR CHEMICAL THAT
REACHES OR HAS THE POTENTIAL TO REACH A WETLAND AND/ OR

WATERWAY, THE CONTRACTOR SHALL NOTIFY ALL APPROPRIATE
JURISDICTIONAL  AGENCIES  (FEDERAL, STATE, AND COUNTY)
IMMEDIATELY, AND  SHALL TAKE IMMEDIATE  ACTIONS FOR

CONTAINMENT AND/ OR REMOVAL OF THE OIL OR CHEMICAL AT NO
ADDITIONAL COST TO THE COUNTY.

MEASUREMENT AND PAYMENT SHALL FOLLOW ALBEMARLE COUNTY
GUIDELINES AND FORMS.

ACSA GENERAL WATER & SEWER CONDITIONS

1.

10.

11.

12.

14.

. ALL FLUSHING OF

WORK SHALL BE SUBJECT TO INSPECTION BY ALBEMARLE COUNTY
SERVICE AUTHORITY (ACSA) INSPECTORS. THE CONTRACTOR WILL BE
RESPONSIBLE FOR NOTIFYING THE PROPER ACSA OFFICIALS AT THE
START OF THE WORK.

THE ALBEMARLE COUNTY SERVICE AUTHORITY SHALL HAVE ACCESS
TO USE THE AIRSPACE ABOVE THE LOCATIONS OF CONSTRUCTION
FOR THE FLIGHT OF UNMANNED AERIAL VEHICLES FOR THE PURPOSE
OF IMAGERY COLLECTION.

THE LOCATION OF EXISTING UTILITIES ACROSS THE LINE OF THE
PROPOSED WORK ARE NOT NECESSARILY SHOWN ON THE PLANS AND
WHERE SHOWN ARE ONLY APPROXIMATELY CORRECT. THE
CONTRACTOR  SHALL, ON HIS OWN INITIATIVE, LOCATE ALL
UNDERGROUND LINES AND STRUCTURES, AS NECESSARY.

ALL MATERIALS AND CONSTRUCTION SHALL COMPLY WITH THE
CURRENT  EDITION  OF THE  GENERAL  WATER AND  SEWER
CONSTRUCTION SPECIFICATIONS, AS ADOPTED BY THE ACSA.

DATUM FOR ALL ELEVATIONS SHOWN IN NATIONAL GEODETIC SURVEY.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS
UTILITY (1-800-552-7001).

ALL WATER AND SEWER PIPES SHALL HAVE A MINIMUM OF THREE
AND A HALF (3.5) FEET OF COVER MEASURED FROM THE TOP OF
PIPE, OVER THE CENTERLINE OF PIPE. THIS INCLUDES ALL FIRE
HYDRANT LINES, SERVICE LATERALS AND WATER LINES, ETC.

ALL WATER AND SEWER APPURTENANCES ARE TO BE LOCATED
OUTSIDE OF ROADSIDE DITCHES.

VALVES ON DEADEND LINES SHALL BE RODDED TO PROVIDE
ADEQUATE RESTRAINT FOR THE VALVE DURING A FUTURE EXTENSION
OF THE LINE.

TREES ARE NOT PERMITTED IN THE ACSA EASEMENT.

THE CONTRACTOR SHALL BE RESPONSIBLE TO COMPLY WITH THE
NO—LEAD REGULATION REGARDING BRASS FITTINGS EFFECTIVE
JANUARY 4, 2014 (SENATE BILL 3874 WHICH AMENDS THE SAFE
DRINKING WATER ACT).

THE 4" IRRIGATION MAIN DOWNSTREAM OF THE GATE VALVE IS
PRIVATE.  VISUAL INSPECTION  AND TESTING OF THE MAIN
DOWNSTREAM OF THE GATE VALVE SHALL BE WITNESSED BY THE
COUNTY BUILDING INSPECTIONS DEPARTMENT. THIS INSPECTION SHALL
OCCUR UNDER AN “OTHER PLUMBING” PERMIT WHICH MUST BE
OBTAINED BY THE CONTRACTOR.

IRRIGATION  MAINS SHALL NOT OCCUR UNTIL
APPROVAL IS GIVEN BY THE ACSA.

PRIOR TO BACKFLOW PREVENTION DEVICE TESTING AND THE
ESTABLISHMENT OF WATER SERVICE, ALL BACKFLOW PREVENTION
DEVICE  INSTALLATIONS  SHALL MEET THE ACSA  BACKFLOW
REQUIREMENTS AS DETAILED IN SECTION 8 OF THE MOST RECENT
REVISION OF THE ACSA RULES AND REGULATIONS.

.A DEED OF EASEMENT AND EASEMENT PLAT FOR THE UTILITY

EASEMENTS, APPROVED BY THE ACSA, SHALL BE RECORDED PRIOR
TO ANY WATER SERVICE BEING ESTABLISHED.
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CONSULTING ENGINEERS
100 GATEWAY CENTRE PARKWAY, SUITE 140
RICHMOND, VA 23235
PHONE (804) 276-6231
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CONCRETE NOTES: ISR R
R 7 . >
1. CONTRACTOR SHALL SUBMIT A CONCRETE MIX DESIGN AND JOINTING o //\i\\///\\i//;\\i : \//\\/f\\//\‘ A3 CONCRETE BOLT PLATE INTO CONCRETE
PLAN FOR ENGINEERING APPROVAL PRIOR TO THE WORK - RO s FOOTING WITH RECESSED BOLTS
: N AN N
] o BID PACKAGE
2. 1/2" EXPANSION JOINTS SHALL BE PLACED AT 30° INTERVALS IN WALKS. R = RN ! "
EXPANSION JOINTS SHALL BE INSTALLED AT ALL AREAS WHERE PAVING R, R > ) CAST IRON PLATES PROJECT NO: 22-0137.004
ASTM A-48, CLASS 35B SCALE:
ABUTS OTHER WALKS AND STRUCTURES (TYP.) JOINT MATERIAL SHALL f : N/A
BE SEALED WATERTIGHT ON TOP (GRAY SIKA FLEX-227 OR APPROVED 2 8" (MIN.) DESIGNED BY: DJR
EQUAL). EXPANSION JOINT MATERIALS AND INSTALLATION SHALL COMPLY ‘ DRAWN BY- XPL
WITH VDOT STANDARDS AND SPECIFICATIONS. :
CHECKED BY: DJR
3. CONTROL JOINTS SHALL BE PLACED AT 5' INTERVALS IN BOTH )
DIRECTIONS, UNLESS NOTED OTHERWISE. CONTROL JOINTS SHALL BE SIGN NOTES: A3 CONCRETE — o SHEET TITLE
QQSBITTTCESLEU SAWN CONTROL JOINTS ARE SPECIFICALLY NOT 1. SEE SITE DIMENSIONAL PLAN FOR A.D.A. PARKING SPACE [
: LOCATIONS AND PAVEMENT MARKINGS. ~
4., CONCRETE SHALL BE VDOT A3 OR A4 CONCRETE WITH MINIMUM 1" 2. ALL WORK AND SIGNS SHALL BE DONE IN ACCORDANCE {
SLUMP AND MAXIMUM 5" SLUMP. EVERY LOAD OF CONCRETE SHALL BE WITH MOST CURRENT A.D.A. REGULATIONS. SNANASANAN AN AN AN AN AN AN AN AN X
TESTED FOR AIR CONTENT AND SLUMP TESTS. NSINSINSININSANSANVANINVINSINIININSANSINSINVINSINS CIVIL DETAILS
3. SIGN MATERIALS AND FINISH MUST COMPLY WITH VDOT
STANDARDS AND SPECIFICATIONS. CONTRACTOR SHALL COMPACTED SUBGRADE
MISCELLANEOUSN%ONCRETE DETAIL REPLACE SIGNS THAT VISIBLY FADE IN THE FIRST YEAR.
A.D.A. SIGN ASSEMBLY
NTS CONCRETE CHANNEL DETAIL
NTS
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