ADDENDUM NO: ONE

TO ALL OFFERORS:

REFERENCE:  
RFQ No: 2021-08132-12
Commodity: Circuit Court Monuments Removal – Package B
RFQ Due On: Thursday, August 13, 2020

Please note the clarifications and/or changes made to this solicitation:

1. Addendum # 1 – Please see attached structural engineering report dated 8/7/20. This report provides additional information regarding the Monument Removal project at the Albemarle County Circuit Court at Court Square.

2. For the immediate COVID 19 emergency, notary requirements are waived. However, all documents should be properly completed and signed.

3. All other terms and conditions of the solicitation remain unchanged. Quotations must be received in accordance with the solicitation requirements by **2:00pm on Thursday, August 13, 2020**. Late quotations will not be considered.

4. A signed acknowledgement of this addendum must be received by this office attached to your quotation. Signature on this addendum does not constitute your signature on the original quotation document. The original quotation document must be signed also.

Sincerely,
Sharon Cash
Sharon Cash, VCO, VCCO
Buyer II
Phone: (434) 296-5854

Attachments

<table>
<thead>
<tr>
<th>Name of Firm</th>
<th>Signature/Title</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Date</th>
<th>Printed Name</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
</tr>
</tbody>
</table>

RFQ: 2021-08132-12 - Package B
Engineering Solutions

08/07/2020

Blake Abplanalp
Chief – Facilities Planning & Construction
County of Albemarle | Facilities & Environmental Services
401 McIntire Road
Charlottesville, VA 22902-4596

Charlottesville
434-202-8527

Richmond
804-433-3124

babplanalp@albemarle.org

Re: Court Square Statue

Engineering Solutions and Construction Management (ESCM) is proud to have the opportunity to work with you on this project.

**Project Description**

We assessed the statue located at Court Square in Charlottesville, VA on 08/06/2020. Attached please find the estimated weights and configuration of the statue’s parts. It appears these parts are dry stacked using malleable shims. We expect there is little to no attachment between the parts to preclude disassembly in a top down fashion.

In addition to the statue we have estimated the weights of the surrounding ornaments:

- **Cannon x 2**
  - Bronze 5’ long Cannon with 4” bore on decorative steel carriage, each wheel and the tail sit on a small stone base.
  - Estimated weight of cannon and carriage is 2800lbs

- **Stack of Cannonballs x 1**
  - The stack of balls is embedded in concrete mortar and sit upon triangular concrete based that is 42”x4” thick.
  - Estimated weigh is 800lbs.

This report is covered by our standard terms and conditions. Should you have any questions, please do not hesitate to contact our office. We look forward to the conclusion of this project.

Sincerely,

ENGINEERING SOLUTIONS AND CONSTRUCTION MANAGEMENT, PLC

Tom A. McLaughlin, P.E.
Partner