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DATE: 4/4/2024 
 

ADDENDUM NO:  1 
 
TO ALL OFFERORS: 
 
REFERENCE:      IFB 2024-RFQ-1004102 
  IFB Closing On:  04/10/2024 
 
Please note the clarifications and/or changes made to this solicitation: 
 

Due to County policy Parks and Recreation will not be spraying herbicide to existing grass. 

It is recommended to not add cool weather grass to the Bermuda Tahoma 31.  It stays green longer and should 
not need cool weather grass additions. 

Modify the requirements for the turf field bidding to include a 60-day warranty with at least 80% (or 90%) 
coverage prior to final project acceptance. 

Question: 
Will the County consider reducing the liquidated damages? 
Answer: Liquidated damages will be changed to the following - $250.00/ calendar for Contract Completion   
$500.00/ calendar day for Final Completion   
 
 
Please see attached Pre-Bid Agenda and attendance sheet. 

 
 

A signed acknowledgement of this addendum must be received by this office attached to your bid.  
Signature on this addendum does not constitute your signature on the original proposal document.  The 
original proposal document must be signed also. 

 
   Buyer,  
 
 
 
 
   Chris Beahm 
   Purchasing Agent 
   Phone: (434) 296-5854 
 
      
               
Name of Firm      Signature/Title  

               
Date       Printed Name 



 
 

COUNTY OF ALBEMARLE 
Facilities & Environmental Services 

Facilities Planning & Construction Division 
401 McIntire Road, 4th Floor 

Charlottesville, Virginia 22902-4596 
 

Pre-Bid Conference Agenda 
RFQ #2024-RFQ-4109 / IFB# 2024-IFB-1004102/ Sitework  

 
     
PROJECT: Darden Towe Park Turf Field Rebuild           
LOCATION: 1445 Darden Towe, Charlottesville, VA. 22911  DATE: Monday, March 25, 2024, 10:00 am   
 
1. INTRODUCTIONS and SIGN-IN 
 
2. PROJECT PERSONNEL: 
                    Purchasing:                    Christopher Beahm; cbeahm@albemarle.org  

Owner’s Rep:        Scott Reuschling;  sreuschling2@albemarle.org 
Architect/Engineering Firm:  Don Rissmeyer; AMT Engineering,                  

drissmeyer@amtengineering.com  

3. PROJECT SCOPE (See Sheet C1.1 for the Scope of Work Narrative details): 

a. Irrigation Contractor (See Sheet C4.2): Will be required to cap off the existing 1.5” irrigation 
lines at the limits of construction and install a new 3” irrigation water main with electric service 
line and a 2” isolation valve. Upon completion of rough grading, the site contractor shall then 
request the Irrigation Contractor to install the new 2” irrigation water main with electric service 
line along the northwest sideline and attach water and electric to seven (7) zone control valves.  
Upon completion of fine grading by the Natural grass field contractor install 28 sprinkler heads to 
finish grade, test the system and adjust as required to evenly water the field.  

b. Natural Grass Field Contractor (See Sheet C4.1): Upon completion of rough grading and 
installation of the irrigation system at least 18” below the rough grade elevation, Install sand 
trenches in both directions with 2” perforated HDPE pipe running in one direction and 6’ solid 
HDPE collection pipes along both sidelines.  Connect the 6” pipes to all drainage lines using 
crosses, tees, and stubs at the Nyoplast drainage structures, by others.  Then place 1” of McGill 
compost tilled into 4” of topsoil and place a 1” USGA 80/20 sand layer on top.  After the 
irrigation system is finished and in good working order, install Hybrid Tahoma 31 Bermuda grass 
sprigs at 800 bushels per acre, and repair or patch damaged grassed areas around the field 
resulting from sprigging construction work to close things out. 

c. Site Work Contractor (All Plan Sheets for coordination of the work): Setup access and 
staging areas, along with perimeter erosion control measures for a pre-construction meeting and 
E&S inspection prior to the work.  Then strip four inches of topsoil to be stockpiled onsite and 
coordinate with Irrigation Contractor.  Perform rough grading converting a 2% running slope of a 
0.5% crown on the ballfield, and stockpile excess earthwork in the designated location to achieve 
“minus five inches” on the proposed grade. While grading the ballfield, also build the stormwater 
management basin and the proposed drainage system, with Nyoplast drains and HDPE pipe as 
shown on the plans including concrete collars around the Nyoplast frame and covers.  Stabilize all 
areas around the ballfield within 7 days.  Then spread 4” topsoil and coordinate with the natural 
grass field contractor and irrigation contractor to place and till 1” compost, with 1” sand, new 
irrigation sprinklers and Bermuda sprigs. 
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4. SCHEDULE    

Prebid Questions: Due by Monday, April 1, 2024  
Irrigation System Quotes (RFQ) Due Tuesday, April 9, 2024, 2:00 pm. 
Natural Turf Field Bids (IFB) Bids Wednesday, April 10, 2024, 2:00 pm.   
See the Bid Receipt and Opening Procedures 
Construction Start: / Notice to Proceed (NTP): May 7, 2024 
Substantial Completion: June 30, 2024  
Damages for Delay per Supplemental General Conditions  
 $1,000.00 / calendar day for Contract Completion  
 $1,000.00 / calendar day for Final Completion. 
 

 5. BID DOCUMENTS   
Plans, project specifications, Addendums, Bid tabulations and other documents are 

available at: https://www.albemarle.org/government/finance/procurement 
Plans 
Project Manual 

  Addenda (if any) 
 
6. BID REQUIREMENTS  

A.  INSTRUCTIONS TO BIDDERS 
  1.  Pre-Bid Question Form and Procedures 
  2. Read Full instructions 
  3. Withdrawal or Modification of Bids  
 

B. BID REQUIREMENTS:  
1. Bid Form – Complete all parts and include acknowledgment of addenda. 
2. Bid Bond 

a. Not required for this project if the Total Base Bid amount is $100,000 or less. 
b. Required if the Total Base Bid, including an additive bid item, amount exceeds $100,000 

and it MUST accompany the bid form at the time of submission. 
3. State Corporation Commission & Registered Agent Form 
4. Vendor Data Sheet 
5. Certification of Crimes Against Children 
6. Ensure a company officer or an officially authorized person signs the Bid Form 
7. Ensure the bid bond identifies the name and address of an attorney-in-fact who is appointed to 

act on behalf of the surety within the Commonwealth of Virginia.  The address shall be within 
the Commonwealth of Virginia.  The attorney-in-fact shall affix to the bond a certified and 
current copy of the power of attorney (Instructions to Bidders, 5. Bid Guarantee, (a), 3rd and 4th 
sentences). 

 
C.  BID RECEIPT: 

1. Clearly marked. 
2. Confirmation of bid location, date and time: 

 
Purchasing Office, Albemarle County Office Building, Room 248 
401 McIntire Road, Charlottesville, VA  
 

a. Bids Received by 2:00 pm Tuesday, April 10, 2024  
b. Bids Opened and Read Aloud at 2:30 pm. April 10, 2024  
c. NOTE: No bids will be accepted after 2:00 pm 
d. Bids and bid modifications may NOT be faxed. 

3. Bid Receipt Protocol is covered under Bid Receipt and Bid Opening Procedures  
4. If the County of Albemarle is closed for business at the time scheduled for bid opening due to 

weather or other unforeseen circumstances then sealed bids will be accepted on the 
next scheduled business day, at the originally scheduled time. 

https://www.albemarle.org/government/finance/procurement


 
7. CONTRACT DOCUMENTS 

General Conditions, Supplemental General Conditions, COVID-19 Policies, Certification of 
Crimes against Children. 

 
8. SPECIAL CONCERNS  

A. Owner Occupancy: Existing Building Operations take precedence; Work Hours 
  No contact with students, faculty, staff,  

 B. Protection of Adjacent Areas including landscaping & facilities (Contractor Responsibility) 
 C. OSHA / VOSH Regulations (where applicable). 
 
9. JOBSITE SAFETY AND PROTECTION 

A. Site Access 
B. Site Limitations 
C. Staging, Storage, and Lay-Down Area 
D. Utilities  
E. Temporary Offices not required. 
F. Contractor Parking 
G. Delivery Times 
H. Sanitary Facilities (contractor-furnished portable toilet) 
I. Exterior Enclosure-Control Partitions 

 
10.  ADMINISTRATION   

A. Retainage: 5%  
B. Coordination through Owner’s Representative  

 
11. Walk Through of Project Area  
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