Date: February 18, 2021

ADDENDUM NO: FOUR
TO ALL BIDDERS:

REFERENCE: IFB No: 2021-02163-53
Commodity:  Cale Elementary School Safe Routes to School (SRTS)
IFB Due On:  Wednesday, February 24, 2021

Please find attached the clarifications and/or changes made to this solicitation below:

1. All other terms and conditions of the solicitation remain unchanged. Sealed Bids must be received
in accordance with the solicitation requirements by 3:00pm Wednesday, February 24, 2021. Late
bids will not be considered.

2. A signed acknowledgement of this addendum must be received by this office attached to your
bid. Signature on this addendum does not constitute your signature on the original proposal
document. The original proposal document must be signed also.

Sincerely,

Delre SHhigplets

Debra Shifflett, VCO, VCA
Buyer I
Phone: (434) 296-5854

Name of Firm Signature/Title

Date Printed Name
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PROJECT

Name: Cale Elementary School Safe Routes to School (SRTS) — UPC #113508
State Proj. #EN18-002-974, P101, C501

Federal Proj. # TAP-002-7(055)

IFB No. 2021-02163-53

AMT Project No.: 17-0013.005

This addendum modifies the original drawings/specifications and shall be included as part of
the contract documents. Items in this addendum apply to all drawings and specification
sections whether referenced or not involving the portion of the work added, deleted, modified,
or otherwise addressed in the addendum.

The bidder shall acknowledge receipt of this addendum by placing the addenda dates and
addenda numbers in the place provided on the bid form. Failure to do so may subject the

bidder to disqualification.

CLARIFICATIONS

1. Question: Are all of the other VDOT requirements including the 12% DBE still required?
Answer: Yes, all of the other VDOT requirements including the DBE goal is still required.

2. This project will be covered by the current General VPDES Permit for discharges of
stormwater from construction activities and the Contractor will be responsible for
following the requirements of the permit. The Contractor will be required to complete
the transfer of authority/responsibility prior to construction.

CHANGES TO PROJECT MANUAL
N/A

CHANGES TO DRAWINGS
N/A
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ATTACHMENTS
N/A

A. MORTON THOMAS and Associates, Inc.

(ﬁﬁwaonw

Eugene Coleman, PE
Senior Project Manager
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